
 

 
 

AGREEMENT  
BETWEEN THE COUNTY OF DUPAGE, ILLINOIS 

AND CIORBA GROUP, INC. 
FOR PROFESSIONAL CONSTRUCTION ENGINEERING SERVICES 

2024 PAVEMENT MAINTENANCE – NORTH REGION 
SECTION #: 24-PVMTC-22-GM 

 
 
 This professional services agreement (hereinafter referred to as 
the AGREEMENT), made this ________ day of _______________, 2024, 
between the County of DuPage, a body corporate and politic, with 
offices at 421 North County Farm Road, Wheaton, Illinois (hereinafter 
referred to as the COUNTY) and Ciorba Group, Inc., licensed to do 
business in the State of Illinois, with offices at 8725 W. Higgins 
Road, Suite 600, Chicago, Illinois 60631; (hereinafter referred to as 
the CONSULTANT).  The COUNTY and the CONSULTANT are hereinafter 
sometimes individually referred to as a “party” or together as the 
“parties.”  
 

RECITALS 
 
 

WHEREAS, the COUNTY by virtue of its power set forth in 
“Counties Code” (55 ILCS 5/5-1001 et seq.) and “Illinois Highway 
Code” (605 ILCS 5/5-101 et seq.) is authorized to enter into this 
AGREEMENT; and 
   
 WHEREAS, the COUNTY requires professional construction 
engineering services for 2024 Pavement Maintenance-North Region, 
Section # 24-PVMTC-22-GM (hereinafter referred to as “PROJECT”); and 
  
 WHEREAS, the CONSULTANT has experience and expertise in this 
area and is in the business of providing such professional 
construction engineering services and is willing to perform the 
required services for an amount not to exceed $452,425.00; and 
  

WHEREAS, the CONSULTANT acknowledges that it is qualified with 
the Illinois Department of Transportation (IDOT)to perform the 
services covered by this AGREEMENT and is in good standing and has 
not been barred from performing professional services; and 
 

WHEREAS, the COUNTY has adopted a Stormwater Ordinance. The 
CONSULTANT acknowledges the necessary oversight to ensure compliance  
with the Stormwater Ordinance in the event the PROJECT necessitates 
this scope of work. 
  
 NOW, THEREFORE, in consideration of the premises, the mutual 
covenants, terms, and conditions herein set forth, and the 
understandings of each party to the other, the parties do hereby 
mutually covenant, promise and agree as follows: 
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1.0 INCORPORATION AND CONSTRUCTION 
 

1.1 All recitals set forth above are incorporated herein and 
made part thereof, the same constituting the factual basis 
for this AGREEMENT. 
 

1.2 The headings of the paragraphs and subparagraphs of this 
AGREEMENT are inserted for convenience of reference only 
and shall not be deemed to constitute part of this 
AGREEMENT or to affect the construction hereof. 
 

1.3 The exhibits referenced in this AGREEMENT shall be deemed 
incorporated herein and made a part hereof.  

 
 
2.0  SCOPE OF SERVICES 
 

2.1 Services are to be provided by the CONSULTANT according to 
the Scope of Work, specified as Exhibit A, attached hereto. 
The CONSULTANT shall complete all the services set forth in 
said exhibit for the compensation set forth in Section 7.0, 
below, unless otherwise modified as provided herein.  

 
2.2 The CONSULTANT shall prepare and distribute meeting minutes 

within seven (7) days following meetings between the COUNTY 
or other group and the CONSULTANT concerning the PROJECT. 
 

2.3 The COUNTY may, from time to time, request changes in the 
Scope of Work.  Any such changes, including any increase or 
decrease in the CONSULTANT’S compensation and Scope of 
Work, shall be documented by an amendment to this AGREEMENT 
in accordance with Section 14.0 of this AGREEMENT, except 
as allowed in Paragraph 15.3, below. 

 
2.4 The relationship of the CONSULTANT to the COUNTY is that of 

independent contractor, and nothing in this AGREEMENT is 
intended nor shall be construed to create an agency, 
employment, joint venture relationship, or any other 
relationship allowing the COUNTY to exercise control or 
direction over the manner or method by which the CONSULTANT 
or its sub-contractors/sub-consultants provide services 
hereunder. Neither the CONSULTANT nor the CONSULTANT’S 
employees shall be entitled to receive any COUNTY benefits. 
The CONSULTANT shall be solely responsible for the payment 
of all taxes and withholdings required by law which may 
become due regarding any compensation paid by the COUNTY to 
the CONSULTANT. 
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2.5 Services deemed to be a professional service under this 
AGREEMENT shall be performed and/or supervised by 
individuals licensed to practice by the State of Illinois 
in the applicable professional discipline. 

 
2.6 Neither the CONSULTANT, nor the CONSULTANT’S employees, 

shall be retained as expert witnesses by the COUNTY except 
as by separate agreement.   

 
 
3.0 NOTICE TO PROCEED 
 

3.1 Authorization to proceed shall be given on behalf of the 
COUNTY by the Director of Transportation/County Engineer 
(hereinafter referred to as the "Director"), in the form of 
a written Notice to Proceed following execution of the 
AGREEMENT by the County Board Chair. 

 
Authorization to proceed with various tasks, described in 
Exhibit A, will be given to the CONSULTANT by 
representatives of the Division of Transportation. 

 
3.2 In addition to the Notice to Proceed, the Director, or 

his/her designee, may, on behalf of the COUNTY, approve, 
deny, receive, accept or reject any submission, notices or 
invoices from or by the CONSULTANT, as provided for in this 
AGREEMENT, including but limited to, acts performed in 
accordance with Paragraphs 3.3, 4.1, 5.2, 6.1, 7.3, 7.4, 
8.2, 8.3, 15.3 and 21.2, as well as any requirements 
contained in Exhibits A and C attached hereto.  
 

3.3 The CONSULTANT shall not perform additional work related to 
a submittal until the COUNTY has completed its review of 
the submittal, unless otherwise directed in writing by the 
Director or his designee.  The CONSULTANT may continue to 
work on items unrelated to the submittal under review by 
the COUNTY.   
 
 

4.0 TECHNICAL SUBCONSULTANTS 
 

4.1 Prior written approval of the COUNTY shall be required 
before the CONSULTANT hires any sub-consultant(s) to 
complete COUNTY-ordered technical or professional tasks or 
work under the terms of this AGREEMENT. COUNTY approval of 
sub-consultant(s) includes approval of any new employee 
rates (Exhibit C) and/or fee schedule if permitted in 
Paragraph 7.3. 
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4.2 The CONSULTANT shall supervise any sub-consultant(s) hired 
by the CONSULTANT and the CONSULTANT shall be solely 
responsible for any and all work performed by said sub-
consultant, or sub-consultants, in the same manner and with 
the same liability as if performed by the CONSULTANT. 
 

4.3 The CONSULTANT shall require any sub-consultant hired for 
the performance of any work or activity in connection to 
this AGREEMENT to agree and covenant that the sub-
consultant also meets the terms of Sections 8.0 and 13.0 
and Paragraph 26.4 of this AGREEMENT and shall fully 
comply therewith while engaged by the CONSULTANT in working 
for the COUNTY on the PROJECT.  

 
 

5.0 TIME FOR PERFORMANCE 
 

5.1 The CONSULTANT shall commence work to meet the requirements 
for professional construction engineering services on the 
PROJECT after the COUNTY issues its written Notice to 
Proceed.  The COUNTY is not liable and will not pay the 
CONSULTANT for any work performed before the date of the 
Notice to Proceed.   
 

5.2 Unless otherwise defined in Exhibit A the CONSULTANT shall 
submit a schedule for completion of the PROJECT within ten 
(10) days of the written Notice to Proceed.  The schedule 
is subject to approval by the COUNTY.  All of the services 
required hereunder shall be completed by June 30, 2025, 
unless the term of this AGREEMENT is extended in conformity 
with Article 14 below.  
  

5.3 If the CONSULTANT is delayed at any time in the progress of 
the PROJECT by any act or neglect of the COUNTY or by any 
employee of the COUNTY or by changes ordered by the COUNTY, 
or any other causes beyond the CONSULTANT'S control, the 
sole remedy and allowance shall be an extension of time for 
completion.  Such extension shall be that which is 
determined reasonable by the COUNTY upon consultation with 
the CONSULTANT. The CONSULTANT shall accept and bear all 
other costs, expenses and liabilities that may result from 
such delay. 
 
 

6.0 DELIVERABLES 
 

6.1 The CONSULTANT shall provide the COUNTY on or before the 
expiration of this AGREEMENT, or promptly after notice of 
termination or when the Director directs, the files, 
records, reports, documentation, etc. specified in Exhibit 
A or as otherwise agreed to by the COUNTY and CONSULTANT.   
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7.0 COMPENSATION 
 

7.1. The COUNTY shall pay the CONSULTANT for services rendered 
and shall only pay in accordance with the provisions of 
this AGREEMENT.  The COUNTY shall not be obligated to pay 
for any services not in compliance with this AGREEMENT. 
 

7.2. Total payments to the CONSULTANT under the terms of this 
AGREEMENT shall not under any circumstances exceed 
$452,425.00, as specified in Exhibit A attached hereto, 
which exhibit is hereby incorporated by reference. This 
amount is a “not to exceed” amount. In the event the COUNTY 
directs the CONSULTANT to do work which would cause the 
stated amount to be exceeded, the CONSULTANT shall not be 
responsible for such work until this AGREEMENT is modified 
pursuant to Article 14.0. 

 
7.3 For services performed by the CONSULTANT, the COUNTY shall 

pay a cost-plus fixed fee of $452,425.00.  This total fee 
includes any and all direct labor, direct costs (BDE 436 
Form), overhead and the fixed fee, which are all costs the 
CONSULTANT  will be reimbursed for in its performance of 
the work defined in Exhibit A. A chart listing the hourly 
rate ranges for the CONSULTANT’S staff and approved sub-
consultant’s staff, identified by classification, is 
attached and incorporated hereto as Exhibit C. The 
CONSULTANT may request additions or deletions to the 
position classifications to/from Exhibit C which will be 
subject to approval by the COUNTY provided the adjustments 
do not exceed the total compensation as stated herein. The 
COUNTY retains the authority to limit the maximum rate per 
classification on Exhibit C. It is the sole responsibility 
of the CONSULTANT to provide the COUNTY with a current 
Exhibit C (including Exhibit C for approved sub-
consultant(s)) when invoices are submitted for the PROJECT.  

 
7.3.a If overtime/weekend/holiday (o/w/h) rates are 

expressly allowed under the AGREEMENT, but such 
rates are not otherwise specified, the o/w/h rate 
for each category shall be no more than one hundred 
fifty percent (150%) of the stated normal rate for 
that category. The o/w/h rate, when allowed, shall 
only be permitted if any CONSULTANT personnel have 
worked more than 40 hours in a given week (Sunday-
Saturday) on the PROJECT 

 
7.4 Direct costs which are included in the total fees 

referenced in paragraph 7.3 above, are expenses for 
supplies and materials to be paid for by the COUNTY for 
completion of all services that is the subject of this 
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AGREEMENT as referenced on the attached Direct Costs Check 
Sheet (BDE 436)  made a part hereof and incorporated herein 
by reference. The COUNTY shall pay direct costs referenced 
on the Direct Costs Check Sheet  without any markups added 
and the CONSULTANT shall include copies of receipts for all 
direct expenses more than $25 from suppliers for expendable 
materials with its invoice to the COUNTY.   
 

7.5 If the scope of work for this AGREEMENT includes the use of 
job classifications covered by the prevailing rate of 
wages, the prevailing rate must be reflected in the cost 
estimate for this AGREEMENT.  The rates have been 
ascertained and certified by the Illinois Department of 
Labor for the locality in which work is to be performed.  
If the Illinois Department of Labor revises the prevailing 
rates of wages to be paid, as listed in the specification 
of rates, the CONSULTANT may not pay less than the revised 
rates of wages.  Current wage rate information shall be 
obtained by visiting the Illinois Department of Labor web 
site at http://www2.illinois.gov/idol/ or calling 312-793-
2800.  It is the responsibility of the CONSULTANT to review 
the rates applicable to the work in this AGREEMENT, at 
regular intervals, in order to ensure the timely payment of 
current rates.  Provision of this information to the 
CONSULTANT, by means of the Illinois Department of Labor  
web site, satisfies the notification of revisions by the 
COUNTY to the CONSULTANT pursuant to the Act, and the 
CONSULTANT agrees that no additional notice is required.  
The CONSULTANT shall notify each of its sub-consultants of 
the revised rates of wages. 

 
7.5 The CONSULTANT shall submit invoices for services rendered, 

including any allowable expenses, to the COUNTY.  All 
invoices shall include a remittance address. The COUNTY 
shall not be required to pay the CONSULTANT more often than 
monthly.  Each invoice shall be submitted in a format 
agreed to in advance by the COUNTY. Each invoice shall also 
include a progress report that describes work completed for 
the invoice period, anticipated work for the next invoice 
period, outstanding issues or items that require a 
response, whether the work is progressing according to the 
approved schedule, and a discussion of the budget status. 
The CONSULTANT shall be required to submit a monthly 
progress report to the COUNTY even if a monthly invoice is 
not submitted to the COUNTY.  The CONSULTANT shall provide 
the COUNTY with a valid taxpayer identification number 
prior to making any request for compensation.  Payment will 
not be made for services completed or expenses incurred 
more than six-months (180 days) prior to submission of any 
invoice and any statute of limitations to the contrary is 

http://www2.illinois.gov/idol/
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hereby waived.  When requested by the COUNTY, the 
CONSULTANT shall submit certified time sheets as additional 
documentation for the invoiced services.  

 
7.6 Upon approval of properly documented invoices, the COUNTY 

shall reimburse the CONSULTANT the amount invoiced for work 
completed in accordance with this AGREEMENT, provided that 
the amount invoiced together with the amounts of previous 
partial payments do not exceed the total compensation 
specified in this AGREEMENT. The COUNTY may not deny a 
properly documented claim for compensation, in whole or in 
part, without cause. The COUNTY reserves the right to 
reserve a sum equal to not more than five percent (5%) of 
the total AGREEMENT amount to ensure performance. The 
COUNTY shall pay all invoices pursuant to 50 ILCS 505, 
“Local Government Prompt Payment Act.”  

 
7.7 In the event of any overcharge by the CONSULTANT, the 

CONSULTANT shall refund the COUNTY within thirty (30) days 
of discovery of said overcharge by the CONSULTANT or notice 
to the CONSULTANT by the COUNTY. The COUNTY reserves the 
right to offset any overcharges against any amounts due and 
owing the CONSULTANT under this or any other AGREEMENT 
between the parties. The COUNTY shall be entitled to the 
statutory interest rate for judgments under Illinois law 
for any overcharges not timely refunded (or credited) in 
accord with this provision, which interest shall be in 
addition to any other remedies the COUNTY may have under 
the law or this AGREEMENT. 
 

7.8 Upon acceptance of all deliverables specified in Exhibit A 
of this AGREEMENT, final payment shall be made to the 
CONSULTANT, including any retainage.  

  
 
8.0 CONSULTANT'S INSURANCE 
 

8.1  The CONSULTANT shall maintain, at its sole expense,    
insurance coverage including: 

 
8.1.a Worker's Compensation Insurance in statutory amounts. 

 
8.1.b Employer's Liability Insurance in an amount not less   

than one million dollars ($1,000,000.00)each accident  
/injury and one million dollars ($1,000,000.00) each 
employee/disease. 
 

8.1.c Commercial (Comprehensive) General Liability 
Insurance, (including contractual liability) with a 
limit of not less than three million dollars 
($3,000,000.00) aggregate; including limits of not  
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less than two million dollars ($2,000,000.00) per 
occurrence, and one million dollars ($1,000,000.00) 
excess liability.  An Endorsement must also be 
provided naming the County of DuPage c/o the Director 
of Transportation/County Engineer, DuPage County 
Division of Transportation, its’ Officers, Elected 
Officials and employees, 421 N. County Farm Rd., 
Wheaton, IL  60187, as an additional insured.  This 
additional insured endorsement is to be on a primary 
and non-contributory basis and include a waiver of 
subrogation endorsement. 
 

8.1.d Commercial (Comprehensive) Automobile Liability 
Insurance with minimum limits of at least one million 
dollars ($1,000,000.00) for any one person and one  

 million dollars ($1,000,000.00) for any one occurrence 
of death, bodily injury or property damage in the 
aggregate annually.  An Endorsement must also be 
provided naming the County of DuPage c/o the Director  
of Transportation/County Engineer, DuPage County 
Division of Transportation, its’ Officers, Elected 
Officials and employees, 421 N. County Farm Rd., 
Wheaton, IL  60187, as an additional insured.  This  
 additional insured endorsement is to be on a primary 
and non-contributory basis and include a waiver of 
subrogation endorsement. 

 
8.1.eProfessional Liability Insurance (Errors and 

Omissions) shall be provided with minimum limits of at 
least one million dollars ($1,000,000.00) per 
incident/two million dollars ($2,000,000.00) aggregate 
during the term of this AGREEMENT and shall be 
maintained in the form of an additional endorsement 
for a period of four (4) years after the date of the 
final payment for this AGREEMENT.  The CONSULTANT 
shall provide the COUNTY endorsements at the beginning 
of each year evidencing same or a new carrier policy 
that has a retroactive date prior to the date of this 
AGREEMENT. 

 
8.2  It shall be the duty of the CONSULTANT to provide to the 

COUNTY copies of the CONSULTANT'S Certificates of 
Insurance, as well as all applicable coverage and 
cancellation endorsements before issuance of a Notice to 
Proceed. It is the further duty of the CONSULTANT to 
immediately notify the COUNTY if any insurance required 
under this AGREEMENT has been cancelled, materially 
changed, or renewal has been refused, and the CONSULTANT 
shall immediately suspend all work in progress and take the 
necessary steps to purchase, maintain and provide the 
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required insurance coverage.  If a suspension of work 
should occur due to insurance requirements, upon 
verification by the COUNTY of the CONSULTANT curing any 
breach of its required insurance coverage, the COUNTY shall 
notify the CONSULTANT that the CONSULTANT can resume work 
under this AGREEMENT. The CONSULTANT shall accept and bear 
all costs that may result from the cancellation of this 
AGREEMENT due to CONSULTANT’S failure to provide and 
maintain the required insurance. 

 
8.3  The coverage limits required under subparagraphs 8.1.c and 

8.1.d above may be satisfied through a combination of 
primary and excess coverage.  The insurance required to be 
purchased and maintained by the CONSULTANT shall be 
provided by an insurance company acceptable to the COUNTY, 
and except for the insurance required in subparagraph 8.1.e 
licensed to do business in the State of Illinois; and shall 
include at least the specific coverage and be written for 
not less than the limits of the liability specified herein 
or required by law or regulation whichever is greater; and 
shall be so endorsed that the coverage afforded will not be 
canceled or materially changed until at least thirty (30)  
days prior written notice has been given to the COUNTY 
except for cancellation due to non-payment of premium for 
which at least fifteen (15) days prior written notice (five 
days allowed for mailing time) has been given to the 
COUNTY.  If the CONSULTANT is satisfying insurance required 
through a combination of primary and excess coverage, the 
CONSULTANT shall require that said excess/umbrella 
liability policy include in the “Who is Insured” pages of 
the excess/umbrella policy wording such as “Any other 
person or organization you have agreed in a written 
contract to provide additional insurance” or wording to 
that effect.  The CONSULTANT shall provide a copy of said 
section of the excess/umbrella liability policy upon 
request by the COUNTY.   

 
8.4  The CONSULTANT shall require all approved sub-consultants, 

anyone directly or indirectly employed by any of them, or 
by anyone for whose acts any of them may be liable under 
this AGREEMENT to maintain the same insurance required of 
the CONSULTANT, including naming the COUNTY as an 
additional insured in the same coverage types and amounts 
as the CONSULTANT, per Section 8.0.  The COUNTY retains the 
right to obtain evidence of sub-consultants’ insurance 
coverage at any time. 
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9.0 INDEMNIFICATION 
 

9.1 The CONSULTANT shall indemnify, hold harmless and defend 
the COUNTY, its officials, officers, agents, and employees 
from and against all liability, claims, suits, demands, 
proceedings and actions, including costs, fees and expense 
of defense, arising from, growing out of, or related to, 
any loss, damage, injury, death, or loss or damage to 
property resulting from, or connected with, the 
CONSULTANT'S negligent or willful acts, errors or omissions 
in its performance under this AGREEMENT. 
 

9.2 Nothing contained herein shall be construed as prohibiting 
the COUNTY, its officials, directors, officers, agents, and 
employees from defending through the selection and use of 
their own agents, attorneys and experts, any claims, suits, 
demands, proceedings and actions brought against them. 
Pursuant to Illinois law, any attorney representing the 
COUNTY, under this paragraph or paragraph 9.1, who is not  
already an Assistant State’s Attorney, is to be appointed a 
Special Assistant State’s Attorney, in accordance with the 
applicable law. The COUNTY’S participation in its defense 
shall not remove the CONSULTANT’S duty to indemnify, 
defend, and hold the COUNTY harmless, as set forth above. 
 

9.3 Any indemnity as provided in this AGREEMENT shall not be 
limited by reason of the enumeration of any insurance 
coverage herein provided.  The CONSULTANT’S indemnification 
of the COUNTY shall survive the termination, or expiration, 
of this AGREEMENT. 
 

9.4 The COUNTY does not waive, by these indemnity requirements, 
any defenses or protections under the Local Governmental 
and Governmental Employees Tort Immunity Act (745 ILCS 10/1 
et seq.) or otherwise available to it, or to the 
CONSULTANT, under the law. 

 
 

10.0 SATISFACTORY PERFORMANCE 
 

10.1 The COUNTY is entering into an AGREEMENT with this 
CONSULTANT because the CONSULTANT professes to the COUNTY 
that it will employ the standard of care within its 
profession in the performance of the services herein 
contracted.  Accordingly, the CONSULTANT’S and 
subconsultant(s) standard of performance under the terms of 
this AGREEMENT shall be that which is to the satisfaction 
of the COUNTY and meets the quality and standards commonly 
provided by similar professional engineering firms 
practicing in the COUNTY and the State of Illinois. 
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10.2 In the event there are no similar professional firms 
practicing in DuPage County, Illinois, with respect to the 
type of work for which this CONSULTANT has been engaged, 
the CONSULTANT'S services shall be performed in a manner 
consistent with the customary skill and care of its 
profession. 

 
10.3 If any errors, omissions, or acts, intentional or 

negligent, are made by the CONSULTANT, or its’ sub-
consultant(s), in any phase of the work, the correction of 
which requires additional field or office work, the 
CONSULTANT shall be required to perform such additional 
work as may be necessary to remedy same without undue delay 
and without charge to the COUNTY. In the event any errors 
or omissions are detected after the expiration or 
termination of the AGREEMENT, the CONSULTANT may at the 
COUNTY’S option have the responsibility to cure same under 
this provision.  

 
10.4 Acceptance of the work shall not relieve the CONSULTANT of 

the responsibility for the quality of its work, nor its 
liability for loss or damage resulting from any errors, 
omissions, or negligent or willful acts by the CONSULTANT 
or its sub-consultants. 
 
 

11.0 BREACH OF CONTRACT 
 

11.1 Either party’s failure to timely cure any material breach 
of this AGREEMENT shall relieve the other party of the 
requirement to give thirty (30) day notice for termination 
of this AGREEMENT in accordance with Paragraph 16.1, below. 
Whenever a party hereto has failed to timely cure a breach 
of this AGREEMENT, the other party may terminate this 
AGREEMENT by giving ten (10) days written notice thereof to 
the breaching party. Notwithstanding the above term, the 
CONSULTANT’S failure to maintain insurance in accordance 
with Section 8.0, above, or in the event of any of the 
contingencies described in Paragraph 16.1 below, shall be 
grounds for the COUNTY’S immediate termination of this 
AGREEMENT.   

  
 
12.0 OWNERSHIP OF DOCUMENTS 
 

12.1 The CONSULTANT agrees that any and all deliverables 
prepared for the COUNTY under the terms of this AGREEMENT 
shall be properly arranged, indexed and delivered to the 
COUNTY as provided in paragraph 6.1.  An electronic copy of 
all applicable deliverables, in a format designated by the 
COUNTY’S representative, shall be provided to the COUNTY. 
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12.2 The documents and materials made or maintained under this 
AGREEMENT shall be and will remain the property of the 
COUNTY which shall have the right to use same without 
restriction or limitation and without compensation to the 
CONSULTANT other than as provided in this AGREEMENT.  The 
CONSULTANT waives any copyright interest in said 
deliverables. 
 

12.3 The COUNTY acknowledges that the use of information that 
becomes the property of the COUNTY pursuant to Paragraph 
12.2, for purposes other than those contemplated in this 
AGREEMENT, shall be at the COUNTY'S sole risk. 
 

12.4 The CONSULTANT may, at its sole expense, reproduce and 
maintain copies of deliverables provided to the COUNTY. 
 
 

13.0 COMPLIANCE WITH THE LAW AND OTHER AUTHORITIES 
 

13.1 The CONSULTANT, and sub-consultant(s), shall comply with 
Federal, State and Local statutes, ordinances and 
regulations and obtain permits, licenses, or other mandated 
approvals, whenever applicable. 

 
13.2 The CONSULTANT, and sub-consultant(s), shall not dis-

criminate against any worker, job applicant, employee, or 
any member of the public, because of race, creed, color, 
sex, age, handicap, or national origin, or otherwise commit 
an unfair employment practice.  The CONSULTANT, and sub-
consultant(s), shall comply with the provisions of the 
Illinois Human Rights Act, as amended, 775 ILCS 5/-101, et 
seq., and with all rules and regulations established by the 
Department of Human Rights. 
 

13.3 The CONSULTANT, by its signature on this AGREEMENT, 
certifies that it has not been barred from being awarded a 
contract or subcontract under the Illinois Procurement 
Code, 30 ILCS 500/1-1, et seq.; and further certifies that 
it has not been barred from contracting with a unit of 
State or local government as a result of a violation of 
Section 33E-3 or 33E-4 of the Illinois Criminal Code 
(Illinois Compiled Statutes, Chapter 720, paragraph 5/33E-
3). 
 

13.4 The CONSULTANT, by its signature on this AGREEMENT, 
certifies that no payment, gratuity or offer of employment, 
except as permitted by the Illinois State Gift Ban Act and 
the County of DuPage Ethics Ordinance, was made by or to 
the CONSULTANT, or CONSULTANT’S personnel, in relation to  
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this AGREEMENT.  The CONSULTANT has also executed the 
attached Ethics Disclosure Statement that is made a part 
hereof and agrees to update contribution information on an 
ongoing basis during the life of the AGREEMENT as required 
by said Ordinance.  

 
13.5 The CONSULTANT covenants that it has no conflicting public 

or private interest and shall not acquire directly or 
indirectly any such interest which would conflict in any 
manner with the performance of the CONSULTANT'S services 
under this AGREEMENT. 

 
13.6 In accordance with the Vendor Information Reporting Act (35 

ILCS 200/18-50.2), the COUNTY is required to collect and 
electronically publish data from all consultants and 
subconsultants as to: (1) whether they are a minority-
owned, women-owned or veteran-owned business as defined by  
the Business Enterprise for Minorities, Women and Persons 
with Disabilities Act (30 ILCS 575/.01 et seq.); and (2) 
whether the consultant or any subconsultants are self-
certifying or whether they hold certifications for those 
above-referenced categories. If self -certifying, the 
consultants and subconsultants shall disclose whether they 
qualify as a small business under federal Small Business  
Administration standards. In compliance with the Vendor 
Information Reporting Act, within 60 calendar days of the 
COUNTY’s award of the contract for work covered under this 
AGREEMENT, the awarded consultant, and each subconsultant, 
must complete the Awarded Vendor Questionnaire (found at 
https://mwv.dupageco.org/). 

 
13.7 The CONSULTANT acknowledges knowledge of the COUNTY’S 

Procurement Ordinance, which is hereby incorporated in this 
AGREEMENT, and has had an opportunity to review it.  The 
CONSULTANT agrees to submit changes for Scope of Work or 
compensation in accordance with said Ordinance.   
 
 

14.0 MODIFICATION OR AMENDMENT 
 

14.1 The parties may modify or amend terms of this AGREEMENT 
only by a written document duly approved and executed by 
both parties. 

 
14.2 The CONSULTANT agrees to submit changes for Scope of Work 

or compensation on a COUNTY designated form. 
 
 
 
 

https://mwv.dupageco.org/
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15.0 TERM OF THIS AGREEMENT 
 

15.1 The term of this AGREEMENT shall begin on the date the 
AGREEMENT is fully executed, and shall continue in full 
force and effect until the earlier of the following occurs: 

 
(a) The termination of this AGREEMENT in accordance with 

the terms of Section 16.0, or 
(b) The expiration of this AGREEMENT on June 30, 2025, or 

to a new date agreed upon by the parties, or 
(c) The completion by the CONSULTANT and the COUNTY of 

their respective obligations under this AGREEMENT, in  
 the event such completion occurs before June 30, 2025. 

 
15.2 The CONSULTANT shall not perform any work under this 

AGREEMENT after the expiration date set forth in Paragraph 
15.1(b), above, or after the early termination of this 
AGREEMENT. The COUNTY is not liable and will not reimburse 
the CONSULTANT for any work performed after the expiration/ 
termination date of the AGREEMENT.  However, nothing herein 
shall be construed to relieve the COUNTY of its obligation 
to pay the CONSULTANT for work satisfactorily performed 
prior to expiration or termination of the AGREEMENT and 
delivered in accordance with Paragraph 6.1, above. 

 
15.3 The term for performing this AGREEMENT may be amended by a 

Change Order, or other COUNTY designated form, signed by 
both parties without formal amendment pursuant to paragraph 
14.1 above. 

 
 

16.0 TERMINATION  
 

16.1 Except as otherwise set forth in this AGREEMENT, either 
party shall have the right to terminate this AGREEMENT for 
any cause or without cause thirty (30) days after having 
served written notice upon the other party, except in the 
event of CONSULTANT’S failure to maintain suitable 
insurance at the requisite coverage amounts, insolvency, 
bankruptcy or receivership, or if the CONSULTANT is barred 
from contracting with any unit of government, or is 
subsequently convicted or charged with a violation of any 
of the statutes or ordinances identified in Section 13.0, 
above, in which case termination shall be effective 
immediately upon receipt of notice from COUNTY at COUNTY’S 
election. 
 

16.2 Upon such termination, the liabilities of the parties to 
this AGREEMENT shall cease, but they shall not be relieved 
of the duty to fulfil their obligations up to the date of 
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termination, or to pay for services rendered prior to 
termination.  There shall be no termination expenses. 
 

16.3 Upon termination of the AGREEMENT, all data, work products, 
reports and documents produced because of this AGREEMENT 
shall become the property of the COUNTY.  Further, the 
CONSULTANT shall provide all deliverables within fourteen 
(14) days of termination of this AGREEMENT in accordance 
with the other provisions of this AGREEMENT.  

 
 
17.0 ENTIRE AGREEMENT 
 

17.1 This AGREEMENT, including matters incorporated herein, 
contains the entire agreement between the parties. 
 

17.2 There are no other covenants, warranties, representations, 
promises, conditions or understandings; either oral or 
written, other than those contained herein. 

 
17.3 This AGREEMENT may be executed in one or more counterparts, 

each of which shall for all purposes be deemed to be an 
original and all of which shall constitute the same 
instrument. 
 

17.4 In event of a conflict between the terms or conditions of 
this AGREEMENT and any term or condition found in any 
exhibit or attachment, the terms and conditions of this 
AGREEMENT shall prevail. 

 
 
18.0 ASSIGNMENT 
 

18.1 Either party may assign this AGREEMENT provided, however, 
the other party shall first approve such assignment, in 
writing. 

 
 

19.0 SEVERABILITY 
 

19.1 In the event any provision of this AGREEMENT is held to be 
unenforceable or invalid for any reason, the enforceability 
thereof shall not affect the remainder of the AGREEMENT. 
The remainder of this AGREEMENT shall be construed as if 
not containing the particular provision and shall continue 
in full force, effect, and enforceability, in accordance 
with its terms. 
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19.2 In the event of the contingency described in Paragraph 
19.1, above, the parties shall make a good faith effort to 
amend this AGREEMENT pursuant to Paragraph 14.1, above, in 
order to remedy and, or, replace any provision declared 
unenforceable or invalid. 

 
 
20.0 GOVERNING LAW 

 
20.1 The laws of the State of Illinois shall govern this 

AGREEMENT as to both interpretation and performance. 
 

20.2 The venue for resolving any disputes concerning the 
parties’ respective performance under this AGREEMENT shall 
be the Judicial Circuit Court for DuPage County. 

 
 

21.0 NOTICES 
 

21.1 Any required notice shall be sent to the following 
addresses and parties: 

 
Ciorba Group, Inc. 
8725 W. Higgins Road, Suite 600 
Chicago, Illinois 60631 

               ATTN:  Duane O’Laughlin 
      Chief Operating Officer 
   Phone: 773.355.2923 
   Email: dolaughlin@ciorba.com 
     
 

DuPage County Division of Transportation 
421 N. County Farm Road 
Wheaton, IL  60187 
ATTN:  William C. Eidson, P.E. 

  County Engineer/Acting Director of Transportation 
Phone: 630.407.6900  
Email: william.eidson@dupagecounty.gov 
 
 

21.2 All notices required to be given under the terms of this 
AGREEMENT shall be in writing and either (a)                        
served personally during regular business hours; (8:00a.m.-
4:30p.m. CST or CDT Monday–Friday); (b) served by facsimile 
transmission during regular business hours (8:00a.m.-4: 
30p.m.CST or CDT Monday–Friday); (c) served by certified or 
registered mail, return receipt requested, properly 
addressed with postage prepaid; or (d) served by email 
transmission during regular business hours (8:00 a.m. – 
4:30 p.m. CST or CDT Monday-Friday), return receipt 

mailto:dolaughlin@ciorba.com
mailto:william.eidson@dupagecounty.gov
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requested. Notices served personally, by facsimile or email 
transmission shall be effective upon receipt, and notices 
served by mail shall be effective upon receipt as verified 
by the United States Postal Service.  Each party may 
designate a new location for service of notices by serving 
notice thereof in accordance with the requirements of this 
Paragraph, and without compliance to the amendment 
procedures set forth in Paragraph 14.1, above. 

 
 
22.0 WAIVER OF/FAILURE TO ENFORCE BREACH 
 

22.1 The parties agree that the waiver of, or failure to 
enforce, any breach of this AGREEMENT shall not be 
construed, or otherwise operate, as a waiver of any future 
breach of this AGREEMENT and shall not prevent the 
remaining party from enforcing this AGREEMENT with respect 
to a different breach. 

 
 
23.0 FORCE MAJEURE 
 

23.1 Neither party shall be liable for any delay or non-
performance of their obligations caused by any contingency 
beyond their control including but not limited to Acts of 
God, war, civil unrest, strikes, walkouts, fires or natural 
disasters. 

 
 

24.0 ACCESS TO PROPERTY 
 

24.1 The CONSULTANT shall make a reasonable effort to obtain 
access to property of a third party necessary for the 
performance of its obligations under this AGREEMENT.  If 
the CONSULTANT is unable to obtain access to the property, 
the COUNTY shall be responsible for securing access for the 
CONSULTANT.  In the event the COUNTY cannot secure access 
for the CONSULTANT, the COUNTY shall excuse the CONSULTANT 
from the performance of any work that necessitated such 
access.  The CONSULTANT shall have no claim to compensation 
for any work excused under this provision. The COUNTY shall 
provide the CONSULTANT, upon the CONSULTANT’S request, with 
proof of the COUNTY’S permission, or legal authority, to 
enter onto the property of a third party. 

 
24.2 In the event of the following: a) it is necessary for the 

CONSULTANT to access the property of a third party in order 
for the CONSULTANT to perform its obligations under this 
AGREEMENT, and b) the COUNTY has obtained an easement, 
license or other grant of authority allowing the CONSULTANT 
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to access such property; the CONSULTANT shall fully abide 
by and comply with the terms and conditions of said 
authorizing instrument as though the CONSULTANT were a 
signatory thereto. 
 
 

25.0 DISPOSAL OF SAMPLES AND HAZARDOUS SUBSTANCES   
 
25.1 All non-hazardous samples and by-products from sampling 

processes performed in connection with the services 
provided under this AGREEMENT shall be disposed of by the 
CONSULTANT in accordance with applicable law. Any and all 
materials, including wastes that cannot be introduced back 
into the environment under existing law without additional 
treatment shall be deemed hazardous wastes, radioactive 
wastes, or hazardous substances (“Hazardous Substances”) 
related to the services and shall be packaged in accordance 
with the applicable law by the CONSULTANT and turned over 
to the COUNTY for appropriate disposal.  The CONSULTANT  
shall not arrange or otherwise dispose of Hazardous 
Substances under this AGREEMENT.  The CONSULTANT, at the 
COUNTY’S request, may assist the COUNTY in identifying 
appropriate alternatives for off-site treatment, storage or 
disposal of the Hazardous Substances, but the CONSULTANT 
shall not make any independent determination relating to 
the selection of a treatment, storage, or disposal facility 
nor subcontract such activities through transporters or 
others.  The COUNTY shall sign all necessary manifests for 
the disposal of Hazardous Substances. If the COUNTY 
requires:  (1) the CONSULTANT’S agents or employees to sign 
such manifests; or (2) the CONSULTANT to hire, for the 
COUNTY, the Hazardous Substances transportation, treatment, 
or a disposal contractor for the Hazardous Substances, then 
for these two purposes, the CONSULTANT shall be considered 
to act as the COUNTY’S agent so that the CONSULTANT will 
not be considered to be a generator, transporter, or 
disposer of such substances or considered to be the 
arranger for disposal of Hazardous Substances. 

  
 
26.0 QUALIFICATIONS  

 
26.1 The CONSULTANT shall employ only persons duly licensed or 

registered in the appropriate category in responsible 
charge of all elements of the work covered under this 
AGREEMENT, for which Illinois Statutes require license or 
registration, and further shall employ only well qualified 
persons in responsible charge of any elements of the work 
covered under this AGREEMENT, all subject to COUNTY 
approval.  



Signature on File

Signature on File



DuPAGE COUNTY 2024 PAVEMENT MAINTENANCE – NORTH 
SCOPE OF SERVICES 

 
The CONSULTANT agrees to provide, to the satisfaction of the COUNTY, certain engineering services 
including construction surveys, staking, inspection, measurement, computation and documentation of 
quantities, reporting and record keeping for construction work to be performed by the CONTRACTOR 
until completion of work by the CONTRACTOR and acceptance by the COUNTY of the construction 
section. Prior to providing such services, the CONSULTANT will ascertain the standard practices of   
the COUNTY, and will become familiar with the contract documents, which will include the contract 
between the COUNTY and the CONTRACTOR and any supplements thereto, the Standard 
Specifications and current addenda thereto, the plans for the construction section and approved 
changes thereto. 
 

The CONSULTANT further agrees: 

(1) That all work under this AGREEMENT will be observed for compliance with the contract 
documents and the standard practices of the COUNTY. Sampling frequencies for inspection 
and testing will be as prescribed by the specifications and instruction furnished by the 
COUNTY and no variation will be permitted except on written order of the COUNTY. 

   
(2) To provide the necessary personnel to adequately perform the requirements of the 

AGREEMENT, and that his/her employees will possess the experience, knowledge and 
character to qualify them for the particular duties each is to perform. 

 
(3) To designate a representative from the firm who will act as the RESIDENT ENGINEER for 

the CONTRACTOR and monitor the activities of all personnel furnished by the 
CONTRACTOR. The designated representative will report to and be directly responsible to 
the County's Engineer who is in responsible charge of the construction section. 

 
(4) To furnish the personnel and services required herein, as determined by the rate of 

construction progress, within 5 days after notification by the COUNTY. 
 

(5) To withdraw from the PROJECT, within two weeks after notification by the COUNTY, any 
personnel or services no longer required. 

 
(6) To verify initial horizontal and vertical control prior to contractor staking efforts; obtain cross 

sections and other necessary measurements required for compilation of progress and final 
estimates in a timely manner so that payment to the CONTRACTOR will not be unduly 
delayed. 

 
(7) To immediately bring to the attention of the COUNTY through the RESIDENT ENGINEER, 

failure by the CONTRACTOR to comply with a plan or specification requirement, any problem, 
trends toward borderline compliance, or any other occurrence which may be of interest to the 
RESIDENT ENGINEER / COUNTY as well as all situations incapable of disposition in the 
field. A representative of the CONSULTANT will also be available to attend conferences for 
the disposition of such matters when so requested by the COUNTY. 

 
(8) To accurately measure and/or compute all quantities of materials used on the construction 

section in accordance with the specifications and standard practice of the COUNTY. Records 
of such measurements and computations will be kept in permanent form and will become part 
of the construction section records. 

 
(9) The RESIDENT ENGINEER will keep the PROJECT diary describing the progress of 

construction, specific problems encountered and all other pertinent information relative to 
execution of the contract. The CONSULTANT'S staff shall compile and maintain construction 
survey books, other field notes and reports, test records, computations and work papers, 
progress and final estimates, and all other data required for completion of the construction 
section records. All records, including one set of prints showing recorded changes from the 
contract plans, will be submitted to the County's Engineer and become the property of the 
COUNTY. 
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(10) To furnish all necessary field survey equipment, transportation, communication devices and 
safety equipment for personnel as required for work performed as required by the COUNTY. 

 
(11) To complete all measurements, records, including ADA inspection forms, record plans and 

final pay estimate not later than six (6) weeks after completion of the actual construction by 
the CONTRACTOR. 

 
(12) Any inspection of the work conducted by the CONSULTANT and its officers, and employees, 

whether notice of the results thereof is provided to anyone or not provided to anyone, shall 
neither establish any duty on their part nor create any expectation of a duty to anyone, 
including but not limited to third parties, regarding workplace safety. 

 
(13) Notify the Material Testing consultant when its' services are required and monitor the 

expenditures of said consultant. The CONSULTANT shall maintain a record of the Material 
Testing consultant's work and review all invoices submitted by the Material Testing consultant 
for payment for accuracy. The CONSULTANT shall monitor the work activities of the Material 
Testing consultant to be certain all required testing is performed within budget. 
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SCOPE OF SERVICES 
 

PHASE III CONSTRUCTION ENGINEERING 
2024 PAVEMENT MAINTENANCE NORTH – DUPAGE COUNTY 

 
Construction Administration 
Preconstruction Meeting – Ciorba Group will chair a preconstruction meeting with the County and 
contractor prior to work. Topics will include the progress schedule, traffic control, equipment 
location, material storage, progress meetings, work notifications needed, sediment and erosion control 
conformance, permit requirements, material inspection, work hour restrictions, payment 
requirements, and plan clarifications. Ciorba will prepare and distribute the meeting agenda and 
minutes for this, and all future meetings held during construction. 

 
Shop Drawing Review – Ciorba will request that the contractor submit all shop drawings prior to the 
preconstruction meeting. Ciorba will review shop drawings to verify that proposed materials and 
equipment meet the contract documents. 

 
RFI Responses – Ciorba will respond to requests for information (RFI’s) from the contractor. 

 
Pay Requests – Ciorba will daily document contract quantities completed. Once every month Ciorba 
will provide quantities to the contractor to produce an invoice. Ciorba will review the contractor’s 
invoice for accuracy, ensure material requirements have been satisfied, see that the proper waivers 
and affidavits are provided, and then recommend payment by DuPage County. 

 
Change Orders – Ciorba focuses on providing solutions that minimize delay and added cost when 
adjustments are needed to the original design. Concerns will be presented to DuPage County with 
alternatives and a recommended course of action. 

 
Progress Meetings – Ciorba will prepare and distribute the progress meeting agenda and minutes. 
Invitees to the progress meeting will include County staff, the contractor, and relevant subcontractors. 
Topics will include work completed, a look ahead schedule, pay estimates, extra work, traffic control, 
erosion control, submittals, RFI’s, and any other relevant discussion items. 

Weekly Reports – Ciorba will maintain a diary describing the work accomplished each day. Weekly 
progress reports will be prepared using the diary information and provided to both the County and 
contractor. Reports will include what and where work was performed by each contractor. Weather 
will tracked along with manpower, equipment used, and the controlling work item. Traffic control will 
be noted along with visitors and any meetings held. 

Punch List – Ciorba will perform a walk through with the County and develop a punch list of items 
requiring correction before final acceptance. This list will be provided to the contractor and the 
County and updated until completion. Any concerns identified at the walk through will be resolved 
prior to final acceptance. 

 
Record Drawings - Modifications to the plans will be measured and documented for inclusion in the 
final construction record drawings. Electronic drawings will be provided to the County via PDF showing 
all field changes and contract quantities used. 

 
Project Closeout – Project closeout includes material certifications, testing results, final quantity 
measurements, balancing change orders and final pay estimates. Field measurements, documentation, 
diary records, and photos will be provided to the County in the project job box. 
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Construction Observation 
Full Time Construction Observation – Contract work will be monitored for conformance with the 
contract documents, IDOT Standard Specifications, and County requirements. Ciorba will evaluate and 
layout any required removals. Ciorba will spot check elevations as needed during construction. 

Video Record – Ciorba will walk the project limits and provide a video record of the existing site 
conditions before any contract work takes place. The digital file will be provided to the County on a 
flash drive. 

Material Verification and Testing – No payment for work will be allowed until the proper material 
requirements and needed testing have been satisfied. Testing and material requirements will 
monitored according to the contract documents and IDOT Project Procedures Guide (PPG). Ciorba has 
included Quality Assurance material testing by Rubino Engineering, Inc in this proposal for HMA and PCC 
placements. Ciorba will enforce the testing requirements defined in the contract documents. 

Measure and Document Quantities – Measurements and calculations will be made daily and Inspector 
Daily Reports will be filled out and entered into the Quantity Book on a regular basis. All 
documentation will be completed per IDOT standards. 

Daily Diary Record – Ciorba will maintain a Daily Diary describing the work accomplished each day. 
Reports will include what and where work was performed by each contractor. Weather will be tracked 
along with manpower, equipment used, and the controlling work item. Traffic control will be noted 
along with visitors and any meetings held. 

Daily Communication - As an on-site extension of the County, Ciorba will maintain daily 
communication as needed with DuPage County’s designated representative. 
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PROJECT: 2024 PAVEMENT MAINTENANCE
SECTION: 24‐PVMTC‐23‐GM

Pre‐Con Meeting 5/7/2024
Work Start 5/13/2024
Completion Date 9/27/2024

Week Ending: 22‐Apr 29‐Apr 6‐May 13‐May 20‐May 27‐May 3‐Jun 10‐Jun 17‐Jun 24‐Jun 1‐Jul 8‐Jul 15‐Jul 22‐Jul 29‐Jul 5‐Aug 12‐Aug 19‐Aug 26‐Aug 2‐Sep 9‐Sep 16‐Sep 23‐Sep 30‐Sep 7‐Oct 14‐Oct 21‐Oct 28‐Oct Totals

Project Manager ‐ Jesse Singer 2 2 2 2 2 2 12

Resident Engineer ‐ Jesse Singer 8 20 40 40 40 40 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 8 8 8 8 580

Lead Inspector ‐ Adam Harn 8 20 40 45 45 45 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 40 40 40 40 1263

Inspector 40 40 40 40 40 40 40 40 40 40 40 40 40 40 40 40 40 40 720

Weekly Totals 16 40 82 85 85 85 112 110 110 110 112 110 110 110 110 112 110 110 110 112 110 110 110 110 50 48 48 48

138 2243 194 2575

Vehicle Days
Ciorba 2 5 10 10 10 10 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 6 6 6 6 305

305
Rubino Material Testing
Hours 4 8 8 8 16 16 24 24 24 24 24 16 16 16 8 8 8 8 4 264
Vehicle Days 1 1 2 2 3 3 4 4 4 3 3 3 2 2 2 2 2 1 1 45

Total Vehicle Days

Pre‐Construction Post ConstructionConstruction

Pre‐Construction Post‐ConstructionConstruction
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PAYROLL ESCALATION TABLE
FIXED RAISES

FIRM NAME DATE 03/14/24
PRIME/SUPPLEMENT PTB-ITEM# 0
Prepared By

CONTRACT TERM 15 MONTHS OVERHEAD RATE 144.72%
START DATE 4/1/2024 COMPLEXITY FACTOR 0
RAISE DATE 1/1/2025 % OF RAISE 3%

END DATE 6/30/2025

ESCALATION PER YEAR

Year First date Last date Months % of Contract
0 4/1/2024 1/1/2025 9 60.00%
1 1/2/2025 7/1/2025 6 41.20%

The total escalation = 1.20%

Ciorba Group, Inc.
Prime
Jesse Singer

Printed 3/14/2024 12:10 PM Page 1 of 1 BDE 3608 Template (Rev. 09/28/23)
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FIRM NAME Ciorba Group, Inc. DATE 03/14/24
PRIME/SUPPLEMENT Prime
PTB-ITEM # 0

ESCALATION FACTOR 1.20%
Note: Rates should be capped on the AVG 1 tab as necessary

IDOT
CLASSIFICATION PAYROLL RATES CALCULATED RATE

ON FILE
Senior Resident Engineer $73.00 $73.88
Senior Technician $44.00 $44.53
Senior Technician $50.00 $50.60

PAYROLL RATES

Printed 3/14/2024 12:11 PM Page 1 of 1 BDE 3608 Template (Rev. 09/28/23)
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FIRM NAME Ciorba Group, Inc. DATE 03/14/24
PRIME/SUPPLEMENT Prime
PTB-ITEM # 0

NAME Direct Labor TotaContribution to Prime Consultant

Rubino Engineering, Inc 11,855.00 1,185.50

Total 11,855.00 1,185.50

Subconsultants

Printed 3/14/2024 12:11 PM Page 1 of 1 BDE 3608 Template (Rev. 09/28/23)
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COST ESTIMATE OF CONSULTANT SERVICES

FIRM Ciorba Group, Inc. DATE 03/14/24
PTB-ITEM # 0 OVERHEAD RATE 144.72%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0

DBE OVERHEAD SERVICES % OF
DROP ITEM MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
BOX FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL

(A) (B) ( C ) (D) (E) (G) (H) (B-G)
Pre-Construction 138 8,199         11,866           1,105 3,034         -                24,204         5.35%
Construction 2243 118,570     171,594         17,160 43,871       -                351,195       77.63%
Post-Construction 194 9,636         13,946           1,560 3,565         -                28,707         6.35%

DBE Rubino Material Testing -                -                    -                47,133 47,133       47,133         10.42%
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   

Subconsultant DL 1,186         1,186           0.26%
TOTALS 2575 136,405     197,406         19,825       51,656       47,133       47,133       452,425       100.00%

333,811
DBE 10.42%

COST PLUS FIXED FEE

Printed 3/14/2024 12:11 PM Page 1 of 1 BDE 3608 Template (Rev. 09/28/23)
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AVERAGE HOURLY PROJECT RATES

FIRM Ciorba Group, Inc.
PTB-ITEM# 0 DATE 03/14/24
PRIME/SUPPLEMENT Prime

SHEET 1 OF 5

PAYROLL AVG TOTAL PROJ. RATES Pre-Construction Construction Post-Construction Rubino Material Testing   
HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
Senior Resident Engineer 73.88 592.0 22.99% 16.98 70 50.72% 37.47 488 21.76% 16.07 34 17.53% 12.95     
Senior Technician 44.53 1,263.0 49.05% 21.84 68 49.28% 21.94 1035 46.14% 20.55 160 82.47% 36.72     
Senior Technician 50.60 720.0 27.96% 14.15   720 32.10% 16.24       
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             

TOTALS 2575.0 100% $52.97 138.0 100.00% $59.41 2243.0 100% $52.86 194.0 100% $49.67 0.0 0% $0.00 0.0 0% $0.00

Printed 3/14/2024 12:11 PM Page 1 of 1 BDE 3608 Template (Rev. 09/28/23)
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Bureau of Design and Environment
Prepared By: Priminary Engineering Unit

PAYROLL ESCALATION TABLE
FIXED RAISES

FIRM NAME DATE 03/12/24
PRIME/SUPPLEMENT PTB-ITEM# 0
Prepared By

CONTRACT TERM 5 MONTHS OVERHEAD RATE 176.27%
START DATE 5/13/2024 COMPLEXITY FACTOR 0
RAISE DATE 3/1/2025 % OF RAISE 3%

END DATE 10/12/2024

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 5/13/2024 10/12/2024 5 100.00%

The total escalation = 0.00%

Rubino Engineering, Inc.
Prime
Michelle Lipinski

Printed 3/12/2024 7:34 PM Page 1 of 4 BDE 3608 Template (Rev. 03/31/23)
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Bureau of Design and Environment
Prepared By: Priminary Engineering Unit

FIRM NAME Rubino Engineering, Inc. DATE 03/12/24
PRIME/SUPPLEMENT Prime
PTB-ITEM # 0

ESCALATION FACTOR 0.00%
Note: Rates should be capped on the AVG 1 tab as necessary

IDOT
CLASSIFICATION PAYROLL RATES CALCULATED RATE

ON FILE
Material Tester 1 & 2 $44.04 $44.04
Project Manager / Engineer $50.22 $50.22
Staff Engineer / Geologist / Soil Scien $37.07 $37.07
Principal $74.00 $74.00

PAYROLL RATES
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Bureau of Design and Environment
Prepared By: Priminary Engineering Unit

COST ESTIMATE OF CONSULTANT SERVICES

FIRM Rubino Engineering, Inc. DATE 03/12/24
PTB-ITEM # 0 OVERHEAD RATE 176.27%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0

DBE OVERHEAD SERVICES % OF
DROP ITEM MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
BOX FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL

(A) (B) ( C ) (D) (E) (G) (H) (B-G)
DBE QA Material Testing 264 11,855       20,897           9,995 4,386         47,133       47,133         100.00%

-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   

Subconsultant DL -                -                   
TOTALS 264 11,855       20,897           9,995         4,386         -                47,133       47,133         100.00%

32,752
DBE 100.00%

COST PLUS FIXED FEE
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Bureau of Design and Environment
Prepared By: Priminary Engineering Unit

AVERAGE HOURLY PROJECT RATES

FIRM Rubino Engineering, Inc.
PTB-ITEM# 0 DATE 03/12/24
PRIME/SUPPLEMENT Prime

SHEET 1 OF 5

PAYROLL AVG TOTAL PROJ. RATES QA Material Testing         
HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
Material Tester 1 & 2 44.04 227.0 85.98% 37.87 227 85.98% 37.87         
Project Manager / Engineer 50.22 37.0 14.02% 7.04 37 14.02% 7.04         
Staff Engineer / Geologist / S  37.07 0.0             
Laboratory Staff 32.00 0.0             
Principal 74.00 0.0             
Driller 61.25 0.0             
Administrative 27.83 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             
 0.0             

TOTALS 264.0 100% $44.91 264.0 100.00% $44.91 0.0 0% $0.00 0.0 0% $0.00 0.0 0% $0.00 0.0 0% $0.00
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EXHIBIT B 

DELIVERABLES 

 
(This page left intentionally blank) 



EXHIBIT C 
 

DUPAGE COUNTY DIVISION OF TRANSPORTATION 
Consultant Employee Rate Listing 

 
 

CONSULTANT: Ciorba Group, Inc. 

PROJECT: 24-PVMTC-23-GM 

 
Classification 

Rate Range Reason for 
Adjustment/Addition/Deletion  

Minimum 
 

Maximum 

Principal $86.00 $86.00  
Project Engineer $57.00 $66.00  
Senior Resident Engineer $73.00 $84.00  
Engineer II $40.00 $49.00  
Engineer I $36.00 $42.00  
Senior Technician $44.00 $58.00  
Lead Surveyor $53.00 $61.00  
Intern $22.00 $26.00  

    

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

Note: Maximum rate shall not e

Signature of Authorized Agent 
for CONSULTANT:  Date: 3/8/2024 

Duane O'Laughlin, Chief Operating Officer 
Print Name 

Approved By COUNTY:   Date:  
Yifang Lu, Chief Highway Engineer 

Page 1 of 2 
Rev 08/23 

Signature on File



EXHIBIT C 
 

DUPAGE COUNTY DIVISION OF TRANSPORTATION 
Consultant Employee Rate Listing 

 
 

CONSULTANT: Rubino Engineering Inc. 

PROJECT: 2024 Pavement Maintenance – North Region 
 

 
Classification 

Rate Range Reason for 
Adjustment/Addition/Deletion  

Minimum 
 

Maximum 

Material Tester 1 & 2 40.00 65.00  
Project Manager / Engineer 40.00 70.00  
Staff Engineer / Geologist / Soil Scientist 30.00 55.00  

Principal 70.00 78.00  
    

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

    
    
    
    
    

Note: Maximum rate shall not 

Signature of Authorized Agent 
for CONSULTANT: _________ ____ Date: 3/12/24  

Michelle Lipinski 
Print Name 

 
Approved By COUNTY:  _ Date:  

Yifang Lu, Chief Highway Engineer 
Page 1 of 2 

Rev 08/23 

Signature on File



Exhibit C Notes 
 

 
1. The Classification represents a position within the CONSULTANT’S operation that is filled by one or more 

personnel that have similar duties and responsibilities. 
 

2. This Exhibit should include all classifications that might be involved with the project. This avoids your 
resubmittal and the need to go through the approval process again. 

3. Minimum rate is the lowest rate being paid to personnel for a particular classification (rounded down to 
nearest $ amount). 

 
4. Maximum rate is the top rate being paid to personnel for a particular classification considering employee 

raises within contract period (minimum rate + 15% usually works, rounded up to nearest dollar amount). 

5. Revisions to Exhibit C shall be limited to adjustments requested by the CONSULTANT to the hourly rate 
ranges and additions or deletions to position classifications approved by the COUNTY provided the 
adjustment(s) do not exceed the total compensation as stated in the AGREEMENT. 
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EXHIBIT D 
 

DU PAGE COUNTY DIVISION OF TRANSPORTATION 
CONSULTANT STAFF CHANGE NOTIFICATION 

 
 

The Consulting Firm of  
hereby notifies the COUNTY through the DIVISION OF TRANSPORTATION 
that they need to reassign staff for the  
  project, 

Section No.  . 

Position:  
 

Person:   

Effective date:  

Reason for requesting change: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Proposed Replacement:  
(attach resume) 
 
Transition Plan: provide an outline of the steps that the CONSULTANT 
will take to assure adequate exchange of information and 
responsibility, including Principal Engineer oversight and 
requested involvement by COUNTY staff. 



Direct Costs Check Sheet

Page 1 of 2 BDE 436 (Rev. 02/02/23) 
File Code: 06.014.0101

Completed03/15/24

Prime Consultant Name

Ciorba Group, Inc.

PTB Number State Job Number(s)

Prime Supplement Date 02/26/24

Consultant

Ciorba Group, Inc.

Item Allowable
Utilize  

W.O. Only

Quantity 
J.S. Only Contract Rate Total

Per Diem  
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Up to state rate maximum

Lodging 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Actual cost (Up to state rate maximum)

Lodging Taxes and Fees 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Actual cost

Air Fare Coach rate, actual cost, requires minimum two 
weeks' notice, with prior IDOT approval

Vehicle Mileage 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Up to state rate maximum

Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day 305  $65.00  $19,825.00 

Vehicle Rental Actual cost (Up to $55/day)

Rental Vehicle Fuel Actual cost (Submit supporting documentation)

Tolls Actual cost

Parking Actual cost

Overtime Premium portion (Submit supporting documentation)

Shift Differential Actual cost (Based on firm's policy)

Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation)

Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation)

Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation)

Project Specific Insurance Actual cost 

Monuments (Permanent) Actual cost

Photo Processing Actual cost

2-Way Radio (Survey or Phase III Only) Actual cost

Telephone Usage (Traffic System Monitoring Only) Actual cost



Page 2 of 2 BDE 436 (Rev. 02/02/23) 
File Code: 06.014.0101

Completed03/15/24

Item Allowable
Utilize  

W.O. Only

Quantity 
J.S. Only Contract Rate Total

CADD Actual cost (Max $15/hour)

Website Actual cost (Submit supporting documentation)

Advertisements Actual cost (Submit supporting documentation)

Public Meeting Facility Rental Actual cost (Submit supporting documentation)

Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation)

Recording Fees Actual cost

Transcriptions (specific to project) Actual cost

Courthouse Fees Actual cost

Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval)

Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval)

Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval)

Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval)

Testing of Soil Samples* Actual cost (Provide breakdown of costs to the 
Department for approval)

Lab Services* Actual cost (Provide breakdown of cost for each lab 
service to the Department's PM for approval)

Equipment and/or Specialized Equipment Rental* Actual cost (Rental - 2-3 quotes needed / Owned - 
provide depreciated value for IDOT approval)

Total Direct Cost  $19,825.00 
*If other allowable costs are needed and not listed, please add in the above spaces provided. 
LEGEND 
W.O. = Work Order 
J.S. = Job Specific



Direct Costs Check Sheet

Page 1 of 2 BDE 436 (Rev. 02/02/23) 
File Code: 06.014.0101

Completed03/15/24

Prime Consultant Name

Ciorba Group

PTB Number State Job Number(s)

Prime Supplement Date 

Consultant

Rubino Engineering, Inc.

Item Allowable
Utilize  

W.O. Only

Quantity 
J.S. Only Contract Rate Total

Per Diem  
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Up to state rate maximum

Lodging 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Actual cost (Up to state rate maximum)

Lodging Taxes and Fees 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Actual cost

Air Fare Coach rate, actual cost, requires minimum two 
weeks' notice, with prior IDOT approval

Vehicle Mileage 
(per GOVERNOR’S TRAVEL CONTROL BOARD)

Up to state rate maximum

Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day 45  $65.00  $2,925.00 

Vehicle Rental Actual cost (Up to $55/day)

Rental Vehicle Fuel Actual cost (Submit supporting documentation)

Tolls Actual cost

Parking Actual cost

Overtime Premium portion (Submit supporting documentation)

Shift Differential Actual cost (Based on firm's policy)

Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation)

Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation)

Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation)

Project Specific Insurance Actual cost 

Monuments (Permanent) Actual cost

Photo Processing Actual cost

2-Way Radio (Survey or Phase III Only) Actual cost

Telephone Usage (Traffic System Monitoring Only) Actual cost



Page 2 of 2 BDE 436 (Rev. 02/02/23) 
File Code: 06.014.0101

Completed03/15/24

Item Allowable
Utilize  

W.O. Only

Quantity 
J.S. Only Contract Rate Total

CADD Actual cost (Max $15/hour)

Website Actual cost (Submit supporting documentation)

Advertisements Actual cost (Submit supporting documentation)

Public Meeting Facility Rental Actual cost (Submit supporting documentation)

Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation)

Recording Fees Actual cost

Transcriptions (specific to project) Actual cost

Courthouse Fees Actual cost

Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval)

Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval)

Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval)

Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval)

Testing of Soil Samples* Actual cost (Provide breakdown of costs to the 
Department for approval)

Lab Services* Actual cost (Provide breakdown of cost for each lab 
service to the Department's PM for approval)

Equipment and/or Specialized Equipment Rental* Actual cost (Rental - 2-3 quotes needed / Owned - 
provide depreciated value for IDOT approval)

Maximum Theoretical Specific Gravity Laboratory Testing 10  $155.75  $1,557.50 

Bulk Specific Gravity Laboratory Testing 10  $133.50  $1,335.00 

Ignition Oven Test + Sieve Analysis Laboratory Testing 10  $178.00  $1,780.00 

Reflux Extraction + Sieve Analysis 4  $178.00  $712.00 

Compression Testing of Concrete 
Specimens by ASTM procedures

Laboratory Testing 30  $19.50  $585.00 

Nuclear Gauge Direct Cost 22  $50.00  $1,100.00 

Total Direct Cost  $9,994.50 
*If other allowable costs are needed and not listed, please add in the above spaces provided. 
LEGEND 
W.O. = Work Order 
J.S. = Job Specific
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