AGREEMENT
BETWEEN THE COUNTY OF DUPAGE, ILLINOIS
AND CHRISTOPHER B. BURKE ENGINEERING, LTD.
PROFESSIONAL PHASE 1 - PRELIMINARY ENGINEERING SERVICES
FOR TRAFFIC SIGNAL MODERNIZATION & FLASHING YELLOW ARROW IMPLEMENTATION
AT CH 38/63R° STREET - BELMONT ROAD TO WILLIAMS STREET
Section No. 26-00288-06-SP

This professional services agreement (hereinafter referred to as the

AGREEMENT), made this day of , 2026 between the
County of DuPage, a body corporate and politic, with offices at 421 North
County Farm Road, Wheaton, Illinois (hereinafter referred to as the

COUNTY) and Christopher B. Burke, Ltd., licensed to do business in the
State of I1llinois, with offices at 9575 W. Higgins Road, Rosemont,
Il1linois 60018(hereinaftter referred to as the CONSULTANT). The COUNTY and
the CONSULTANT are hereinafter sometimes individually referred to as a
“party” or together as the “parties.”

RECITALS

WHEREAS, the COUNTY by virtue of its power set forth in “Counties
Code” (55 ILCS 5/5-1001 et seq.) and “Illinois Highway Code” (605 ILCS
5/5-101 et seq.) is authorized to enter into this AGREEMENT; and

WHEREAS, the COUNTY requires professional Phase I-preliminary
engineering services for traffic signal modernization and flashing yellow
arrow implementation at CH38/63rd Street intersections from Belmont Road
to Williams Street, Section No. 26-00288-06-SP (hereinafter referred to
as PROJECT); and

WHEREAS, the CONSULTANT has experience and expertise in this area
and is in the business of providing such professional preliminary
engineering services and is willing to perform the required services for
an amount not to exceed $268,216.00; and

WHEREAS, the CONSULTANT acknowledges that it i1s pre-qualified with
the 1llinois Department of Transportation (IDOT)for the work covered by
this AGREEMENT and is iIn good standing and has not been barred from
performing work for IDOT; and

WHEREAS, the COUNTY has adopted a Stormwater Ordinance. The
CONSULTANT acknowledges the necessary oversight to ensure compliance with
the Stormwater Ordinance iIn the event the PROJECT necessitates this scope
of work; and

WHEREAS, the COUNTY has an existing working relationship with the
CONSULTANT.



NOW, THEREFORE, in consideration of the premises, the mutual
covenants, terms, and conditions herein set forth, and the understandings
of each party to the other, the parties do hereby mutually covenant,
promise, and agree as follows:

1.0 [INCORPORATION AND CONSTRUCTION

1.1 All recitals set forth above are incorporated herein and made
part thereof, the same constituting the factual basis for this
AGREEMENT .

1.2 The headings of the paragraphs and subparagraphs of this
AGREEMENT are inserted for convenience of reference only and
shall not be deemed to constitute part of this AGREEMENT or to
affect the construction hereof.

1.3 The exhibits referenced i1n this AGREEMENT shall be deemed
incorporated herein and made a part hereof.

2.0 SCOPE OF SERVICES

2.1 Services are to be provided by the CONSULTANT according to the
Scope of Work, specified as Exhibit A, attached hereto. The
CONSULTANT shall complete all the services set forth In said
exhibit for the compensation set forth in Section 7.0, below,
unless otherwise modified as provided herein The CONSULTANT
agrees to obtain all necessary permits requested by the COUNTY
when required to do so.

2.2 The CONSULTANT shall prepare and distribute meeting minutes
within seven (7) days following any meetings between the COUNTY
or other group and the CONSULTANT concerning the PROJECT.

2.3 The COUNTY may, from time to time, request changes in the Scope
of Work in this Agreement. Any such changes, including any
Increase or decrease in the CONSULTANT”S compensation and Scope
of Work, shall be documented by an amendment to this AGREEMENT
In accordance with Section 14.0 of this AGREEMENT, except as
allowed 1n Paragraph 15.3, below.

2.4 The relationship of the CONSULTANT to the COUNTY 1i1s that of
independent contractor, and nothing 1i1n this AGREEMENT 1is
intended nor shall be construed to create an agency, employment,
joint venture relationship, or any other relationship allowing
the COUNTY to exercise control or direction over the manner or
method by which the CONSULTANT or 1its sub-contractors/sub-
consultants provide services hereunder. Neither the CONSULTANT
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3.0

4.0
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2.5

2.6

nor the CONSULTANT”S employees shall be entitled to receive any
COUNTY benefits. The CONSULTANT shall be solely responsible for
the payment of all taxes and withholdings required by law which
may become due regarding any compensation paid by the COUNTY
to the CONSULTANT.

Services deemed to be a professional service under this
AGREEMENT shall be performed and/or supervised by individuals
licensed to practice by the State of Illinois in the applicable
professional discipline.

Neither the CONSULTANT, nor the CONSULTANT”S employees, shall
be retained as expert witnesses by the COUNTY except as by
separate agreement.

NOTICE TO PROCEED

3.1

3.2

3.3

Authorization to proceed shall be given on behalf of the COUNTY
by the Director of Transportation (hereinafter referred to as
the "Director'™), in the form of a written Notice to Proceed
following execution of the AGREEMENT by the County Board
Chairman.

Authorization to proceed with various tasks described in
Exhibit A will be given to the CONSULTANT by representatives
of the Division of Transportation.

In addition to the Notice to Proceed, the Director, or his/her
designee, may, on behalf of the COUNTY, approve, deny, receive,
accept, or reject any submission, notices, or invoices from or
by the CONSULTANT, as provided for in this AGREEMENT, including,
but not limited to, acts performed in accordance with Paragraphs
3.3, 4.1, 5.2, 6.1, 7.2, 7.3, 7.4, 8.2, 8.3, 15.3 and 21.2, as
well as any requirements contained in Exhibits A and C attached
hereto.

The CONSULTANT shall not perform additional work related to a
submittal until the COUNTY has completed its review of the
submittal, unless otherwise directed in writing by the Director
or his designee. The CONSULTANT may continue to work on items
unrelated to the submittal under review by the COUNTY.

TECHNICAL SUBCONSULTANTS

4.1

The prior written approval of the COUNTY shall be required
before the CONSULTANT hires any sub-consultant(s) to complete
COUNTY-ordered technical or professional tasks or work under
the terms of this AGREEMENT. COUNTY approval of sub-
consultant(s) 1includes approval of any new employee rates
(Exhibit C) and/or fee schedule as referenced in Paragraph 7.3.
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5.0

4.2

4.3

TIME

5.2

5.3

The CONSULTANT shall supervise any sub-consultant(s) hired by
the CONSULTANT and the CONSULTANT shall be solely responsible
for any and all work performed by said sub-consultant, or sub-
consultants, in the same manner and with the same liability as
1T performed by the CONSULTANT.

The CONSULTANT shall require any sub-consultant hired for the
performance of any work or activity In connection to this
AGREEMENT to agree and covenant that the sub-consultant also
meets the terms of Sections 8.0 and 13.0 and Paragraph 26.4 of
this AGREEMENT and shall fully comply therewith while engaged
by the CONSULTANT in work for the COUNTY on the PROJECT.

FOR PERFORMANCE

The CONSULTANT shall commence work to meet the requirements for
professional services on the PROJECT after the COUNTY 1issues
iIts written Notice to Proceed. The COUNTY i1s not liable and
will not pay the CONSULTANT for any work performed before the
date of the Notice to Proceed.

Unless otherwise defined in Exhibit A the CONSULTANT shall
submit a schedule for completion of the PROJECT within ten (10)
days of the written Notice to Proceed. The schedule i1s subject
to approval by the COUNTY. All of the services required
hereunder shall be completed by May 31, 2028, unless the term
of this AGREEMENT 1is extended in conformity with Section 15
below.

IT the CONSULTANT is delayed at any time in the progress of the
PROJECT by any act or neglect of the COUNTY or by any employee
of the COUNTY or by changes ordered by the COUNTY, or any other
causes beyond the CONSULTANT®"S control, the sole remedy and
allowance shall be an extension of time for completion. Such
extension shall be that which 1s determined reasonable by the
COUNTY upon consultation with the CONSULTANT. The CONSULTANT
shall accept and bear all other costs, expenses and liabilities
that may result from such delay.

6.0 DELIVERABLES
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6.1.

The CONSULTANT shall provide the COUNTY on or before the
expiration of this AGREEMENT, or promptly after notice of
termination, or when the Director directs, the deliverables
specified In Exhibit A or as otherwise agreed to by the COUNTY
and CONSULTANT.
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7.0 COMPENSATION

7.1.

7.2.

7.3

The COUNTY shall pay the CONSULTANT for services rendered and
shall only pay in accordance with the provisions of this
AGREEMENT. The COUNTY shall not be obligated to pay for any
services not in compliance with this AGREEMENT.

Total payments to the CONSULTANT wunder the terms of this
AGREEMENT  shall not under any circumstances exceed
$268,216.00. This amount is a ‘“not to exceed” amount. In the
event the COUNTY directs the CONSULTANT to perform services
which would cause the stated amount to be exceeded, the
CONSULTANT shall not be responsible for such services until
this AGREEMENT i1s modified pursuant to Article 14.0.

For services performed by the CONSULTANT, the COUNTY shall pay
a cost-plus fixed fee of $268,216.00. This total fee includes
any and all direct labor, direct costs, overhead and the fixed
fee, which are all costs the CONSULTANT will be compensated
for In i1ts performance of the work defined in Exhibit A.

A chart listing the hourly rate ranges for the CONSULTANT’S
staff and approved sub-consultant’s staff, identified by
classification, is attached and incorporated hereto as Exhibit
C. The CONSULTANT may request adjustments to the hourly rate
ranges and additions or deletions to the position
classifications to/from Exhibit C which will be subject to
approval by the COUNTY provided the adjustment(s) do not exceed
the total compensation as stated herein subject to the
following:

7.3a The COUNTY retains the authority to limit the maximum
rate per classification on Exhibit C and the maximum
rate allowed (as listed at bottom of Exhibit C) at the
time of execution of this AGREEMENT shall not increase
for the duration of this AGREEMENT.

7.3b  The CONSULTANT (and each Sub-Consultant) may only change
the classifications and/or rates stated iIn Exhibit C
once per calendar year;

7.3c Fees may not be changed prior to one hundred twenty
(120) days from the date of execution of this AGREEMENT;
and

7.3d The CONSULTANT shall provide the COUNTY with forty-five
(45) days” notice of any proposed fee change. The
CONSULTANT shall not invoice the COUNTY at an iIncreased
fee without compliance to the notice requirements listed
above or as otherwise permitted by COUNTY.
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It is the sole responsibility of the CONSULTANT to provide the
COUNTY with a current Exhibit C (including Exhibit C for
approved sub-consultant(s)) when invoices are submitted for the
PROJECT.

7.4 Direct costs, which are included in the total fees referenced
In paragraph 7.3 above, are expenses for supplies and materials
to be paid for by the COUNTY for completion of all services
that i1s the subject of this AGREEMENT as referenced on the
attached Direct Costs Check Sheet made a part hereof and
incorporated herein by reference. The COUNTY shall pay direct
costs referenced on the Direct Costs Check Sheet without any
markups added and the CONSULTANT shall 1include copies of
receipts for all direct expenses more than $25 from suppliers
for expendable materials with its invoice to the COUNTY.

7.5 1T the scope of work for this AGREEMENT includes the use of job
classifications covered by the prevailing rate of wages, the
prevailing rate must be reflected in the cost estimate for this
AGREEMENT. The rates have been ascertained and certified by
the 11linois Department of Labor for the locality in which work
Is to be performed. If the 11linois Department of Labor revises
the prevailing rates of wages to be paid, as listed iIn the
specification of rates, the CONSULTANT may not pay less than
the revised rates of wages. Current wage rate information shall
be obtained by visiting the I1llinois Department of Labor web
site at http://www.state.il._us/agency/idol/ or calling 312-793-
2800. It i1s the responsibility of the CONSULTANT to review the
rates applicable to the work in this AGREEMENT, at regular
intervals, iIn order to insure the timely payment of current
rates. Provision of this information to the CONSULTANT, by
means of the Illinois Department of Labor web site, satisfies
the notification of revisions by the COUNTY to the CONSULTANT
pursuant to the Act, and the CONSULTANT agrees that no
additional notice 1is required. The CONSULTANT shall notify
each of 1ts sub-consultants of the revised rates of wages.

7.6 The CONSULTANT shall submit invoices for services rendered
including any allowable expenses, to the COUNTY. All 1nvoices
shall include a remittance address. The COUNTY shall not be
required to pay the CONSULTANT more often than monthly. Each
invoice shall be submitted 1In a format agreed to In advance by
the COUNTY. Each invoice shall also include a progress report
that describes work completed for the invoice period,
anticipated work for the next 1invoice period, outstanding
Issues or items that require a response, whether the work is
progressing according to the approved schedule, and a
discussion of the budget status. The CONSULTANT shall provide
the COUNTY with a valid taxpayer identification number prior
to making any request for compensation. Payment will not be
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made for services completed or expenses incurred more than six-
months (180 days) prior to submission of any iInvoice and any
statute of limitations to the contrary is hereby waived. The
CONSULTANT shall submit detailed itemized certified timesheets
as additional documentation for the invoiced services.
Timesheets must include names, dates, times and service being
billed for on the invoice.

7.7 Upon approval of properly documented invoices, the COUNTY shall
reimburse the CONSULTANT the amount invoiced for services
completed In accordance with this AGREEMENT, provided that the
amount iInvoiced together with the amounts of previous partial
payments do not exceed the total compensation specified in this
AGREEMENT. The COUNTY may not deny a properly documented claim
for compensation, in whole or In part, without cause. The COUNTY
shall pay all 1invoices pursuant to 50 ILCS 505, *“Local
Government Prompt Payment Act.”

7.8 In the event of any overcharge by the CONSULTANT, the CONSULTANT
shall refund the COUNTY within thirty (30) days of discovery
of said overcharge by the CONSULTANT or notice to the CONSULTANT
by the COUNTY. The COUNTY reserves the right to offset any
overcharges against any amounts due and owing the CONSULTANT
under this or any other AGREEMENT between the parties. The
COUNTY shall be entitled to the statutory interest rate for
judgments under I1llinois law for any overcharges not timely
refunded (or credited) i1In accord with this provision, which
interest shall be iIn addition to any other remedies the COUNTY
may have under the law or this AGREEMENT.

7.9 Upon acceptance of all deliverables specified in Exhibit A of
this AGREEMENT, final payment shall be made to the CONSULTANT,
including any retainage.

8.0 CONSULTANT"S INSURANCE

8.1 The CONSULTANT shall maintain, at i1ts sole expense, insurance
coverage including:

8.1.a Worker®s Compensation Insurance 1In the statutory
amounts.

8.1.b Employer®s Liability Insurance in an amount not less
than one million dollars ($1,000,000.00) each
accident/injury and one million dollars ($1,000,000.00)
each employee/disease.

8.1.c Commercial (Comprehensive) General Liability Insurance,
(including contractual liability) with a limit of not
less than three million dollars ($3,000,000.00)
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aggregate; including limits of not less than two million
dollars ($2,000,000.00) per occurrence, and one million
dollars ($1,000,000.00) excess liability. An
Endorsement must also be provided naming the County of
DuPage c/o the Director of Transportation, DuPage County
Division of Transportation, 1its” Officers, Elected
Officials, and employees, 421 N. County Farm Rd.,
Wheaton, IL 60187, as an additional 1insured. This
additional insured endorsement is to be on a primary
and non-contributory basis and include a waiver of
subrogation endorsement.

8.1.d Commercial (Comprehensive) Automobile Liability
Insurance with minimum Blimits of at least one million
dollars ($1,000,000.00) for any one person and one
million dollars ($1,000,000.00) for any one occurrence
of death, bodily 1Injury or property damage 1in the
aggregate annually. An Endorsement must also be
provided naming the County of DuPage c/o the Director
of Transportation, DuPage County Division of
Transportation, 1its” Officers, Elected Officials and
employees, 421 N. County Farm Rd., Wheaton, IL 60187,
as an additional insured. This additional 1insured
endorsement Is to be on a primary and non-contributory
basis and include a waiver of subrogation endorsement.

8.1.e Professional Liability Insurance (Errors and Omissions)
shall be provided with minimum limits of at least one
million dollars ($1,000,000.00) ©per incident/two
million dollars ($2,000,000.00) aggregate during the
term of this AGREEMENT and shall be maintained in the
form of an additional endorsement for a period of four
(4) years after the date of the final payment for this
AGREEMENT. The CONSULTANT shall provide the COUNTY
endorsements at the beginning of each year evidencing
same or a new carrier policy that has a retroactive date
prior to the date of this AGREEMENT.

8.2 1t shall be the duty of the CONSULTANT to provide to the COUNTY
copies of the CONSULTANT®S Certificates of Insurance, as well
as all applicable coverage and cancellation endorsements before
issuance of a Notice to Proceed. It is the further duty of the
CONSULTANT to immediately notify the COUNTY if any insurance
required under this AGREEMENT has been cancelled, materially
changed, or renewal has been refused, and the CONSULTANT shall
immediately suspend all work in progress and take the necessary
steps to purchase, maintain and provide the required i1nsurance
coverage. |If a suspension of work should occur due to insurance
requirements, upon verification by the COUNTY of the CONSULTANT
curing any breach of its required Insurance coverage, the COUNTY
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8.3

8.4

shall notify the CONSULTANT that the CONSULTANT can resume work
under this AGREEMENT. The CONSULTANT shall accept and bear all
costs that may result from the cancellation of this AGREEMENT
due to CONSULTANT”S failure to provide and maintain the required
Insurance.

The coverage limits required under subparagraphs 8.1.c and 8.1.d
above may be satisfied through a combination of primary and
excess coverage. The iInsurance required to be purchased and
maintained by the CONSULTANT shall be provided by an insurance
company acceptable to the COUNTY, and except for the insurance
required in subparagraph 8.1.e licensed to do business iIn the
State of Illinois; and shall include at least the specific
coverage and be written for not less than the limits of the
liability specified herein or required by law or regulation
whichever is greater; and shall be so endorsed that the coverage
afforded will not be canceled or materially changed until at
least sixty (60) days prior written notice has been given to
the COUNTY except for cancellation due to non-payment of premium
for which at least fifteen (15) days prior written notice (five
days allowed for mailing time) has been given to the COUNTY. IFf
the CONSULTANT 1is satisfying 1insurance required through a
combination of primary and excess coverage, the CONSULTANT
shall require that said excess/umbrella liability policy
include in the “Who is Insured” pages of the excess/umbrella
policy wording such as “Any other person or organization you
have agreed iIn a written contract to provide additional
insurance” or wording to that effect. The CONSULTANT shall
provide a copy of said section of the excess/umbrella liability
policy upon request by the COUNTY.

The CONSULTANT shall require all approved sub-consultants,
anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable under this
AGREEMENT to maintain the same 1insurance required of the
CONSULTANT, 1ncluding naming the COUNTY as an additional
insured iIn the same coverage types and amounts as the
CONSULTANT, per Section 8.0. The COUNTY retains the right to
obtain evidence of sub-consultants” Insurance coverage at any
time.

9.0 INDEMNIFICATION

9.1

The CONSULTANT shall, to the extent permitted by law indemnify,
hold harmless and defend the COUNTY, its officials, officers,
agents, and employees from and against all liability, claims,
suits, demands, proceedings and actions, including costs, fees
and expense of defense, arising from, growing out of, or related
to, any loss, damage, injury, death, or loss or damage to
property resulting from, or connected with, the CONSULTANT®S
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negligent or willful acts, errors or omissions 1In 1its
performance under this AGREEMENT.

9.2 Nothing contained herein shall be construed as prohibiting the
COUNTY, 1ts officials, directors, officers and employees from
defending through the selection and use of their own agents,
attorneys and experts, any claims, suits, demands, proceedings
and actions brought against them. Pursuant to Illinois law, any
attorney representing the COUNTY, under this paragraph or
paragraph 9.1, who is not already an Assistant State’s Attorney,
IS to be appointed a Special Assistant State’s Attorney, 1in
accordance with the applicable law. The COUNTY’S participation
in its defense shall not remove the CONSULTANT’S duty to
indemnify, defend, and hold the COUNTY harmless, as set forth
above.

9.3 Any indemnity as provided in this AGREEMENT shall not be limited
by reason of the enumeration of any insurance coverage herein
provided. The CONSULTANT’S indemnification of the COUNTY shall
survive the termination, or expiration, of this AGREEMENT.

9.4 The COUNTY does not wailve, by these indemnity requirements, any
defenses or protections under the Local Governmental and
Governmental Employees Tort Immunity Act (745 ILCS 10/1 et seq.)
or otherwise available to 1t, or to the CONSULTANT, under the
law.

10.0 SATISFACTORY PERFORMANCE

10.1 The COUNTY 1is entering into an AGREEMENT with this CONSULTANT
because the CONSULTANT professes to the COUNTY that it will
employ the standard of care within its profession iIn the
performance of the services herein contracted. Accordingly,
the CONSULTANT”S and sub-consultant(s) standard of performance
under the terms of this AGREEMENT shall be that which is to the
satisfaction of the COUNTY and meets the quality and standards
commonly provided by similar professional engineering Tfirms
practicing in the COUNTY and the State of lllinois.

10.2 In the event there are no similar professional firms practicing
in DuPage County, lllinois, with respect to the type of work
for which this CONSULTANT has been engaged, the CONSULTANT®S
services shall be performed in a manner consistent with the
customary skill and care of 1ts profession.

10.3 ITf any errors, omissions, or acts, intentional or negligent,
are made by the CONSULTANT, or its’ sub-consultant(s), In any
phase of the work, the correction of which requires additional
field or office work, the CONSULTANT shall be required to
perform such additional work as may be necessary to remedy same
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without undue delay and without charge to the COUNTY. In the
event any errors or omissions are detected after the expiration
or termination of the AGREEMENT, the CONSULTANT may at the
COUNTY”S option have the responsibility to cure same under this
provision.

10.4 Acceptance of the work shall not relieve the CONSULTANT of the
responsibility for the quality of i1ts work, nor its liability
for loss or damage resulting from any errors, omissions, oOr
negligent or willful acts by the CONSULTANT or 1its sub-
consultants.

11.0 BREACH OF CONTRACT

11.1 In the event of any breach of this AGREEMENT, the non-breaching
party shall give notice to the breaching party stating with
particularity the nature of the alleged breach, and the
breaching party shall be allowed a reasonable opportunity to
cure said breach. Either party’s failure to timely cure any
breach of this AGREEMENT shall relieve the other party of the
requirement to give thirty (30) days’ notice for termination
of this AGREEMENT in accordance with Paragraph 16.1, below, and
In such a case, ten (10) days” written notice to the breaching
party is sufficient notice. Notwithstanding the above term, the
CONSULTANT”S failure to maintain insurance in accordance with
Section 8.0, above, or in the event of any of the contingencies
described in Paragraph 16.1 below, shall be grounds for the
COUNTY”S immediate termination of this AGREEMENT. Any breach
of any covenant or term of this AGREEMENT by one or more of the
CONSULTANT’S sub-consultants shall be deemed a breach by
CONSULTANT subject to the terms of this AGREEMENT.

12.0 OWNERSHIP OF DOCUMENTS

12.1 The CONSULTANT agrees that any and all deliverables prepared
for the COUNTY under the terms of this AGREEMENT shall be
properly arranged, indexed and delivered to the COUNTY as
provided in paragraph 6.1. An electronic copy of all applicable
deliverables, i1n a fTormat designated by the COUNTY’S
representative, shall be provided to the COUNTY.

12.2 The documents and materials made or maintained under this
AGREEMENT shall be and will remain the property of the COUNTY
which shall have the right to use same without restriction or
limitation and without compensation to the CONSULTANT other
than as provided in this AGREEMENT. The CONSULTANT waives any
copyright interest in said deliverables.
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12.3 The COUNTY acknowledges that the use of information that becomes
the property of the COUNTY pursuant to Paragraph 12.2, for
purposes other than those contemplated in this AGREEMENT, shall
be at the COUNTY"S sole risk.

12.4 The CONSULTANT may, at its sole expense, reproduce and maintain
copies of deliverables provided to the COUNTY.

13.0 COMPLIANCE WITH THE LAW AND OTHER AUTHORITIES

13.1 The CONSULTANT, and sub-consultant(s), shall comply with
Federal, State and Local statutes, ordinances and regulations
and obtain permits, licenses, or other mandated approvals,
whenever applicable.

13.2 The CONSULTANT, and sub-consultant(s), shall not discriminate
against any worker, job applicant, employee or any member of
the public, because of race, creed, color, sex, age, handicap,
or national origin, or otherwise commit an unfair employment
practice. The CONSULTANT, and sub-consultant(s), shall comply
with the provisions of the Illinois Human Rights Act, as
amended, 775 ILCS 5/-101, et seq., and with all rules and
regulations established by the Department of Human Rights.

13.3 The CONSULTANT, by its signature on this AGREEMENT, certifies
that i1t has not been barred from being awarded a contract or
subcontract under the Il1linois Procurement Code, 30 ILCS 500/1-
1, et seq.; and further certifies that 1t has not been barred
from contracting with a unit of State or local government as a
result of a violation of Section 33E-3 or 33E-4 of the Illinois
Criminal Code (Illinois Compiled Statutes, Chapter 720,
paragraph 5/33E-3).

13.4 The CONSULTANT, by its signature on this AGREEMENT, certifies
that no payment, gratuity or offer of employment, except as
permitted by the 1llinois State Gift Ban Act and the County of
DuPage Ethics Ordinance, was made by or to the CONSULTANT, or
CONSULTANT”S personnel, in relation to this AGREEMENT. The
CONSULTANT has also executed the attached Ethics Disclosure
Statement that iIs made a part hereof and agrees to update
contribution information on an ongoing basis during the life
of the AGREEMENT as required by said Ordinance.

13.5 The CONSULTANT covenants that it has no conflicting public or
private interest and shall not acquire directly or indirectly
any such interest which would conflict in any manner with the
performance of the CONSULTANT®S services under this AGREEMENT.
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13.6 In accordance with the Vendor Information Reporting Act (35
ILCS 200/18-50.2), the COUNTY 1is required to collect and
electronically publish data from all consultants and
subconsultants as to: (1) whether they are a minority-owned,
women-owned or veteran-owned business as defined by the
Business Enterprise for Minorities, Women and Persons with
Disabilities Act (30 ILCS 575/.01 et seqg.); and (2) whether the
consultant or any subconsultants are self-certifying or whether
they hold certifications for those above-referenced categories.
IT self-certifying, the consultants and subconsultants shall
disclose whether they qualify as a small business under federal
Small Business Administration standards. In compliance with the
Vendor Information Reporting Act, within 60 calendar days of
the COUNTY”S award of the contract for work covered under this
AGREEMENT, the awarded consultant, and each subconsultant, must
complete the Awarded Vendor Questionnaire.

(Found at https://mwv.dupagecounty.gov/).

13.7 The CONSULTANT acknowledges knowledge of the COUNTY~”S
Procurement Ordinance, which is hereby incorporated in this
AGREEMENT, and has had an opportunity to review 1It. The
CONSULTANT agrees to submit changes for Scope of Work or
compensation iIn accordance with said Ordinance.

14_.0 MODIFICATION OR AMENDMENT

14.1 The parties may modify or amend terms of this AGREEMENT only
by a written document duly approved and executed by both
parties.

14_.2 The CONSULTANT agrees to submit changes for Scope of Work or
compensation on a COUNTY designated form.

15.0 TERM OF THIS AGREEMENT

15.1 The term of this AGREEMENT shall begin on the date the AGREEMENT
i1s fully executed, and shall continue in full force and effect
until the earlier of the following occurs:

(a) The termination of this AGREEMENT in accordance with the
terms of Section 16.0, or

(b) The expiration of this AGREEMENT on May 31, 2028, or to a
new date agreed upon by the parties, or

(c) The completion by the CONSULTANT and the COUNTY of their
respective obligations under this AGREEMENT, in the event
such completion occurs before May 31, 2028.
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15.2 The CONSULTANT shall not perform any work under this AGREEMENT
after the expiration date set forth in Paragraph 15.1(b), above,
or after the early termination of this AGREEMENT. The COUNTY
iIs not liable and will not reimburse the CONSULTANT for any
work performed after the expiration or termination date of the
AGREEMENT. However, nothing herein shall be construed so as
to relieve the COUNTY of its obligation to pay the CONSULTANT
for work satisfactorily performed prior to expiration or
termination of the AGREEMENT and delivered in accordance with
Paragraph 6.1, above.

15.3 The term for performing this AGREEMENT may be amended by a
Change Order, or other COUNTY designated form, signed by both
parties without formal amendment pursuant to paragraph 14.1
above.

16.0 TERMINATION

16.1 Except as otherwise set forth in this AGREEMENT, either party
shall have the right to terminate this AGREEMENT for any cause
or without cause thirty (30) days after having served written
notice upon the other party, except in the event of CONSULTANT”S
failure to maintain suitable insurance at the requisite
coverage amounts, insolvency, bankruptcy or receivership, or
iIT the CONSULTANT 1is barred from contracting with any unit of
government, or 1s subsequently convicted or charged with a
violation of any of the statutes or ordinances identified iIn
Section 13.0, above, 1in which case termination shall be
effective i1immediately upon receipt of notice from COUNTY at
COUNTY”S election.

16.2 Upon such termination, the liabilities of the parties to this
AGREEMENT shall cease, but they shall not be relieved of the
duty to perform their obligations up to the date of termination,
or to pay for services rendered prior to termination. There
shall be no termination expenses.

16.3 Upon termination of the AGREEMENT, all data, work products,
reports and documents produced because of this AGREEMENT shall
become the property of the COUNTY. Further, the CONSULTANT
shall provide all deliverables within fourteen (14) days of
termination of this AGREEMENT in accordance with the other
provisions of this AGREEMENT.

17.0 ENTIRE AGREEMENT

17.1 This AGREEMENT, including matters incorporated herein, contains
the entire agreement between the parties.
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17.2

17.3

17.4

There are no other covenants, warranties, representations,
promises, conditions or understandings; either oral or
written, other than those contained herein.

This AGREEMENT may be executed In one or more counterparts,
each of which shall for all purposes be deemed to be an original
and all of which shall constitute the same iInstrument.

In event of a conflict between the terms or conditions of this
AGREEMENT and any term or condition found in any exhibit or
attachment, the terms and conditions of this AGREEMENT shall
prevail.

18.0 ASSIGNMENT

19.0

18.1

Either party may assign this AGREEMENT provided, however, the
other party shall first approve such assignment, in writing.

SEVERABILITY

19.1

19.2

In the event, any provision of this AGREEMENT is held to be
unenforceable or invalid for any reason, the enforceability
thereof shall not affect the remainder of the AGREEMENT. The
remainder of this AGREEMENT shall be construed as i1f not
containing the particular provision and shall continue in full
force, effect, and enforceability, iIn accordance with its
terms.

In the event of the contingency described in Paragraph 19.1,
above, the parties shall make a good faith effort to amend this
AGREEMENT pursuant to Paragraph 14.1, above, In order to remedy
and, or, replace any provision declared unenforceable or
invalid.

20.0 GOVERNING LAW

20.1

20.2

The laws of the State of Illinois shall govern this AGREEMENT
as to both interpretation and performance.

The venue for resolving any disputes concerning the parties’
respective performance under this AGREEMENT shall be the
Judicial Circuit Court for DuPage County.

21.0 NOTICES

21.1

Any required notice shall be sent to the following addresses
and parties:
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Christopher B. Burke, LTD.
9575 W. Higgins Road, Suite 600
Rosemont, IL 60018

ATTN: Elizabeth Jensen, PE, PTOE
Head of Traffic Operations

PHONE: 847-823-0500

EMAIL: ejensen@cbbel .com

DuPage County Division of Transportation
421 N. County Farm Road
Wheaton, IL 60187

ATTN: Stephen M. Travia, PE

Director of Transportation & Facilities Management
PHONE : 630.407.6900
EMAIL: stephen. travia@dupagecounty.gov

21.2 AIl notices required to be given under the terms of this
AGREEMENT shall be in writing and either (a) served personally
during regular business hours; (8:00a.m.-4:30p.m. CST or CDT
Monday—-Friday); (b) served by facsimile transmission during
regular business hours (8:00a.m.-4:30p.m.CST or CDT Monday-—
Friday); (c) served by certified or registered mail, return
receipt requested, properly addressed with postage prepaid; or
(d) served by email transmission during regular business hours
(8:00 a.m. — 4:30 p.-m. CST or CDT Monday-Friday), return receipt
requested. Notices served personally, or by email transmission
shall be effective upon receipt, and notices served by mail
shall be effective upon receipt as verified by the United States
Postal Service. Each party may designate a new location for
service of notices by serving notice thereof in accordance with
the requirements of this Paragraph, and without compliance to
the amendment procedures set forth in Paragraph 14.1, above.

22.0 WAIVER OF/FAILURE TO ENFORCE BREACH

22.1 The parties agree that the waiver of, or failure to enforce,
any breach of this AGREEMENT shall not be construed, or
otherwise operate, as a waiver of any future breach of this
AGREEMENT and shall not prevent the remaining party from
enforcing this AGREEMENT with respect to a different breach.

23.0 FORCE MAJEURE

23.1 Neither party shall be liable for any delay or non-performance
of their obligations caused by any contingency beyond their
control including but not limited to Acts of God, war, civil
unrest, strikes, walkouts, fires, or natural disasters.
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24_.0 ACCESS TO PROPERTY

241

24 .2

The CONSULTANT shall make a reasonable effort to obtain access
to property of a third party necessary for the performance of
its obligations under this AGREEMENT. IT the CONSULTANT 1is
unable to obtain access to the property, the COUNTY shall be
responsible for securing access for the CONSULTANT. In the
event the COUNTY cannot secure access for the CONSULTANT, the
COUNTY shall excuse the CONSULTANT from the performance of any
work that necessitated such access. The CONSULTANT shall have
no claim to compensation for any work excused under this
provision. The COUNTY shall provide the CONSULTANT, upon the
CONSULTANT”S request, proof of the COUNTY’S permission, oOr
legal authority, to enter onto the property of a third party.

In the event of the following: a) It iIs necessary for the
CONSULTANT to access the property of a third party in order for
the CONSULTANT to perform its obligations under this AGREEMENT,
and b) the COUNTY has obtained an easement, license or other
grant of authority allowing the CONSULTANT to access such
property; the CONSULTANT shall fully abide by and comply the
terms and conditions of said authorizing instrument as though
the CONSULTANT were a signatory thereto.

25.0 DISPOSAL OF SAMPLES AND HAZARDOUS SUBSTANCES

25.1

All non-hazardous samples and by-products from sampling
processes performed in connection with the services provided
under this AGREEMENT shall be disposed of by the CONSULTANT in
accordance with applicable law. Any and all materials,
including wastes that cannot be introduced back iInto the
environment under existing law without additional treatment
shall be deemed hazardous wastes, radioactive wastes, or
hazardous substances (‘‘Hazardous Substances™”) related to the
services and the CONSULTANT shall notify the COUNTY i1f any
hazardous substances are found on the project site. The
CONSULANT shall not arrange or otherwise dispose of Hazardous
Substances under this AGREEMENT. The CONSULTANT shall not make
any determination relating to the selectin of a treatment,
storage or disposal facility nor subcontract such activities
through transporters or others.

26.0 QUALIFICATIONS

26.1

The CONSULTANT shall employ only persons duly licensed or
registered in the appropriate category in responsible charge
of all elements of the work covered under this AGREEMENT, for
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26.2

26.3

26.4

which I1l1linois Statutes require license or registration and
further shall employ only well qualified persons iIn responsible
charge of any elements of the work covered under this AGREEMENT,
all subject to COUNTY approval.

The CONSULTANT’S key personnel specified in the AGREEMENT,
Elizabeth Jensen, Head of Traffic Operations, shall be
considered essential to the work covered under this AGREEMENT.
IT for any reason, substitution of a key person becomes
necessary, the CONSULTANT shall provide advance written
notification of the substitution to the COUNTY. Such written
notification (EXHIBIT D) shall include the proposed successor’s
name and resume of their qualifications. The COUNTY shall have
the right to approve or reject the proposed successor.

Failure by the CONSULTANT to properly staff the PROJECT with
qualified personnel shall be sufficient cause for the COUNTY
to deny payment for services performed by unqualified personnel
and will serve as a basis for cancellation of this AGREEMENT.

The CONSULTANT shall require any sub-consultant(s) utilized for
the PROJECT to employ qualified persons to be the same extent
such qualifications are required of the CONSULTANT’S personnel.
The COUNTY shall have the same rights under Paragraph 26.3
above, with respect to the CONSULTANT”S sub-consultant(s) being
properly staffed while engaged in the PROJECT.

IN WITNESS OF, the parties set their hands and seals as of the
date first written above.

COUNTY OF DUPAGE CHRISTOPHER B. BURKE, LTD.
Deborah A. Conroy Michael Kerr
Chair, DuPage County Board President
ATTEST BY: ATTEST BY:
BY:
Jean Kaczmarek
County Clerk Print
Name:
Title:
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EXHIBIT A

Page 1 of 40
DuPage County Division of Transportation
Estimate of Labor Expenses
CH 38/63rd Street Traffic Signal Modernization and Flashing Yellow Arrow Corridor Expansion #2 Project
Section No.: 26-00288-06-SP
Phase | Engineering Services
Personnel & Hours
o« | Engineer | Engineer | Engineer | Engineer | Engineer | CAD GIS Survey | Survey | Senior Survey | Associate | Associate 2| Designer | Program | Project Senior Assoc. Senior Senior | Environm| Assistant | Technical | Assistant | Scientist | Admin
g vi Vv v mn nm Tech Il | Specialist v n Survey/ Crew 1 3 Manager | Manager | Engineer | Principal | Consultant I| Scientist ental PM Graphics PM SI Various
8 n Crew Chief1 ] PMI Engineer | Scientist Tech. Engineer
Classification| @ Chief Il PMI Hours
Scope of Services
I.|Data Collection 44
Field Visit 8 4 8 20
Existing Plan Review 4 8 4 16
Existing ROW Information Review 8
1l.|Survey - Gasperec Elberts 284
Control and Tie 4 12 12 28
Topographical Survey 22 58 48 48 176
ROW Monument Survey and Drafting 36 12 16 16 80
11| Initial Plats - Gasperec Elberts 90
Plat Drafting 64 64
Legal Descriptions 20 20
IDOT Coordination 6 6
IV_|Utility Coordination - HBK 306
SUE Level B Utility Survey 120 4 16 2 142
Utility Coordination 20 40 8 28 4 100
Utility Drafting 8 40 4 8 4 64
V_|Environmental - GZA lllinois 120
PESA 8.5 5 36 1 50.5
Wetland Documentation 2 3 23 6 24 1 59
QA/QC 1.5 1 1 1 4.5
Project Management 4 2 6
VI.|Phase | ADA 246
Curb Ramp Design 3 40 80 123
Labeling and Sheeting 40 80 120
Revisions 3 3
VIl.|Crash Analysis 12
Crash Data Tables and Forms 2 5 5 12
VIIl.|Project Development Documentation 284
Location Maps 4 4
Functional Classification Maps 4 4
Typical Sections 2 16 32 50
Environmental Survey Request 2 4 6 12
Preliminary Cost Estimate 2 6 8
Design Variance (BLR 22120) form 2 16 32 50
ROW Exhibits 2 4 40 46!
Preliminary TS Layout Exhibits 2 12 40 54
Public Involvement Letters 4 8 12
Affected Property Owner Letters 4 8 12
BLR 22210 Assembly 4 8 12
Draft BLR 22210 Revisions 4 6 10
Final BLR 22210 Revisions 4 6 10
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Page 2 of 40
DuPage County Division of Transportation
Estimate of Labor Expenses
CH 38/63rd Street Traffic Signal Modernization and Flashing Yellow Arrow Corridor Expansion #2 Project
Section No.: 26-00288-06-SP
Phase | Engineering Services
Personnel & Hours
o« | Engineer | Engineer | Engineer | Engineer | Engineer | CAD GIS Survey | Survey | Senior Survey | Associate | Associate 2| Designer | Program | Project Senior Assoc. Senior Senior | Environm| Assistant | Technical | Assistant | Scientist | Admin
g vi Vv v mn nm Tech Il | Specialist v n Survey/ Crew 1 3 Manager | Manager | Engineer | Principal | Consultant I| Scientist ental PM Graphics PM SI Various
§ n Crew Chief1 ] PMI Engineer | Scientist Tech. Engineer
Classification| @ Chief Il PMI Hours
IX.|Coordination Meetings 48
Kick-Off Meeting 2 4 12 18
IDOT Meeting 1 2 3 3 8
IDOT Meeting 2 1 3 3 7
DuDOT Meeting 1 2 3 3 8
DuDOT Meeting 2 1 3 3 7
X.|Public Involvement/Stakeholder 66
Local Stakeholder Meeting 1 1 4 5
Local Stakeholder Meeting 2 1 4 5
Content Development and Distribution 16 16 24 56!
XI1.|Project Management / QAQC 72
Subconsultant Coordination 24 24 48
Quality Assurance/Quality Control 24 24
XIlI.|Unforeseen/Unexpected Work 200
Various Tasks As Directed 20 80 80 20 200
Total: | 1772 96 6 220 261 172 193 24 68 154 76 76 20 168 40 16 52 10 8 5 24 1 1 15 5 60 2 1772
% of Hours 5.4% 0.3% 12.4% 14.7% 9.7% 10.9% 1.4% 38% | 87% 4.3% 4.3% 1.1% 9.5% 2.3% 0.9% 2.9% 0.6% 0.4% 0.3% 1.4% 0.1% 0.1% 0.8% 0.3% 34% 0.1% 100.0%
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ATTACHMENT A:
SCOPE OF SERVICES

CH 38/63R° STREET TRAFFIC SIGNAL MODERNIZATION AND FLASHING YELLOW
ARROW CORRIDOR EXPANSION #2 PROJECT

June 17, 2026

Section No. 26-00288-06-SP

UNDERSTANDING OF THE ASSIGNMENT

CBBEL will coordinate and prepare documentation for Phase | design approval regarding
the 63 Street Traffic Signal Modernization and Flashing Yellow Arrow Implementation
project. The project includes six (6) traffic signal modernizations located at: 63rd Street at
Belmont Rd, 63rd Street at Woodward Ave, 63rd Street at Springside Ave, 63" Street at
Dunham Rd, 63" Street at Fairview Ave, and 63rd Street at Williams St. The project seeks
to implement flashing yellow arrows, retroreflective backplates, convert pedestal mounted
signal heads to mast arm mounted signal heads, and provide one signal head per lane to
improve safety along the 63 Street project corridor while utilizing HSIP funds. The Phase |
project scope will include data collection, survey, SUE, required environmental screenings,
crash analysis, BLR 19100 assembly and submittal, initial ROW effort, coordination
meetings, and public/stakeholder involvement.

SECTION | - SCOPE OF BASIC SERVICES

Task 1: Data Collection

CBBEL will conduct a field reconnaissance to each intersection and inventory the existing
traffic signal equipment. The approved HSIP application is seeking to install accessible
pedestrian signals (APS), pedestrian signal heads with countdown timers, retroreflective
backplates, one traffic signal head per lane, and flashing yellow arrow (FYA) signal
operation. The intersection of 63 Street at Dunham Rd. 63™ Street at Fairview Ave, and
63 Street at Williams St will also replace the existing bracket mounted signal heads for the
side streets to mast arm mounted signal heads. CBBEL will determine if any of the existing
equipment can be reused for the proposed condition on a location-by-location basis. The
existing ROW information and traffic signal plans for each intersection as well as the
existing interconnect will be collected from the County and reviewed as well.

Task 2: Topographical Survey

Gasperec Elberts will perform a topographical survey for the six intersections of: 63rd Street
at Belmont Rd, 63rd Street at Woodward Ave, 63rd Street at Springside Ave, 63rd Street at



EXHIBIT A
Page 4 of 40

Dunham Rd, 63rd Street at Fairview Ave, and 63rd Street at Williams St. The topographic
survey will include all curb lines within 250 ft of each intersection approach. The survey will
pick up all above ground features including crosswalk data points and the existing curb line
to the existing ROW line including above ground utilities and evidence of utilities. The
survey will also include surveying ROW monuments at each intersection, ROW research
and drafting the existing ROW into the deliverable file. In addition to providing two-
dimensional survey in MicroStation format, Gasperec Elberts will provide linework and ADA
area TIN file. See Gasperec Elberts scope for more information.

Task 3: Initial Plat of Highways Development

Gasperec Elberts will be developing the Plat of Highways for the project. Once ROW
acquisition needs are identified for Phase I, this task will allow us to get a head start on the
drafting and field work required for developing the Plat of Highways. Typically, Plats of
Highways are not allowed to be submitted until Phase | Design Approval is given; CBBEL
plans on requesting permission to submit plats early from IDOT during the Phase | Kickoff
Meeting. This task includes highway plat submittals for three parcels.

Task 4: Utility Coordination

HBK will be leading the Subsurface Utility Engineering (SUE) Level B survey and utility
coordination for the five intersections of: 63rd Street at Belmont Rd, 63rd Street at
Woodward Ave, 63rd Street at Dunham Rd, 63rd Street at Fairview Ave, and 63rd Street at
Williams St. 63 Street at Springside Avenue will be a traffic signal modification, therefore
SUE is not being requested at this location. The SUE Level B survey will cover 250 feet on
the 63 Street approaches and 50 ft on the side street approaches. As part of this task,
HBK will use locating equipment to acquire more accurate locations of the utilities as well as
draft the utilities using the previously acquired topographic survey as a base.

Task 5: Environmental

GZA will conduct the Preliminary Environmental Site Assessment (PESA) in accordance
with IDOT BLR policy for each intersection within the project: 63rd Street at Belmont Rd,
63rd Street at Woodward Ave, 63rd Street at Springside Ave, 63 Street at Dunham Rd,
63" Street at Fairview Ave, and 63rd Street at Williams St. GZA will also develop wetland
documentation such as Wetland and Waterway Delineation Report and other associated
wetland documents that may be required by IDOT.

Task 6: Phase | ADA Design Plans

If required, CBBEL will provide the Phase | ADA design to ensure that adequate ROW
exists to construct PROWAG compliant curb ramps within the existing ROW or to inform the
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limits of the proposed ROW at each of the six intersections. This task includes 24
intersection corners total with 2 corners depicted on each 11” x 17” plan sheet. ADA detail
sheets will be submitted to the County for review and comment prior to sending to IDOT
BLRS.

Task 7: Crash Analysis

This task will include coordinating with DuPage County DOT staff as needed to review and
incorporate Crash analysis as part of any required IDOT BLRS approval process.

In the event that additional crash data becomes available and requested by IDOT for
inclusion, DuPage County DOT staff will provide the appropriate updates to the analysis or
in the production of any required technical memorandum.

CBBEL to provide project management, and review, and incorporation of County provided
work into other required work flows as needed. As part of this task CBBEL will fill out the
Crash Analysis, Section 3, of the PDR (BLR Form 22210) for submittal to IDOT BLRS.

Task 8: Project Development Documentation — BLR 22210

This task includes the preparation and development of a BLR 22210 “Local Project
Development Report Categorical Exclusions and Design Approval” document and
associated attachments. CBBEL will assembly the BLR 22210 form, all supporting exhibits
and revisions, for initial review by the County and ultimate review by IDOT and FHWA for
Phase | Design Approval. Supporting exhibits include:

e Location Maps

¢ Functional Classification Maps

e Typical Sections

e Environmental Survey Request
e Preliminary Cost Estimate

e ROW Exhibits

e Preliminary TS Layout Exhibits
e Public Involvement Letters

o Affected Property Owner Letters

e Assembly of previously completed documents, such as the PESA executive
summary, wetland documentation, and coordination meeting minutes.

If requested by IDOT, CBBEL will also complete the Design Variance form (BLR 22120) and
justifications.



EXHIBIT A
Page 6 of 40

Task 9: Coordination Meetings

In addition to a “kick-off” meeting with IDOT Bureau of Locals Roads and DuPage County,
CBBEL staff anticipates attending up to 2 meetings with IDOT (Region 1) Bureaus of Local
Road and Streets (BLRS) and FHWA representatives on behalf of the County. This task
will include the preparation and distribution of all meeting agendas, minutes and necessary
exhibit/handouts. Also included in this task are 2 additional coordination meetings with the
County for progress status and project planning.

Task 10: Public Involvement / Stakeholder

CBBEL anticipates attending up to two (2) local coordination meetings with the
municipalities of Westmont and Downers Grove on behalf of the County. This task will
include the preparation and distribution of all meeting agendas, minutes and necessary
exhibit/handouts. In addition, work will include developing content for a public information
campaign such as websites, social media, brochures, and newsletters. CBBEL attendance
at a public meeting/hearing is not anticipated.

Task 11: Project Management and QAQC

This task includes coordination with subconsultants, progress reports, invoicing, as well as
quality assurance hours and status updates.

Task 12: Unforeseen of Unexpected Work

At the direction of DuDOT, to account for unforeseen or unexpected work and additional
tasks if requested by the County, 200 hours will be included in this line item. Each
assignment under this task will be agreed upon by DuDOT, CBBEL, and/or if needed a
subconsultant before proceeding. Usage of these hours will be tracked and reported.

N:\PROPOSALS\ADMIN\2025\DuPage County DOT - 63rd St Traffic Signal Mod and Flashing Yellow Arrow P250585\Negotiation
and Agreement\Scope and Fee\Phase | Project Scope.docx
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DuPage County Traffic Signal Modernization — 63™ Street

June 15, 2026

Scope
GEC understands that Christopher Burke Engineering (CBBEL) is working with DuPage County to modernize the
traffic signalization along 63" Street in Downers Grove, lllinois. Six intersections are included in the project:

Belmont Road, Woodward Avenue, Springside Avenue, Dunham Road, Fairview Avenue, and Williams Street.
Control

Set stable control and benchmarks relative to DuPage County Benchmarks for the 6 intersections using
Coordinate System-IL State Plane East and Datum-NAD83 from DuPage Co. Set a minimum of 2 control points
outside the 250 foot limits. Make tie sketches.

Boundary

Perform boundary recon to determine ROW at each intersection. Search available plats and records from DuPage
County Recorder. Request records from DuDOT/IDOT. Resolve and annotate boundary.

Topo

Detailed ADA survey to be performed within 50 feet from the edge of pavement. Include data within crosswalks.
Collect full topographic survey within 250 feet from the stop bar at each leg. Include rim elevation for all
structures within the roadway. Note type of traffic signal (mast arm, combination, etc) with direction and include
crosswalk signal button with height. Linework and ADA-area TIN to be mapped.

Utilities

All aboveground, visible evidence of utilities to be collected in the process of performing the topographic survey.

Underground utility survey will be handled by others.

Quality Control / Quality Assurance

Quality Control / Quality Assurance Reviews for all work above.

GASPEREC ELBERTS
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May 14, 2026 via email: ejensen@cbbel.com

Elizabeth Jensen, PE, PTOE

Senior Project Manager, Traffic Operations
Christopher B. Burke Engineering, Ltd.
9575 W. Higgins Road — Suite 600
Rosemont, IL 60018

Re: Phase | Environmental Services —
Traffic Signal Modernization & Flashing Yellow Implementation
63" Street (Belmont Road to Williams Street)
Downers Grove and Westmont, DuPage County, IL
Proposal No.: 81.P013019.267

Dear Ms. Jensen:

GZA lllinois, Inc. (GZA), is pleased to submit this proposal to Christopher B. Burke, Engineering,
Ltd. (Client) to perform Phase | Environmental Services, including completion of a Preliminary
Environmental Site Assessment (PESA) and wetland/waterway delineation and
wetland/waterway verification. This proposal presents our project approach, the scope of
services, and cost.

1. PROJECT UNDERSTANDING

We understand the DuPage County Division of Transportation (DuDOT) has requested
separate scope documents for Phase | and Il services, which are both be locally funded.
Further, we understand DuDOT is seeking Phase | and Phase Il engineering services for traffic
signal modernizations on 63rd Street including six (6) intersection between Belmont Road and
Williams Street (approximately 2.75-miles in length).

It is currently understood that limits associated with each intersection extend approximately
250-feet from the stop bar along the 63rd Street approaches and 50-feet from the stop bar on
the side street approaches.

The scope of work is expected to include complete traffic signal modernization and
implementation of flashing yellow arrow control at the intersections including:

e 63rd Street and Belmont Road;

e 63rd Street and Woodward Avenue;
e 63rd Street and Springside Avenue;

e 63rd Street and Dunham Road;

e 63rd Street and Fairview avenue; and
e 63rd street and Williams Street.

An Equal Opportunity Employer M/F/V/H
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81.P013019.27 — Christopher B. Burke Engineering, Ltd.
Phase I: 63 Street Signal Modernization (Belmont to Williams)
Downers Grove/Westmont, DuPage County, lllinois
Page | 2

2. SCOPE OF SERVICES

TASK 1 - Preliminary Environmental Site Assessment (PESA)

A PESA will be completed for local roads’ portion of the project corridor, and the process will follow general protocols
contained within:

e A Manual for Conducting Preliminary Environmental Site Assessments for lllinois Department of Transportation
(IDOT) Highway Projects (Erdmann et al., 2012 — Revised 2014 -Circular 585).

e ASTM International (ASTM) standard 1527-21.

e Chapter 27-3 of the IDOT Bureau of Design and Environment (BDE) Manual. The IDOT BDE Manual was
published in September 2010 and Revised December 31, 2025.

e IDOT Bureau of Local Roads and Streets (BLRS) Manual, Chapter 20-12, Special Waste (July 2013). The IDOT BLRS
Manual was issued in April 2005 with Intermittent Revision December 2018.

e Public Act 96-1416.

e (Clean Construction or Demolition Debris Fill Operations (CCDD) and Uncontaminated Soil Fill Operations:
Amendments to 35 Illinois Administrative Code 1100. Effective on August 27, 2012.

Sub-Task A. Historical Research

The site's historical land use/ownership record will be developed from standard historical sources. Historic aerial
photographs will be reviewed to identify land use over time and potential areas of environmental concern, such as areas
of surface disturbance and outside storage.

Sub-Task B. Site Evaluation

Current environmental features and conditions of sites adjacent to the right-of-way/project area will be evaluated. A site
walkover of potential right-of-way/project areas designated for excavation and/or acquisition will be conducted for first-
hand evaluation of current environmental conditions within the project limits. All the features and conditions listed above
will be investigated and as appropriate, documented in photographs. The land-use and housekeeping practices of
adjacent properties will also be evaluated in accordance with ASTM protocols.

Sub-Task C. Records Review

We propose obtaining a corridor specific database for this project. A records review will be conducted to determine
potential environmental concerns within the study area. It will include a search of standard state and federal
environmental record databases in accordance with the specifications of ASTM standards. This search is based on the
outline of the study area. Specifically, GZA will search each database to identify any potential sources requiring further
investigation. As appropriate, Freedom of Information Act (FOIA) requests will be filed with the IEPA to obtain additional
data pertaining to identified sites.

Sub-Task D. Report Preparation
One report summarizing the results of the evaluation will be prepared, including the following information:

a) The project location and description
b) Historical uses of corridor.
c) The area geology and hydrology.

d) The environmental status of sites adjacent to the corridor regarding chemical use and storage, underground and
aboveground storage tanks, solid waste, special waste, hazardous waste, and PCBs.

P:\FY2027\P013 - Transportation\CBBEL\63rd St Flashing\81.P013019.27 CBBEL DuDOT 63rd Belmont-Williams Phl.docx
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Page |3

An analysis of the site inspection.

A summary of the findings regarding environmental concerns. This will include IDOT's BDE Manual Chapter 27-3,
Special Waste Procedures, and identification of Potentially Impacted Properties (PIPs) per Subpart F, Section 1100,
35 IAC, related to Clean Construction or Demolition Debris management.

TASK 2 — Wetland and Waterway Delineation and Report

GZA understands that regulated wetlands are potentially located within or adjacent to the project limits as described in
Section 1. GZA proposes to conduct a wetland delineation for all areas within the project corridor in accordance with:

The April 1, 2017, edition of the U. S. Army Corps of Engineers (USACE) Chicago District Regional Permit Program
(RPP), revised January 10, 2020;

The USACE Regional Supplement to the Corps of Engineers Wetland Delineation Manual: Midwest Region (Version
2.0), (Supplemental Wetland Manual); and

The DuPage County, Countywide Stormwater and Flood Plain Ordinance, as amended in May of 2019.

In preparing this proposal, GZA has made the following assumptions.

A.

A Jurisdictional Determination, if required, is not included in this scope of work.

Wetland mitigation design, plan preparation, monitoring, or management services are not included in this
proposal.

Wetland permitting is not included in this scope of services. If permitting with any agency is required, a separate
scope of services and cost estimate will be prepared.

Coordination for federal and state threatened and endangered species is not part of this scope of services.
Coordination for historic or cultural resources is not part of this scope of services.

Off-Site Record/Document Review

The following records/documents will be reviewed prior to conducting field investigations. Soils information will be
reviewed to determine the soil types encountered during the delineation procedures.

B.

Current and Historic Aerial Photographs;

U.S. Geological Survey (USGS) Topographic Maps;

U.S. Fish and Wildlife Service (USFWS), National Wetlands Inventory (NWI) Maps;

Natural Resources Conservation Services (NRCS), Soil Survey of DuPage County;

Hydric Soils of the United States;

Federal Emergency Management Agency (FEMA), Flood Insurance Rate Maps (FIRM); and
USGS Hydrologic Atlases.

Hydric Soils of the United States; and

DuPage County Wetland Inventory and Critical Wetlands Maps.

On-Site Investigation (Field Inventory)

GZA proposes to conduct on-site investigations of all potential wetlands within the project limits. Wetland delineation

P:\FY2027\P013 - Transportation\CBBEL\63rd St Flashing\81.P013019.27 CBBEL DuDOT 63rd Belmont-Williams Phl.docx
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field investigation activities include on-site testing for the presence of hydric soils, hydrophytic vegetation, and sufficient
hydrology. A floristic quality assessment (FQA) will be conducted for each identified wetland. Functions of wetlands based
on field observations will also be evaluated during the on-site investigation. The wetland and waterway perimeters within
the project limits will be surveyed by GZA using a Global Positioning System (GPS) unit.

C. Wetland Report

A Wetland Delineation Report will be prepared summarizing the findings of the desktop review and the on-site
investigation. This report will be submitted to the Client as a PDF only. This scope includes conducting a boundary
verification with the appropriate agencies in order to meet the requirements of the DuPage Countywide Stormwater and
Flood Plain Ordinance (See Task 3). The shapefiles of the wetland and surface water boundaries as surveyed in the field
and verified by DuPage County will also be supplied to the Client. Specific items to be included in the report are as follows:

e Map showing the location, limits, and wetland boundaries within the project limits;
Aerial photography depicting the limits of the delineated wetlands;

USACE data sheets with FQAs, as required;

Color photos of the wetlands and the data points; and

Written description of wetland functional classification.

TASK 3 — Wetland and Waterway Boundary Verification

One wetland is anticipated to be present within or immediately adjacent to the project limits. DuPage County requires a
boundary verification for wetlands and waterways, which is only valid for two years. The completion of a boundary
verification with DuPage County for any delineated wetlands or waterways as part of Task 2 has been included within this
scope of work.

Time is also included for the boundary verification submittal to DuPage County and one onsite meeting with DuPage
County to complete the boundary verification. This task includes fees associated with obtaining a wetland boundary
verification from DuPage County. Effective August 15, 2018, DuPage County has approved a revision to the stormwater
permit review fees, which now includes a fee for wetland boundary verifications. The fees are as follows: development
sites <5 acres is $300 and > 5 acres is $500. For this project, a fee of $500.00 for the boundary verification is assumed.

Once the formal boundary verification has been completed with DuPage County, GZA will provide the Client the wetland
report in PDF format as well as shapefiles of all wetlands and waterway/surface water boundaries.

TASK 4 — QA/QC

Time under this task includes QA/QC time for field investigations, resource reviews, health and safety plans, and reports
as described above.

TASK 5 - Project Administration

Time under this task includes project administration activities that includes cost and schedule tracking; coordination with
Client on authorized activities; report/memo production and other in-house management activities.

P:\FY2027\P013 - Transportation\CBBEL\63rd St Flashing\81.P013019.27 CBBEL DuDOT 63rd Belmont-Williams Phl.docx
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3. PROJECT COSTS

The estimated man-hours and project costs are tabulated in the attached IDOT Cost Estimate of Consultant Services (CECS)
sheets using the Client requested BDE 3606 Fixed Raises DLM 2.80 format and supporting BDE 436 Direct Cost worksheet.

4. SCHEDULE

We anticipate work will begin for the PSI/CCDD within 5 days of the Notice to Proceed (NTP) and be completed within 10
to 12 weeks. This schedule can be expedited to meet the needs of Client and the project owner, as necessary.

Please indicate acceptance of this agreement by returning a signed copy of this agreement or a purchase order
incorporating the terms of the agreement. We appreciate the opportunity to collaborate with you and look forward to
the successful completion of the project. If you have any questions concerning our proposed scope of services or fees,
please contact us.

5. TERMS AND CONDITIONS FOR PROFESSIONAL SERVICES (Revised 11/20/2019 per CBBEL/GZA)

CONDITIONS OF ENGAGEMENT

The conditions of engagement are described in the attached Terms and Conditions for Professional Services. GZA’s report
will be prepared on behalf of and for the exclusive use of Client. Client acknowledges and agrees that the report and the
findings in the report shall not, in whole or in part, be disseminated or conveyed to any other party, or used or relied upon
by any other party, in whole or in part, except for the specific purpose and to the specific parties alluded to above, without
the written consent of GZA. GZA would be pleased to discuss the conditions associated with any additional dissemination,
use, or reliance by other parties.

ACCEPTANCE
This agreement may be accepted by signing in the appropriate space below and returning one complete copy to GZA.
Issuance of a Purchase Order implicitly acknowledges acceptance of this proposal. This proposal is valid for a period of 30

days from the date of issue.

We appreciate the opportunity to submit this proposal. Please feel free to contact the undersigned at (630) 684-9100
with any questions.

Very truly yours,
GZA lllinois, Inc.

Signature on File  Signature on File

4 [ ] 4
Jeremy J. Reynolds, P.G. (/ Jim Novak, P.W.S
Associate Principal Associate Principal

Attachments: Terms and Conditions

P:\FY2027\P013 - Transportation\CBBEL\63rd St Flashing\81.P013019.27 CBBEL DuDOT 63rd Belmont-Williams Phl.docx



EXHIBIT A
Page 13 of 40

May 14, 2026

81.P013019.27 — Christopher B. Burke Engineering, Ltd.

Phase I: 63" Street Signal Modernization (Belmont to Williams)
Downers Grove/Westmont, DuPage County, lllinois
ATTACHMENTS

ATTACHMENT 1
PROJECT INFORMATION
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Professional Preliminary & Design Engineering Services
Traffic Signal Modernization & Flashing Yellow Arrow Implementation
on 63" Street — from Belmont Road to Williams Street

Overview:

The Division of Transportation is in need of Phase | and Phase |l engineering services for traffic
signal modernizations on 63" Street between the intersections of Belmont Road and Williams
Street. The scope of work is expected to include complete traffic signal modernization and
implementation of flashing yellow arrow control at the following six intersections: 63 Street and
Belmont Road Avenue, 63™ Street and Woodward Avenue, 63™ Street and Springside Avenue,
63 Street and Dunham Road, 63™ Street and Fairview Avenue and 63™ Street and Williams
Street. Intersection of 63™ Street and Main Street is excluded from the project, since it was
improved to Protected Only Left phasing in 2019. Project received an award letter for HSIP funding
in October 2025 with a deadline to maintain federal authorization at or before the State January
2029 letting.

Consultant Scope of Services:

Phase | preliminary engineering services are needed for all necessary work to receive Design
Approval. This project is anticipated to be processed as a State Approved Categorical Exclusion
(CE 1) with no report. Specific tasks include but are not limited to:

Data collection and survey

Environmental studies coordination including wetland and special waste evaluation
Local coordination

Intersection Design Study (IDS) if required by IDOT

Prepare IDOT-required forms and documentation in support of securing Design Approval
(State Approved CE w/no report)

Phase | engineering is expected to be completed 12 months after notice to proceed. Subject to
satisfactory progress of Phase | engineering and mutual agreement, Phase |l engineering will be
negotiated near completion of Phase I.

Phase Il design engineering services are required for the preparation of the plans, specifications
and estimates (PS&E) package. Specific tasks include but are not limited to:

e Prepare detailed contract plans, specifications, special provisions, exhibits and other
documents necessary for the project

Prepare Contract Proposal and all necessary bidding documents for state letting

Prepare estimates of cost and time

Clean Construction & Demolition Debris (CCDD) certification

Utility coordination

Local/Agency coordination

Secure and update as needed all necessary permits and environmental clearances
Provide land acquisition services, including Plat of Highways, legal descriptions,
appraisals, and negotiation services, for any land acquisition needs identified in Phase |

Phase Il engineering is expected to be completed 24 months after notice to proceed and meet
HSIP funding schedule (at or before January 2029 State Letting).
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Project Parameters:

1.

DuPage County will be the awarding and administering authority for the engineering
contract.

2. The County has been awarded Highway Safety Improvement Program (HSIP) funding for

ohw

construction.
The construction contract will be awarded by the lllinois Department of Transportation.

The estimated construction cost is $2.5 million.
The prime firm must be IDOT prequalified in the following categories:

o Special Plans - Traffic Signals
o Special Studies - Traffic

Selection Criteria and Weighting:

POWON =

The

Technical Approach and Key Considerations.................... 30%
Staffing Organization and Key Staff Capabilities............... 30%
Firm Experience with Similar Projects ............................... 25%

Strategies to Ensure Timely Completion of All Phases.....15%

proposal should address both Phase | and Phase Il Engineering services.

Proposal Requirements:

2 Page Statement of Interest with minimum font size of 11pt

Organized by Selection Criteria listed above

Include prime firm contact name, mailing address, phone number, and email address
Proposal is due by January 8, 2026 3:00pm and should be addressed to:

Ms. Yifang Lu, P.E.

Chief Highway Engineer
421 North County Farm Road
Wheaton, IL 60187-2553

Submit via email through the DuPage County QBS Link:
https:/www.dupagecounty.qgov/qgovernment/departments/finance/procurement/profession

al services/new starts.php

Shortlisted firms will be notified by February 2026. A statement of qualification will be
requested from each shortlisted firm.



= o= 5 EXHIBIT A
U.S. Fish and Wildlife Service Page 16 of 40

|
‘__“

|

3 217w

.

{ind&n

Trail PSS1/AB3F
||

e
School

!
May 13, 2026

Wetlands

This map is for general reference only. The US Fish and Wildlife
Service is not responsible for the accuracy or currentness of the
base data shown on this map. All wetlands related data should

I:I Freshwater Emergent Wetland . Lake be used in accordance with the layer metadata found on the
. . Wetlands Mapper web site.
[  Estuarine and Marine Deepwater ] Freshwater Forested/Shrub Wetland []

Other
D Estuarine and Marine Wetland

[[] Freshwater Pond ] Riverine

National Wetlands Inventory (NWI)
This page was produced by the NWI mapper



U.S. Fish and Wildlife Service EXHIBIT A

Page 17 of 40

Dow nars
South Hgh

School

This map is for general reference only. The US Fish and Wildlife
May 1 3’ 2026 Service is not responsible for the accuracy or currentness of the
Wetlands

base data shown on this map. All wetlands related data should
Freshwater Emergent Wetland . Lake be used in accordance with the layer metadata found on the
Wetlands Mapper web site.

- Estuarine and Marine Deepwater

Freshwater Forested/Shrub Wetland [] Other
D Estuarine and Marine Wetland Freshwater Pond . Riverine

National Wetlands Inventory (NWI)
This page was produced by the NWI mapper




U.S. Fish and Wildlife Service EXHIBIT A
Page 18 of 40

PEM1 AL

May 13, 2026
Wetlands

This map is for general reference only. The US Fish and Wildlife
Service is not responsible for the accuracy or currentness of the

base data shown on this map. All wetlands related data should
I:I Freshwater Emergent Wetland . be used in accordance with the layer metadata found on the

. . Wetlands Mapper web site.
[  Estuarine and Marine Deepwater ] Freshwater Forested/Shrub Wetland [] Other
D Estuarine and Marine Wetland

[[] Freshwater Pond ] Riverine

National Wetlands Inventory (NWI)
This page was produced by the NWI mapper




EXHIBIT A
U.S. Fish and Wildlife Service Page 19 of 40

|
R2UB} 4x

l
g-g_b-- v&a&l

WGSTmOF\( idatnde B BERSSRSLS S
Yol PUBGX

This map is for general reference only. The US Fish and Wildlife
May 13, 2026 Service is not responsible for the accuracy or currentness of the
base data shown on this map. All wetlands related data should
Wetlands Freshwater Emergent Wetland . Lake be used in accordance with the layer metadata found on the
. . Wetlands Mapper web site.
[ Estuarine and Marine Deepwater ] Freshwater Forested/Shrub Wetland [] Other

D Estuarine and Marine Wetland Q

Freshwater Pond ] Riverine

National Wetlands Inventory (NWI)
This page was produced by the NWI mapper




FIRM NAME
PRIME/SUPPLEMENT
Prepared By

Work Order #qif applicable)

PAYROLL ESCALATION TABLE

FIXED RAISES
Christopher B. Burke Engineering, Ltd.
Christopher B. Burke Engineering, Ltd.
Liz Jensen
CONTRACT TERM 12 MONTHS
START DATE 8/1/2026
RAISE DATE 1/1/2027
END DATE 8/1/2027

ESCALATION PER YEAR

EXHIBIT A
Page 20 of 40

Bureau of Design and Environment

DATE 06/17/26
PTB-ITEM# 0

OVERHEAD RATE T145.92%
COMPLEXITY FACTOR

% OF RAISE 3%
CURRENT SALARY CAP $90.00

year First date Last date Months % of Contract
0 8/1/2026  1/1/2027 5 41.67%
1 1/2/12027  8/1/2027 7 60.08%
The total escalation = 1.75%

Printed 6/17/2026 1:09 PM

BDE 3608 Template (Rev. 11/14/25)



FIRM NAME
PRIME/SUPPLEMENT
PTB-ITEM #

Work Order #

Christopher B. Burke Engineering,

PAYROLL RATES

DATE

Christopher B. Burke Engineering, Ltd.

0

0

ESCALATION FACTOR
JOB SPECIFIC - Classifications and Average Payrates need to match current payrolls submitted to the Department.
WORK ORDERS - Classifications and Average Payrates need to match the master work order agreement.

1.75%

DEPARTMENT CALCULATED
CLASSIFICATION AVG. PAYROLL RATES RATE
ON FILE ($90.00 CAP)
Engineer VI $87.00 $88.52
Engineer V $73.73 $75.02
Engineer IV $60.59 $61.65
Engineer Il $46.49 $47.30
Engineer I/l $39.08 $39.76
Survey V $90.00 $90.00
Survey IV $81.68 $83.11
Survey I $70.50 $71.73
Survey Il $58.00 $59.02
Survey | $42.50 $43.24
Engineering Technician V $76.15 $77.48
Engineering Technician IV $57.28 $58.28
Engineering Technician Il $50.50 $51.38
Engineering Technician I/11 $36.40 $37.04
CAD Manager $75.65 $76.97
CAD Technician Il $56.31 $57.30
CAD Technician | $28.33 $28.83
GIS Specialist 11 $63.00 $64.10
Landscape Architect Il $72.00 $73.26
Environmental Resource Specialist ' $79.21 $80.60
Environmental Resource Specialist I $65.80 $66.95
Environmental Resource Specialist || $44.08 $44.85
Environmental Resource Specialist I $34.00 $34.60
Environmental Resource Technician $48.50 $49.35
Landscape Designer l/II $34.00 $34.60
Transportation Planner [lI $62.50 $63.59
Engineering Intern $20.92 $21.29

Printed 6/17/2026 1:10 PM

Bureau of Design and Environment

EXHIBIT A
Page 21 of 40

06/17/26

BDE 3608 Template (Rev. 11/14/25)



FIRM NAME
PRIME/SUPPLEMENT
PTB-ITEM #

Work Order #

SUB-CONSULTANTS

Christopher B. Burke Engineering, Ltd.

Christopher B. Burke Engineering, Ltd.

0

0

SUB-CONSULTANT

Direct Labor Total

Contribution to the

N_AME (Payroll Only) Prime (Sub-Consultant DL)
Gasperec Elberts 20,644.00 2,477.28
GZA lllinois 5,285.00 634.20
HBK 13,955.00 1,674.60
Total 39,884.00 4,786.08

Printed 6/17/2026 2:56 PM

Bureau of Design and Environment

EXHIBIT A
Page 22 of 40

DATE 06/17/26

BDE 3608 Template (Rev. 11/14/25)
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EXHIBIT A
COST PLUS FIXED FEE Page 23 of 40
COST ESTIMATE OF CONSULTANT SERVICES
FIRM Christopher B. Burke Engineering, Ltd. DATE 06/17/26
PTB-ITEM # 0 OVERHEAD RATE 145.92%
PRIME/SUPPLEMENT Christopher B. Burke En COMPLEXITY FACTOR 0
Work Order # 0
Phlionly | DBE OVERHEAD SERVICES % OF
Phll DROP TASKS MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
HOURS BOX (List the Subs below tasks) FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL
BOX (A) (B) (€) (D) (E) (G) (H) (B-G)
Data Collection 44 2610 3,809 211 966 E 7,596 2.83%
DBE |Topographical Survey - - - 42 832 42 832 42 832 15.97%
DBE [Initial Plat of Highways Development - - - 14 582 14,582 14,582 5.44%
Utility Coordination - - - 35,364 - 35,364 13.18%
Environmental - - - 16,836 - 16,836 6.28%
Phase | ADA 246 11,698 17,069 4,328 E 33,095 12.34%
Crash Analysis 12 700 1,021 259 E 1,980 0.74%
Project Development Documentation 284 14,982 21,862 5,543 - 42 387 15.80%
Coordination Meetings 48 2,830 4,129 1,047 E 8,006 2.98%
Public Involvement / Stakeholder 66 4112 6,000 1,521 - 11,633 4 34%
Project Management / QAQC 72 5,729 8,359 2,120 - 16,208 6.04%
Unforeseen/Unexpected Work 200 11,633 16,974 4 304 E 32,911 12.27%
Subconsultant DL 4786 4786 1.78%
TOTALS 972 $54,294 $79,223 $211 $24 874| $109,614 $57,414 $268,216 100.00%

Department use only

PR+ OH = $133 517
PR+OH+DC+FF = $158,602
DBE % = 21%
Phase lll = $0

Printed 6/17/2026 2:56 PM

BDE 3608 Template (Rev. 11/14/25)
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AVERAGE HOURLY PROJECT RATES

FIRM Christopher B. Burke Engineering, Ltd.
PTB-ITEM# 0 DATE 06/17/26
PRIME/SUPPLEMENT Christopher B. Burke Engin
Work Order # 0 SHEET 1 OF 5
| TASK TASK TASK J TASK TASK
CALC. TOTAL TOTAL  TOTAL |Data Collection Topographical Survey Initial Plat of Highways DevgUtility Coordination Environmental
PAYROLL AVG. % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd
CLASSIFICATION RATES HOURS Part. Avg Hours Part. Avg | Hours | Part. Avg | Hours | Part. Avg | Hours Part. Avg | Hours| Part. Avg
Engineer VI $88.52 96.0 9.88% 8.74 8 18.18% | 16.10
Engineer V $75.02 6.0 0.62% 0.46
Engineer IV $61.65 220.0 2263% | 13.95 16 | 36.36% | 22.42
Engineer llI $47.30 261.0 26.85% | 12.70 16 | 36.36% | 17.20
Engineer /1| $39.76 172.0 17.70% | 7.04 4 9.09% [ 3.61
Survey V $90.00 0.0
Survey IV $83.11 0.0
Survey Il $71.73 0.0
Survey Il $59.02 0.0
Survey | $43.24 0.0
Engineering Technician V $77.48 0.0
Engineering Technician IV | $58.28 0.0
Engineering Technician IlI $51.38 0.0
Engineering Technician /Il | $37.04 0.0
CAD Manager $76.97 0.0
CAD Technician |l $57.30 193.0 19.86% | 11.38
CAD Technician | $28.83 0.0
GIS Specialist l1I $64.10 24.0 2.47% 1.58
Landscape Architect Il $73.26 0.0
Environmental Resource S $80.60 0.0
Environmental Resource S $66.95 0.0
Environmental Resource S $44.85 0.0
Environmental Resource S $34.60 0.0
Environmental Resource Tq $49.35 0.0
Landscape Designer I/1l $34.60 0.0
Transportation Planner Il $63.59 0.0
Engineering Intern $21.29 0.0
TOTALS 972.0 100% | $55.86 | 44.0 | 100.00%($59.33] 0.0 0% $0.00 | 00 0% $0.00 | 0.0 0% $0.00 | 0.0 0% $0.00

Printed 6/17/2026 1:12 PM BDE 3608 Template (Rev. 11/14/25)
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AVERAGE HOURLY PROJECT RATES
FIRM Christopher B. Burke Engineering, Ltd.
PTB-ITEM# 0 DATE 06/17/26
PRIME/SUPPLEMENT ChristOEher B. BL
Work Order # 0 SHEET 2 OF 5
| TASK TASK TASK |'I TASK TASK J TASK
CALC. |Phase!ADA Crash Analysis Project Development DocurjCoordination Meetings Public Involvement / StakehqProject Management / QAQC
PAYROLL AVG. % Wgtd % Wotd % Wgtd % Wotd % Wgtd % Wgtd
CLASSIFICATIONS RATES | Hours | Part. Avg | Hours| Part. Avg | Hours| Part. Avg | Hours| Part. Avg | Hours| Part. Avg | Hours| Part. Avg

Engineer VI $88.52 2 16.67% | 14.75 8 282% | 249 8 16.67% | 14.75 2 303% | 268 48 | 66.67% | 59.02
Engineer V $75.02 6 244% | 1.83
Engineer IV $61.65 60 [ 2113% | 1302 | 16 | 33.33% | 2055 | 24 | 3636% | 2242 | 24 | 33.33% | 2055
Engineer IlI $47.30 40 | 16.26% | 7.69 5 4167% | 19.71 96 | 3380% | 1599 | 24 | 50.00% | 23.65
Engineer I/1l $39.76 | 120 | 48.78% | 19.40 48 | 16.90% | 6.72
Survey V $90.00
Survey IV $83.11
Survey Il $71.73
Survey Il $59.02
Survey | $43.24
Engineering Technician V $77.48
Engineering Technician IV | $58.28
Engineering Technician Il | $51.38
Engineering Technician I/ll [ $37.04
CAD Manager $76.97
CAD Technician Il $57.30 80 | 32.52% | 18.63 5 4167% | 23.87 72 | 25.35% | 14.53 16 | 24.24% | 13.89
CAD Technician | $28.83
GIS Specialist Il $64.10 24 | 36.36% | 23.31
Landscape Architect Il $73.26
Environmental Res SpecV | $80.60
Environmental Res SpeclV | $66.95
Environmental Res Speclll | $44 .85
Environmental Res Specifii | $34.60
Environmental Res Tech $49.35
Landscape Designer I/1l $34.60
Transportation Planner IlI $63.59
Engineering Intern $21.29

TOTALS 2460| 100% |[$4755] 120 | 100% | $58.34 | 2840| 100% |$52.75| 480 | 100% |[$5896| 660 [ 100% | $62.30| 720 | 100% | $79.57

Printed 6/17/2026 1:12 PM BDE 3608 Template (Rev. 11/14/25)
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FIRM Christopher B. Burke Engineering, Ltd.
PTB-ITEM# 0 DATE 06/17/26
PRIME/SUPPLEMENT Christopher B. Bt
Work Order # 0 SHEET 3 OF 5
| TASK TASK TASK TASK TASK TASK
CALC. Junforeseen/Unexpected W
PAYROLL AVG. % Watd % Wagtd % Wagtd % Watd % Wagtd % Watd
CLASSIFICATION RATES | Hours Part. Avg | Hours Part. Avg | Hours Part. Avg Hours Part. Avg Hours Part. Avg Hours Part. Avg
Engineer VI $88.52 20 | 10.00% | 8.85
Engineer V $75.02
Engineer IV $61.65 80 | 40.00% | 24.66
Engineer Il $47.30 80 | 40.00% | 18.92
Engineer I/l $39.76
Survey V $90.00
Survey IV $83.11
Survey Il $71.73
Survey |l $59.02
Survey | $43.24
Engineering TechnicianV_| $77.48
Engineering Technician V| $58.28
Engineering Technician lll | $51.38
Engineering Technician I/ll | $37.04
CAD Manager $76.97
CAD Technician Il $57.30 20 | 10.00% | 5.73
CAD Technician | $28.83
GIS Specialist I1I $64.10
Landscape Architect Il $73.26
Environmental Res SpecV | $80.60
Environmental Res SpeclV| $66.95
Environmental Res Speclll | $44.85
Environmental Res Specl/ll| $34.60
Environmental Res Tech $49.35
Landscape Designer l/ll $34.60
Transportation Planner Il| $63.59
Engineering Intern $21.29
TOTALS 2000| 100% [$58.16] 0.0 0% $0.00] 0.0 0% $0.00 | 00 0% $0.00 | 00 0% $0.00 | 00 0% $0.00

Printed 6/17/2026 1:12 PM

BDE 3608 Template (Rev. 11/14/25)
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PAYROLL ESCALATION TABLE Page 27 of 40
FIXED RAISES
FIRM NAME Gasperec Elberts Consulting, LLC DATE 06/15/26
PRIME/SUPPLEMENT Prime PTB-ITEM# 0
Prepared By Lisa Gasperec
Work Order #if applicable)
CONTRACT TERM 18 MONTHS OVERHEAD RATE 132.84%
START DATE 7/1/2026 COMPLEXITY FACTOR
RAISE DATE 1/1/2027 % OF RAISE 3%
CURRENT SALARY CAP $90.00

END DATE 1/1/2028

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 7/1/2026  1/1/2027 6 33.33%
1 1/2/2027  1/1/2028 12 68.67%
The total escalation = 2.00%

Printed 6/15/2026 6:29 PM BDE 3608 Template (Rev. 11/25/25)



FIRM NAME
PRIME/SUPPLEMENT
PTB-ITEM #

Work Order #

PAYROLL RATES

Gasperec Elberts Consulting, LLC

Prime

0

0

ESCALATION FACTOR

JOB SPECIFIC - Classifications and Average Payrates need to match current payrolls submitted to the Department.
WORK ORDERS - Classifications and Average Payrates need to match the master work order agreement.

DATE

2.00%

DEPARTMENT CALCULATED
CLASSIFICATION AVG. PAYROLL RATES RATE

ON FILE ($90.00 CAP)
Engineer IV $90.00 $90.00
Engineer V $78.00 $79.56
Engineer IV $66.58 $67.91
Engineer Il $54.00 $55.08
Engineer Il $48.50 $49.47
Engineer | $38.00 $38.76
Surveyor IV $64.00 $65.28
Surveyor IlI $58.50 $59.67
Senior Survey Crew Chief || $48.00 $48.96
Survey Crew Chief | $42.50 $43.35

Printed 6/15/2026 6:29 PM

Bureau of Design and Environment

EXHIBIT A
Page 28 of 40
06/15/26

BDE 3608 Template (Rev. 06/24/24)



Bureau of Design and Environment

EXHIBIT A
COST PLUS FIXED FEE Page 29 of 40
COST ESTIMATE OF CONSULTANT SERVICES
FIRM Gasperec Elberts Consulting, LLC DATE 06/15/26
PTB-ITEM # 0 OVERHEAD RATE 132.84%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0
Work Order # 0
Ph Il only DBE OVERHEAD SERVICES % OF
Ph Il DROP TASKS MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
HOURS BOX (List the Subs below tasks) FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL
BOX (A) (B) (C) (D) (E) (G) (H) (B-G)
DBE |Control and Tie Sketches 28 1,369 1,818 1,710 506 5,403 5,403 9.41%
DBE |Boundary Survey 80 4543 6,035 1,681 12,259 12,259 21.35%
DBE |Topographic Survey 156 8,078 10,731 2,989 21,798 21,798 37.97%
DBE |Plat of Highways 90 5,404 7179 1,999 14,582 14,582 25.40%
DBE |Prepare Deliverables 4 250 332 92 674 674 1.17%
DBE |QCQA 16 1,000 1,328 370 2,698 2,698 4.70%
Subconsultant DL - - - -
TOTALS 374 $20,644 $27,423 $1,710 $7,637 $0 $57 414 $57 414 100.00%
Department use only
PR + OH = $48,067
PR+OH+DC+FF = $57,414
DBE % = 100%
Phase Il = $0

Printed 6/15/2026 6:29 PM BDE 3608 Template (Rev. 11/25/25)



Bureau of Design and Environment

EXHIBIT A
Page 30 of 40

AVERAGE HOURLY PROJECT RATES

FIRM Gasperec Elberts Consulting, LLC
PTB-ITEM# 0 DATE 06/15/26
PRIME/SUPPLEMENT Prime
Work Order # 0 SHEET 1 OF 5
TASK TASK TASK TASK TASK
CALC. TOTAL TOTAL  TOTAL |Control and Tie Sketches |Boundary Survey Topographic Survey Plat of Highways Prepare Deliverables
PAYROLL AVG. % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd
CLASSIFICATION RATES HOURS Part. Avg Hours Part. Avg | Hours Part. Avg Hours Part. Avg Hours Part. Avg Hours Part. Avg
Engineer IV $90.00 0.0
Engineer V $79.56 0.0
Engineer IV $67.91 0.0
Engineer lIl $55.08 0.0
Engineer Il $49.47 0.0
Engineer | $38.76 0.0
Surveyor IV $65.28 68.0 18.18% | 11.87 4 14.29% | 9.33 36 45.00% [ 29.38 12 7.69% 5.02 6 6.67% 4.35 2 50.00% 32.64
Surveyor Il $59.67 154.0 41.18% | 24.57 12 15.00% | 8.95 48 30.77% | 18.36 84 93.33% [ 55.69 2 50.00% 29.84
Senior Survey Crew Chief Il| $48.96 76.0 20.32% | 9.95 12 42.86% | 20.98] 16 20.00% [ 9.79 48 30.77% | 15.06
Survey Crew Chief | $43.35 76.0 20.32% | 8.81 12 42.86% | 18.58] 16 20.00% [ 8.67 48 30.77% | 13.34
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
TOTALS 374.0 100% | $55.20 | 28.0 [100.00%|$48.89] 80.0 100% | $56.79] 156.0 [ 100% | $51.78] 90.0 100% | $60.04] 4.0 100% $62.48

Printed 6/15/2026 6:29 PM BDE 3608 Template (Rev. 11/25/25)



Bureau of Design and Environment

EXHIBIT A
Page 31 of 40

AVERAGE HOURLY PROJECT RATES

FIRM Gasperec Elberts Consulting, LLC
PTB-ITEM# 0 DATE 06/15/26
PRIME/SUPPLEMENT Prime
Work Order # 0 SHEET 2 OF 5
TASK TASK TASK TASK TASK TASK
CALC. |QCQA
PAYROLL AVG. % Wwgtd % Wwgtd % Wwgtd % Wwagtd % Wwgtd % Wwagtd
CLASSIFICATIONS RATES | Hours Part. Avg | Hours Part. Avg Hours Part. Avg | Hours Part. Avg | Hours Part. Avg Hours Part. Avg

Engineer IV $90.00
Engineer V $79.56
Engineer IV $67.91
Engineer Il $55.08
Engineer Il $49.47
Engineer | $38.76
Surveyor IV $65.28 8 50.00% | 32.64
Surveyor |l $59.67 8 50.00% | 29.84
Senior Survey Crew Chief Il| $48.96
Survey Crew Chief | $43.35

TOTALS 16.0 100% |[$62.48] 0.0 0% $0.00 0.0 0% $0.00 0.0 0% $0.00 0.0 0% $0.00 0.0 0% $0.00

Printed 6/15/2026 6:29 PM BDE 3608 Template (Rev. 11/25/25)



Bureau of Design and Environment

EXHIBIT A
Page 32 of 40
PAYROLL ESCALATION TABLE g
FIXED RAISES
FIRM NAME GZA lllinois, Inc. formerly Huff & Huff, Inc. DATE 05/15/26
PRIME/SUPPLEMENT CBBEL-Prime PTB-ITEM# 0
Prepared By JJR
Work Order #if applicable)
CONTRACT TERM 8 MONTHS OVERHEAD RATE 184.39%
START DATE  5/15/2026 COMPLEXITY FACTOR 0
RAISE DATE 3/1/12027 % OF RAISE 3%
CURRENT SALARY CAP $90.00

END DATE  1/15/2027

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 5/15/2026  1/14/2027 8 100.00%
The total escalation = 0.00%

Printed 5/15/2026 1:30 PM BDE 3608 Template (Rev. 11/25/25)



Bureau of Design and Environment

EXHIBIT A

PAYROLL RATES Page 33 of 40

FIRM NAME GZA lllinois, Inc. formerly Huff & Hi DATE 05/15/26
PRIME/SUPPLEMENT CBBEL-Prime
PTB-ITEM # 0
Work Order # 0
ESCALATION FACTOR 0.00%

JOB SPECIFIC - Classifications and Average Payrates need to match current payrolls submitted to the Department.
WORK ORDERS - Classifications and Average Payrates need to match the master work order agreement.

DEPARTMENT CALCULATED
CLASSIFICATION AVG. PAYROLL RATES RATE
ON FILE ($90.00 CAP)
Principal $90.00 $90.00
Associate Principal Il $83.63 $83.63
Associate Principal | $75.99 $75.99
Senior Consultant | $67.27 $67.27
Senior Project Manager IlI $77.89 $77.89
Senior Project Manager Il $67.60 $67.60
Senior Project Manager | $61.84 $61.84
Senior Landscape Architect $66.29 $66.29
Senior Technical Specialist Il $67.60 $67.60
Senior Technical Specialist | $57.56 $57.56
CADD Designer $47.32 $47.32
Scientist PM 1| $57.03 $57.03
Scientist PM | $51.59 $51.59
Assistant PM Scientist $42.12 $42.12
Environmental Engineer PM || $55.97 $55.97
Environmental Engineer PM | $51.37 $51.37
Geotechnical Engineer PM | $55.30 $55.30
Assistant PM Engineer | $42.30 $42.30
Engineer | $39.76 $39.76
Scientist Sl $37.23 $37.23
Scientist SlI $33.28 $33.28
Technical Graphics Technician $32.03 $32.03
Architectural Historian $46.00 $46.00
Administrative Executive $57.56 $57.56
Senior Billing Coordinator $36.08 $36.08
Senior Administrative Assistant $39.59 $39.59
Project Administrator $39.68 $39.68

Printed 5/15/2026 1:30 PM BDE 3608 Template (Rev. 06/24/24)



Bureau of Design and Environment

EXHIBIT A
COST PLUS FIXED FEE Page 34 of 40
COST ESTIMATE OF CONSULTANT SERVICES
FIRM GZA lllinois, Inc. formerly Huff & Huff, Inc. DATE 05/15/26
PTB-ITEM # OVERHEAD RATE 184.39%
PRIME/SUPPLEMENT CBBEL-Prime COMPLEXITY FACTOR 0
Work Order #
Phlionly | DBE OVERHEAD SERVICES % OF
Phll DROP TASKS MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
HOURS | BOX (List the Subs below tasks) FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL
BOX (A) (B) (C) (D) (E) (G) (H) (B-G)
Direct Costs - - 1,360 - - 1,360 8.08%
PESA 50.5 1,864 3,436 690 - 5,990 35.58%
Wetland Delineation 50 2,221 4,094 822 - 7,137 42.39%
Wetland Boundary Verification 9 460 849 170 E 1,479 8.78%)
QAQC _ 4.5 271 499 100 - 870 517%
Subconsultant DL - - -
TOTALS 120 $5,285 $9,743 $1,360 $1,956 $0 $0 $16,836 100.00%

l_-)epartment use only

PR+ OH = $15 028
PR+OH+DC+FF = $18,344
DBE % = 0%
Phase lll = $0

Printed 5/15/2026 1:30 PM

BDE 3608 Template (Rev. 11/25/25)



AVERAGE HOURLY PROJECT RATES

Bureau of Design and Environment

EXHIBIT A
Page 35 of 40

FIRM GZA lllinois, Inc. formerly Huff & Huff, Inc.
PTB-ITEM# DATE 05/15/26
PRIME/SUPPLEMENT CBBEL-Prime
Work Order # SHEET 1 OF 5
_I TASK I TASK TASK TASK l TASK
CALC. TOTAL TOTAL _ TOTAL |Direct Costs PESA Wetland Delineation Wetland Boundary VerificatifQAQC
PAYROLL AVG. % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd % Wgtd
CLASSIFICATION RATES HOURS Part. Avg Hours Part. Avg | Hours| Part. Avg | Hours| Part. Avg | Hours Part. Avg | Hours| Part. Avg

Principal $90.00 0.0
Associate Principal Il $83.63 7.5 6.25% 523 2 400% | 3.35 15 | 33.33% | 27.88
Associate Principal | $75.99 0.0
Senior Consultant | $67.27 5.0 4.17% 2.80 2 400% | 269 1 11.11% | 7.47
Senior Project Manager Ill | $77.89 0.0
Senior Project Manager |l $67.60 0.0
Senior Project Manager | $61.84 0.0
Senior Landscape Architect] $66.29 0.0
Senior Technical Specialist| $67.60 0.0
Senior Technical Specialist] $57.56 0.0
CADD Designer $47.32 0.0
Scientist PM Il 557.03 0.0
Scientist PM | $51.59 24.0 20.00% | 10.32 16 | 32.00% | 16.51 7 77.78% | 40.13 1 22.22% 11.46
Assistant PM Scientist 542.12 1.0 0.83% 0.35 1 22.22% 9.36
Environmental Engineer PNV _$55.97 0.0
Environmental Engineer PM  $51.37 1.0 0.83% 043 1 22.22% 11.42
Geotechnical Engineer PM | $55.30 0.0 _
Assistant PM Engineer | $42.30 5.0 4.17% 1.76 5 9.90% 4.19
Engineer | $39.76 0.0
Scientist SI $37.23 60.0 50.00% | 18.62 36 | 71.29% | 26.54 24 | 48.00% | 17.87
Scientist Sl $33.28 0.0
Technical Graphics Technid $32.03 14.5 12.08% | 3.87 85 | 16.83% | 5.39 5 10.00% | 3.20 1 11.11% | 3.56
Architectural Historian $46.00 0.0
Administrative Executive $57.56 0.0
Senior Billing Coordinator | $36.08 0.0
Senior Administrative Assis{ $39.59 2.0 1.67% 0.66 1 1.98% | 0.78 1 2.00% | 0.79
Project Administrator $39.68 0.0

TOTALS 120.0 100% | $44.03] 0.0 0.00% | $0.00 § 50.5 | 100% | $36.90] 50.0 | 100% | $4441] 9.0 100% | $51.16 ] 4.5 100% $60.12

Printed 5/15/2026 1:30 PM

BDE 3608 Template (Rev. 11/25/25)



AVERAGE HOURLY PROJECT RATES

Bureau of Design and Environment

EXHIBIT A
Page 36 of 40

FIRM GZA lllinois, Inc. formerly Huff & Huff, Inc.
PTB-ITEM# 0 DATE 05/15/26
PRIME/SUPPLEMENT CBBEL-Prime
Work Order # 0 SHEET 2 OF 5
TASK TASK TASK TASK TASK TASK
CALC.
PAYROLL AVG. % Wgtd % wgtd % Wgtd % Wgtd % Wgtd % Wgtd
CLASSIFICATIONS RATES | Hours Part. Avg | Hours Part. Avg Hours Part. Avg | Hours Part. Avg | Hours Part. Avg | Hours Part. Avg
Principal $90.00
Associate Principal Il $83.63 4 66.67% | 55.75
Associate Principal | $75.99
Senior Consultant | $67.27 2 33.33% | 22.42
Senior Project Manager llI $77.89
Senior Project Manager Il $67.60
Senior Project Manager | $61.84
Senior Landscape Architect| $66.29
Senior Technical Specialist | $67.60
Senior Technical Specialist | $57.56
CADD Designer $47.32
Scientist PM 11 $57.03
Scientist PM | $51.59
Assistant PM Scientist $42.12
Environmental Engineer PM| $55.97
Environmental Engineer PM| $51.37
Geotechnical Engineer PM || $55.30
Assistant PM Engineer | $42.30
Engineer | $39.76
Scientist Sl $37.23
Scientist SlI $33.28
Technical Graphics Technic{ $32.03
Architectural Historian $46.00
Administrative Executive $57.56
Senior Billing Coordinator $36.08
Senior Administrative Assist| $39.59
Project Administrator $39.68
TOTALS 6.0 100% |$78.18] 0.0 0% $0.00 0.0 0% $0.00 | 0.0 0% $0.00 | 0.0 0% $0.00 0.0 0% $0.00
Printed 5/15/2026 1:30 PM BDE 3608 Template (Rev. 11/25/25)



Printed 6/17/2026
Page 1of 1

Il Department
o'fn%gnq:odation

EXHIBITD
COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

FIXED RAISE

Local Public Agency County Section Number
|DuPage County Department of Transportation | |DuPage | | |
Prime Consultant (Firm) Name Prepared By Date
|Christopher B. Burke Engineering | |Lance Niemerg | 16/17/2026 |
Consultant / Subconsultant Name Job Number
|HBK Engineering | | |
Note: This is name of the consultant the CECS is being completed
for. This name appears at the top of each tab.
Remarks
PAYROLL ESCALATION TABLE
CONTRACT TERM 18 MONTHS OVERHEAD RATE | 111.94%
START DATE 7/1/2026 COMPLEXITY FACTOR
RAISE DATE 1/1/2027 % OF RAISE 3.00%

END DATE 12/31/2027

ESCALATION PER YEAR

% of
Year First Date Last Date Months Contract
0 7/1/2026  1/1/2027 6 33.33%
1 1/2/2027  1/1/2028 12 68.67%
The total escalation = 2.00%

EXHIBIT A
Page 37 of 40

BLR 05514 (Rev. 1/24/26)
ESCALATION



EXHIBIT A

Page 38 of 40
Local Public Agency County Section Number
[DuPage County Department of Transpor|DuPage | |
Consultant / Subconsultant Name Job Number

[HBK Engineering | | |

PAYROLL RATES
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET FIXED RAISE

MAXIMUM PAYROLL RATE 90.00
ESCALATION FACTOR 2.00%
JOB SPECIFIC - Classifications and Average Payrates need to match current payrolls submitted to the Department.
IDOT AVG
CLASSIFICATION PAYROLL RATES CALCULATED RATE
ON FILE

Administrative $30.25 $30.86
Analyst 1 $30.01 $30.61
Analyst 2 $45.11 $46.02
Associate 1 $34.56 $35.25
Associate 2 $40.56 $41.37
Associate 3 $40.49 $41.30
Designer 0 $35.02 $35.72
Designer 1 $32.02 $32.66
Designer 2 $33.20 $33.86
Designer 3 $43.62 $44.49
[Engineer $43.96 $44 .84
Field Lead $40.88 $41.70
Field Tech $27.16 $27.70
Licensed Professional Surveyor $57.37 $58.52
Licensed Structural Engineer $71.08 $72.50
Locator 0 $21.07 $21.50
Locator 1 $23.81 $24.29
Locator 2 $24.64 $25.13
Locator 3 $28.79 $29.36
Permit Coordindator $31.42 $32.04
Principal $88.70 $90.00
[Program Manager $80.50 $82.11
Project Coordinator $36.29 $37.01
Project Manager $49.99 $50.99
Quality Manager $69.71 $71.10
Senior Engineer $54.46 $55.55
Senior Project Manager $62.24 $63.49

BLR 05514 (Rev. 1/24/26)
Printed 6/17/2026 RATES
Page 1 of 1



Local Public Agency
|DuPage County Department of Transportation

Consultant / Subconsultant Name
[HBK Engineering |

COST ESTIMATE WORKSHEET
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

County
|DuPage

EXHIBIT A
Page 39 of 40

Section Number

Job Number

OVERHEAD RATE| 111.94%] COMPLEXITY FACTOR[ 0]
DIRECT COSTS
(not included in OVERHEAD & FRINGE SERVICES BY % OF GRAND
TASK row totals) MANHOURS PAYROLL BENEFITS FIXED FEE OTHERS TOTAL TOTAL
Research / Julie Design Request 28 1,237 1,385 393 3,015 8.53%
|Quality Level B 1,350 142 6,220 6,963 1,977 16,510 46.69%
|Data Processing / Basemapping 64 3,069 3,436 976 7,481 21.15%
|Utility Coordination 72 3,429 3,839 1,090 8,358 23.63%
[Subconsultant DL 0.00
TOTALS 1,350 306] 13,955 | 15,623 4436 | - 35,364 100.00%

Printed 6/17/2026
Page 1 of 1

BLR 05514 (Rev. 1/24/26)

COSTEST



EXHIBIT A

Local Public Agency County Page 40 of 40 Section Number
[DuPage County Department of Transportation | |[DuPage | | |
Consultant / Subconsultant Name Job Number

[HBK Engineering | [ ]

AVERAGE HOURLY PROJECT RATES

EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET
SHEET 1 OF 1

Research / Julie Design Data Processing /
PAYROLL AVG |TOTAL PROJ. RATES Request Quality Level B Basemapping Utility Coordination
HOURLY Hours % Wgtd | Hours % Wgtd | Hours % Wgtd | Hours % Wgtd | Hours % Wgtd | Hours % Wagtd
CLASSIFICATION | RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

Administrative 30.86 0.0

Analyst 1 30.61 0.0

Analyst 2 46.02 0.0

Associate 1 3525 200 6.54% 2.30 20 7143% | 25.18

Associate 2 41.37 168.0 54 90% 2271 120 84.51% | 3496 8 12.50% 517 40 55.56% 22 98

Associate 3 41.30 0.0
|Designer 0 35.72 0.0
[Designer 1 32.66 00
IDesigner 2 33.86 00
|Designer 3 44 49 40.0 13.07% 5.82 40 62.50% 27.81
IEngineer 44 84 0.0
IField Lead 4170 00
IField Tech 27.70 0.0
|Licensed Professional Surj 58.52 0.0
ILicensed Structural Engined  72.50 0.0
ILocator 0 2150 00
ILocator 1 24.29 0.0
ILocator 2 2513 00
ILocator 3 29.36 0.0
{Permit Coordindator 32.04 00
IPrincipal 90.00 0.0
IProgram Manager 82.11 16.0 5.23% 429 4 1429% | 11.73 4 2.82% 2.31 4 6.25% 513 4 5.56% 456
IProject Coordinator 37.01 0.0
|Project Manager 50.99 520 16.99% 8.66 4 14 .29% 7.28 16 1127% | 574 8 12.50% 6.37 24 33.33% 17.00

Quality Manager 71.10 0.0

Senior Engineer 55.55 10.0 3.27% 1.82 2 1.41% 0.78 4 6.25% 347 4 5.56% 3.09

Senior Project Manager 63.49 00

TOTALS 306.0 100% $4561 280 | 100.00% | $44.19] 1420 100% | $43.80] 64.0 100% $4796 | 720 100% $47 63 0.0 0% $0.00

Printed 6/17/2026 BLR 05514 (Rev. 1/24/26)

Page 1 of 1 AVG 1



EXHIBIT B

DELIVERABLES

(This page left intentionally blank)



EXHIBITC
DUPAGE COUNTY DIVISION OF TRANSPORTATION
Consultant Employee Rate Listing

CONSULTANT: Christopher B. Burke Engineering, Ltd.
PROJECT: Traffic Signal Modernization & Flashing Yellow Arrow Implementation on 63
Street — from Belmont Road to William Street
Rate Range* Reason for
Classification ¥ e o Adjustment/Addition/Deletion
Engineer VI $79.00 $90.00
Engineer V $57.00 $90.00
Engineer IV $50.00 $80.00
Engineer Ill $41.00 $68.00
Engineer I/l $35.00 $52.00
Survey V $86.00 $90.00
Survey IV $71.00 $82.00
Survey llI $72.00 $83.00
Survey I $57.00 $68.00
Survey | $38.00 $51.00
Engineering Technician V $75.00 $90.00
Engineering Technician IV $38.00 $79.00
Engineering Technician ll| $39.00 $70.00
Engineering Technician I/l $35.00 $44.00
CAD Manager $75.00 $90.00
CAD Technician Il $54.00 $67.00
CAD Technician | $26.00 $35.00
GIS Specialist IlI $63.00 $72.00
Landscape Architect Il $72.00 $83.00
Landscape Designer I/l $34.00 $39.00
Environmental Resource Specialist V $65.00 $90.00
Environmental Resource Specialist IV | $66.00 $76.00
Environmental Resource Specialist lll | $37.00 $66.00
Environmental Resource Spec l/lI $33.00 $40.00
Environmental Resource Technician $49.00 $56.00
Engineering Intern $18.00 $29.00
Business Operations Department $51.00 $59.00
Transportation Planner VI $90.00 $90.00
Transportation Planner llI $63.00 $72.00
Communications Il $64.00 $74.00
Communications I/l $31.00 $36.00

Note: Maximum rate shall not exceed $90.00 per hour.

Signature of Authorized Agent . >
Sinature ol autnorized Agent - S1gnature on File .. 2202

)
Sherry Sporina, Director of Marketing
Print Name

Approved By COUNTY: Date:
Yifang Lu, Chief Highway Engineer

Page 1 of 2
Rev 02/25



CONSULTANT: Gasperec Elberts Consulting, LLC

PROJECT: Professional Preliminary/Design Engineering Services for 63rd Street

EXHIBIT C

DUPAGE COUNTY DIVISION OF TRANSPORTATION

Consultant Employee Rate Listing

Rate Range Reason for
Classification Adjustment/Addition/Deletion
Minimum Maximum
Engineer VI 75.00 90.00
Engineer V 65.00 90.00
Engineer IV 55.00 75.00
Engineer lll 45.00 65.00
Engineer Il 40.00 55.00
Engineer | 35.00 50.00
Surveyor V 60.00 90.00
Surveyor IV 55.00 75.00
Surveyor Il 50.00 65.00
Surveyor I 40.00 50.00
Surveyor | 35.00 45.00
Engineering Technician V 55.00 70.00
Engineering Technician [V 45.00 60.00
Engineering Technician Ill 40.00 55.00
Engineering Technician Il 35.00 50.00
Engineering Technician | 30.00 45.00
Construction Engineer IV 50.00 75.00
Construction Engineer Il 45.00 60.00
Construction Engineer I 35.00 55.00
Construction Engineer | 30.00 50.00
CADD Technician Il 30.00 45.00
CADD Technician | 25.00 40.00
Senior Survey Crew Chief Il 45.00 60.00
Senior Survey Crew Chief | 40.00 55.00
Survey Crew Chief Il 35.00 50.00
Survey Crew Chief | 30.00 45.00
Instrument Person I 20.00 35.00
Instrument Person | 18.00 30.00
Survey / Engineering Intern 15.00 25.00

Note: Maximum rate shall not exceed $90.00 per hour.

Signature of Authorized Agent

for CONSULTANT:

Approved By COUNTY:

Signature on File

Lisa M. Gasperec, Principal

Print Name

Yifang Lu, Chief Highway Engineer

Date:_April 23, 2026

Date:

Page 1 of 2
Rev 02/25




EXHIBIT C
DUPAGE COUNTY DIVISION OF TRANSPORTATION

Consultant Employee Rate Listing

CONSULTANT: GZA lllinois, Inc.

PROJECT: Traffic Signal Modernization & Flashing Yellow Implementation
63" Street (Belmont Road to Williams Street)

- ; Rate Range Reason for
Clazsification — - _ Adjustment/Addition/Deletion
Minimum Maximum
Principal $90.00 $90.00
Associate Principal 1T $83.00 $90.00
Associate Principal I $75.00 $87.00
Senior Consultant I $67.00 $78.00
Senior Project Manager III $77.00 $89.00
Senior Project Manager II $67.00 $78.00
Senior Project Manager I $61.00 $71.00
Senior Landscape Architect $66.00 $76.00
Senior Technical Specialist IT $67.00 $78.00
Senior Technical Specialist I $57.00 $66.00
CADD Designer $47.00 $55.00
Scientist PM IT $57.00 $66.00
Scientist PM I $51.00 $59.00
Assistant PM Scientist $42.00 $49.00
Environmental Engineer PM II $55.00 $64.00
Environmental Engineer PM I $51.00 $59.00
Geotechnical Engineer PM I $55.00 $64.00
Assistant PM Engineer I $42.00 $49.00
Engineer I $39.00 $45.00
Scientist SI $37.00 $43.00
Scientist SIT $33.00 $38.00
Technical Graphics Technician $32.00 $37.00
Architectural Historian $46.00 $53.00
Administrative Executive $57.00 $66.00
Senior Billing Coordinator $36.00 $42.00
Senior Administrative Assistant $39.00 $45.00
Project Administrator $39.00 $45.00

Note: Maximum rate shall not exceed $90.00 per hour.

Signature of Authorized Agent
for CONSULTANT:

Approved By COUNTY:

Signature ~——

Signature on File

v

Date:_ April 23, 2026

Jeremy J. Reynolds Associate Principal / Vice President

Print Name

Yifang Lu, Chief Highway Engineer

Date:

Page 1 0of 2
Rev 02/25




EXHIBIT C

DUPAGE COUNTY DIVISION OF TRANSPORTATION

Consultant Employee Rate Listing

CONSULTANT: HBK Engineering, LLC

PROJECT: 63" St Intersection Improvements

o Rate Range Reason for
Classification Adjustment/Addition/Deletion
Minimum Maximum
Program Manager 75.00 90.00
Senior Project Manager 58.00 90.00
Project Manager 46.00 60.00
Engineer 42.00 65.00
Designer 2 32.00 52.00
Designer 1 23.00 51.00
Associate 2 27.00 59.00
Associate 1 21.00 35.00

Note: Maximum rate shall not exceed $90.00 per hour.

Signature on Filc

Signature of Authorized Agent

for CONSULTANT:

Approved By COUNTY:

Bethany Turk

Print Name

Yifang Lu, Chief Highway Engineer

Date:

Date:

Page 1 of 2
Rev 02/25




Exhibit C Notes

The Classification represents a position within the CONSULTANT'S operation that is filled by one or more
personnel that have similar duties and responsibilities.

This Exhibit should include all classifications that might be involved with the project. This avoids your
resubmittal and the need to go through the approval process again.

Minimum rate is the lowest rate being paid to personnel for a particular classification (rounded down to nearest
$ amount).

Maximum rate is the top rate being paid to personnel for a particular classification considering employee raises

within contract period (rounded up to nearest dollar amount). (Maximum rate at minimum rate + 15% is usually
a good amount to cover contract period.)

Page 2 of 2



EXHIBIT D

DU PAGE COUNTY DIVISION OF TRANSPORTATION
CONSULTANT STAFF CHANGE NOTIFICATION

The Consulting Firm

hereby notifies the COUNTY through the DIVISION OF TRANSPORTATION
that they need to reassign staff for the following project:

Section No.

Position:

Person:

Effective date:

Reason for requesting change:

Proposed Replacement:

(attach resume)

Transition Plan: provide an outline of the steps that the CONSULTANT
will take to ensure adequate exchange of information and
responsibility, including Principal Engineer oversight and
requested involvement by COUNTY staff.



FIRM NAME Christopher B. Burke Engineering, Ltd. Date: 06/17/26
PRIME/SUPPLEMENT Christopher B. Burke Engineering, Ltd.
PTBTEM # 0
Work Order # Liz Jensen
BT ol I
Per Diem (per Federal GSA) Up to the state federal maximum $0.00 $0.00
Lodging (per Federal GSA) Actual cost (Up to the federal rate $0.00 $0.00
Lodging Taxes and Fees (per Federal GSA) Actual cost $0.00 $0.00
Air Fare e e e $0.00 $0.00
Vehicle Mileage (per Federal GSA) Up to the federal rate maximum 250 $0.73 $181.25
Vehicle Owned or Leased $45.00/half day (4 hours or less) or $90/full day $0.00 $0.00
Vehicle Rental Actual cost (Up to $55/day) $0.00 $0.00
Vehicle Rental Fuel Actual cost (Submit supporting documentation) $0.00 $0.00
Tolls Actual cost 30 $1.00 $30.00
Parking Actual cost $0.00 $0.00!
Overtime Premium portion (Submit supporting d $0.00 $0.00
Shift Differential Actual cost (Based on firm's policy) $0.00 $0.00
Ovemight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mytars (In-house) Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation) $0.00 $0.00
Project Specific Insurance Actual cost $0.00 $0.00
Monuments (Permanent) Actual cost $0.00 $0.00
Photo Processing Actual cost $0.00 $0.00
2-Way Radio (Survey or Phase Il Only) Actual cost $0.00 $0.00
Telephone Usage (Traffic System Monitoring Only) Actual cost $0.00 $0.00
CADD Actual cost (Max $15/hour) $0.00 $0.00
Web Site Actual cost (Submit supporting documentation) $0.00 $0.00
Advertisements Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Facility Rental Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Exhibits/Renderings & Actual cost (Submit supporting documentation) $0.00 $0.00
Recording Fees Actual cost $0.00 $0.00
Transcriptions (specific to project) Actual cost $0.00 $0.00
Courthouse Fees Actual cost $0.00 $0.00
Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Testing of Soil Samples* :p?;;’;“‘ (provide breakdown of costs to the Department for $0.00 $0.00
Lab Services* :'ecmal cost (psv:aemdmfwmwmb $0.00 $0.00
Equipment and/or Specialized Equipment Rental* A A $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

Printed 6/17/2026 1:12 PM
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FIRM NAME
PRIME/SUPPLEMENT
PTB-ITEM #

Work Order #

ITEM

Gasperec Elberts Consulting, LLC

Date:

06/15/26

Prime

0

Lisa Gasperec

ALLOWABLE

Per Diem (per Federal GSA) Up to the state federal maximum $0.00 $0.00
Lodging (per Federal GSA) Actual cost (Up to the federal rate maximum) $0.00 $0.00
Lodging Taxes and Fees (per Federal GSA) Actual cost $0.00 $0.00
o bt o
Vehicle Mileage (per Federal GSA) Up to the federal rate maximum $0.73 $0.00
Vehicle Owned or Leased $45.00/half day (4 hours or less) or $90/full day 19 $90.00 $1,710.00
Vehicle Rental Actual cost (Up to $55/day) $0.00 $0.00
Vehicle Rental Fuel Actual cost (Submit supporting documentation) $0.00 $0.00
Tolls Actual cost $0.00 $0.00
Parking Actual cost $0.00 $0.00
Overtime Premium portion (Submit supporting documentation) $0.00 $0.00
Shift Differential Actual cost (Based on firm's policy) $0.00 $0.00
Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation) $0.00 $0.00
Project Specific Insurance Actual cost $0.00 $0.00
Monuments (Permanent) Actual cost $0.00 $0.00
Photo Processing Actual cost $0.00 $0.00
2-Way Radio (Survey or Phase Il Only) Actual cost $0.00 $0.00
Telephone Usage (Traffic System Monitoring Only) Actual cost $0.00 $0.00
CADD Actual cost (Max $15/hour) $0.00 $0.00
Web Site Actual cost (Submit supporting documentation) $0.00 $0.00
Advertisements Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Facility Rental Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation) $0.00 $0.00
Recording Fees Actual cost $0.00 $0.00
Transcriptions (specific to project) Actual cost $0.00 $0.00
Courthouse Fees Actual cost $0.00 $0.00
Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Testing of Soil Samples* ;(;trtoljil)cost (provide breakdown of costs to the Department for $0.00 $0.00
Lab Services* ::;:t[l;leapla(’:[(:nsétm(’zrgv'\illdfol’araepa;dlj?l\nazlr; of cost for each lab service to $0.00 $0.00
Equipment and/or Specialized Equipment Rental* ;‘;trtojil;/:gfvtné:‘f";?lo‘;i::qd‘;i;fzj:egu:;ﬁfe‘foi‘rhl'DDngappmval) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

Printed 6/15/2026 6:29 PM

BDE 3608 Template (Rev.01/29/25)



FIRM NAME
PRIME/SUPPLEMENT
PTB-ITEM #

Work Order #

GZA lllinois, Inc. formerly Huff & Huff, Inc.

05/15/26

CBBEL-Prime

0

0

QUANTITY CONTRACT
ITEM ALLOWABLE RATE TOTAL

Per Diem (per Federal GSA) Up to the state federal maximum $0.00 $0.00
Lodging (per Federal GSA) Actual cost (Up to the federal rate maximum) $0.00] $0.00
Lodging Taxes and Fees (per Federal GSA) Actual cost $0.00 $0.00
R
Vehicle Mileage (per Federal GSA) Up to the federal rate maximum $0.00 $0.00
Vehicle Owned or Leased $45.00/half day (4 hours or less) or $90/full day $90.00 $135.00
Vehicle Rental Actual cost (Up to $55/day) $0.00 $0.00
Vehicle Rental Fuel Actual cost (Submit supporting documentation) $0.00 $0.00
Tolls Actual cost $0.00 $0.00
Parking Actual cost $0.00 $0.00
Overtime Premium portion (Submit supporting documentation) $0.00 $0.00
Shift Differential Actual cost (Based on firm's policy) $0.00 $0.00
Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation) $0.00 $0.00
Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation) $0.00 $0.00
Project Specific Insurance Actual cost $0.00 $0.00
Monuments (Permanent) Actual cost $0.00 $0.00
Photo Processing Actual cost $0.00 $0.00
2-Way Radio (Survey or Phase Ill Only) Actual cost $0.00 $0.00
Telephone Usage (Traffic System Monitoring Only) Actual cost $0.00 $0.00
CADD Actual cost (Max $15/hour) $0.00 $0.00
Web Site Actual cost (Submit supporting documentation) $0.00 $0.00
Advertisements Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Facility Rental Actual cost (Submit supporting documentation) $0.00 $0.00
Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation) $0.00 $0.00
Recording Fees Actual cost $0.00 $0.00
Transcriptions (specific to project) Actual cost $0.00 $0.00
Courthouse Fees Actual cost $0.00 $0.00
Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00
Testing of Soil Samples* :;:pl:;ljijlal():osl (provide breakdown of costs to the Department for $0.00 $0.00
Lab Services* Q:tg:; :r?r::‘ r(:rsc;i;efgrreaaplgirg:l’vanl)uf cost for each lab service to $0.00! $0.00
Equipment and/or Specialized Equipment Rental* :;;:::LI)Clgsv:n(::?Is:(;\/’;i“:gs;i;:{g;?;z:v;:‘r 'lggi approval) $0.00 $0.00
ERIS E3 Corridor Database (<3.13 mi) Actual Cost $495.00 $495.00
ERIS Add on City Directories Actual Cost $115.00 $230.00
Boundary Verification Fee Actual Cost - Estimated $500.00 $500.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

Printed 5/15/2026 1:30 PM
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GZA ILLINQIS, INC.

SUMMARY OF DIRECT COSTS
Project: DuDOT 63rd Signal Modification Belmont-Williams

DIRECT
Task 1 - PESA
Vehicle Owned/Leased day X 05 x % 90.00 = % 45.00
City Directory 2 x $ 11500 = $ 230.00
Database <3.13 mi. (E3) 1 x $ 495.00 = $ 495.00
0 x $ - = $ -
Task Total $ 770.00
Task 2 - Wetland Delineation & Report
Vehicle Owned/Leased day X 05 x $ 90.00 = % 45.00
0 x $ - = $ -
Task Total $ 45.00
Task 3 - Wetland Boundary Verification
Vehicle Owned/Leased day X 05 x % 90.00 = % 45.00
Boundary Verification Fee 1 x $ 500.00 = $ 500.00
0 x $ - = $ -
Task Total $ 545.00
Task 4 - Project Management
0 x $ - = $ -
Task Total $ -
Task 5 - QAQC
0 x $ - = $ -
Task Total $ -

GRAND TOTAL $ 1,360.00

I:\Proposals\Proposals - FY2027\CBBEL\63rd St Ph I\[81.P013019.27 CBBEL DuDOT 63rd Phl Direct Costs DLM.xIs]Direc



GZA ILLINQIS, INC.

SUMMARY OF SERVICES BY OTHERS
Project: DuDOT 63rd Signal Modification Belmont-Williams

OUTSIDE
Task 1 - PESA
0 x_$ - = $ -
Task Total $ -
Task 2 - Wetland Delineation & Report
0 x $ - = $ -
Task Total $ -
Task 3 - Wetland Boundary Verification
0 x $ - = $ -
Task Total $ -

GRAND TOTAL $ -

I:\Proposals\Proposals - FY2027\CBBEL\63rd St Ph [\[81.P013019.27 CBBEL DuDOT 63rd Phl Direct Costs DLM.xIs]Se



Local Public Agency
|DuPage County Department of Transportatior]

Consultant / Subconsultant Name

County

|DuPage

|HBK Engineering

DIRECT COSTS WORKSHEET

Section Number

Job Number

List ALL direct costs required for this project. Those not listed on the form will not be eligible for reimbursement by the LPA on this project.
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

CONTRACT
ITEM ALLOWABLE QUANTITY RATE TOTAL

Perr[g:(rjgml GSA) Up to federal maximum $0.00
Lodging Actual Cost ] $0.00
(per Federal GSA) (Up to Federal rate maximum)
(L:;gl':gg;’:eé;:)d Fees Actual Cost - | $0.00
T o s T v 000
:’pi?ig:dh:irﬁag;) Up to Federal rate maximum $0.00
Vehicle Owned or Leased (no mileage charge allowed) [$45.00/half day (4 hours or less) or $90/full day 15 $90.00 $1,350.00
Vehicle Rental Actual Cost (Up to $55/day) $0.00
Tolls Actual Cost $0.00
Parking Actual Cost $0.00
Overtime Premium portion (Submit supporting documentation) $0.00
Shift Differential Actual Cost (Based on firm's policy) $0.00
Overnight Delivery/Postage/Courier Service Actual Cost (Submit supporting documentation) $0.00
Copies of Deliverables/Mylars (In-house) Actual Cost (Submit supporting documentation) $0.00
Copies of Deliverables/Mylars (Outside) Actual Cost (Submit supporting documentation) $0.00
Project Specific Insurance Actual Cost $0.00
Monuments (Permanent) Actual Cost $0.00
Photo Processing Actual Cost $0.00
2-Way Radio (Survey or Phase IIl Only) Actual Cost $0.00
Telephone Usage (Traffic System Monitoring Only) Actual Cost $0.00
CADD Actual Cost (Max $15/hour) $0.00
Web Site Actual Cost (Submit supporting documentation) $0.00
Advertisements Actual Cost (Submit supporting documentation) $0.00
Public Meeting Facility Rental Actual Cost (Submit supporting documentation) $0.00
Public Meeting Exhibits/Renderings & Equipment Actual Cost (Submit supporting documentation) $0.00
Recording Fees Actual Cost $0.00
Transcriptions (specific to project) Actual Cost $0.00
Courthouse Fees Actual Cost $0.00
Storm Sewer Cleaning and Televising Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Traffic Control and Protection Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Aerial Photography and Mapping Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Utliity Exploratory Trenching Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00
Testing of Soil Samples Actual Cost $0.00
Lab Services Actual Cost (Provide breakdown of each cost) $0.00
Equipment and/or Specialized Equipment Rental Actual Cost (Requires 2-3 quotes with IDOT approval) $0.00

$0.00

$0.00

$0.00

TOTAL DIRECT COSTS: $1,350.00

Printed 6/17/2026
Page 1 of 1
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