




















































































































llinois Department
of Transportation

LOCAL PUBLIC AGENCY

Joint Funding Agreement for
Federally Funded Construction

Local Public Agency County Section Number
County of DuPage DuPage 16-00232-00-CH
Fund Type ITEP, SRTS, HSIP Number(s) MPO Name MPO TIP Number
STU N/A CMAP 08-20-0026

Construction

State Job Number Project Number

C-91-081-21

X6UK(066)

[] Local Let/Day Labor [X] Construction on State Letting [ ] Construction Engineering [ ] Ultilities [] Railroad Work
LOCATION
Stationing
Local Street/Road Name Key Route Length From To
Lemont Road FAU 2612 0.50 mile 03.70 04.20
Location Termini
83rd Street to 87th Street
Current Jurisdiction Existing Structure Number(s)
DuPage County N/A [ Remove |
LOCATION
Stationing
Local Street/Road Name Key Route Length From To
87th Street FAU 3580 0.61 mile 00.24 00.85

Location Termini

Havens Drive to Lemont Road

Current Jurisdiction

Existing Structure Number(s)

DuPage County

N/A

Remove |

PROJECT DESCRIPTION

The scope of improvement includes the roadway widening at the intersections of Lemont Road/87th Street and
Lemont Road/83rd Street. This portion of work includes traffic signal modernization, drainage improvements, and
a section of roadway reconstruction. Also included as part of the project is the roadway resurfacing of Lemont
Road between 87th Street and 83rd Street as well as 87th Street from Lemont Road west to Havens Drive.
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Local Public Agency Section Number State Job Number Project Number

County of DuPage 16-00232-00-CH C9108121 X6UK(066)

This Agreement is made and entered into between the above local public agency, hereinafter referred to as the "LPA" and the State of
lllinois, acting by and through its Department of Transportation, hereinafter referred to as the "STATE". The STATE and LPA jointly
proposes to improve the designated location as described in the Location and Project Description sections of this agreement. The
improvement shall be constructed in accordance with plans prepared by, or on behalf of the LPA and approved by the STATE using the
STATE's policies and procedures approved and/or required by the Federal Highway Administration, hereby referred to as "FHWA".

I. GENERAL

11

1.2

1.3

1.4
15

Availability of Appropriation; Sufficiency of Funds. This Agreement is contingent upon and subject to the availability of sufficient
funds. The STATE may terminate or suspend this Agreement, in whole or in part, without penalty or further payment being
required, if (i) sufficient funds for this Agreement have not been appropriated or otherwise made available to the LPA by the
STATE or the federal funding source, (ii) the Governor or STATE reserves funds, or (iii) the Governor or STATE determines that
funds will not or may not be available for payment. The STATE shall provide notice, in writing, to LPA of any such funding failure
and its election to terminate or suspend this Agreement as soon as practicable. Any suspension or termination pursuant to this
Section will be effective upon the date of the written notice unless otherwise indicated.

Domestic Steel Requirement. Construction of the project will utilize domestic steel as required by Section 106.01 of the current
edition of the Standard Specifications for Road and Bridge Construction and federal Build America-Buy America provisions.

Federal Authorization. That this Agreement and the covenants contained herein shall become null and void in the event that the
FHWA does not approve the proposed improvement for Federal-aid participation within one (1) year of the date of execution of
this agreement.

Severability. If any provision of this Agreement is declared invalid, its other provisions shall not be affected thereby.

Termination. This Agreement may be terminated, in whole or in part, by either Party for any or no reason upon thirty (30)
calendar days' prior written notice to the other Party. If terminated by the STATE, the STATE must include the reasons for such
termination, the effective date, and, in the case of a partial termination, the portion to be terminated. If the STATE determines in
the case of a partial termination that the reduced or modified portion of the funding award will not accomplish the purposes for
which the funding award was made, the STATE may terminate the Agreement in its entirety.

This Agreement may be terminated, in whole or in part, by the STATE without advance notice:

a. Pursuant to a funding failure as provided under Article 1.1.

b. If LPA fails to comply with the terms and conditions of this funding award, application or proposal, including any
applicable rules or regulations, or has made a false representation in connection with the receipt of this or any award.

Il. REQUIRED CERTIFICATIONS

By execution of this Agreement and the LPA's obligations and services hereunder are hereby made and must be performed in compliance
with all applicable federal and State laws, including, without limitation, federal regulations, State administrative rules and any and all
license requirements or professional certification provisions.

2.1

2.2

Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR Part 200). The LPA
certifies that it shall adhere to the applicable Uniform Administrative Requirements, Cost Principles, and Audit Requirements,
which are published in Title 2, Part 200 of the Code of Federal Regulations, and are incorporated herein by reference.

Compliance with Registration Requirements. LPA certifies that it: (i) is registered with the federal SAM system; (ii) is in good

standing with the lllinois Secretary of State, if applicable; (iii) have a valid DUNS Number; (iv) have a valid UEI, if applicable. It is
LPA's responsibility to remain current with these registrations and requirements.

2.3 Bribery. The LPA certifies to the best of it's knowledge that it's officials have not been convicted of bribery or attempting to bribe

an officer or employee of the state of lllinois, nor made an admission of guilt of such conduct which is a matter of record (30 ILCS
500/50-5).

2.4 Bid Rigging. LPA certifies that it has not been barred from contracting with a unit of state or local government as a result of a

2.5

2.6

violation of Paragraph 33E-3 or 33E-4 of the Criminal Code of 1961 (720 ILCS 5/33E-3 or 720 ILCS 5/33E-4, respectively).

Debt to State. LPA certifies that neither it, nor its affiliate(s), is/are barred from receiving an Award because the LPA, or its

affiliate(s), is/are delinquent in the payment of any debt to the STATE, unless the LPA, or its affiliate(s), has/have entered into a
deferred payment plan to pay off the debt, and STATE acknowledges the LPA may declare the Agreement void if the
certification is false (30 ILCS 500/50-11).

Debarment. The LPA certifies to the best of its knowledge and belief that it's officials:

a. are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered
transactions by any Federal department or agency;

b. have not within a three-year period preceding this agreement been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation of Federal or State anti-trust statutes or
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Local Public Agency Section Number State Job Number Project Number

County of DuPage 16-00232-00-CH C9108121 X6UK(066)

commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements receiving
stolen property;

c. are not presently indicated for or otherwise criminally or civilly charged by a governmental entity (Federal, State, Local)
with commission of any of the offenses enumerated in item (b) of this certification; and

d. have not within a three-year period preceding the agreement had one or more public transactions (Federal, State, Local)
terminated for cause or default.

2.7 Construction of Fixed Works. The LPA certifies that all Programs for the construction of fixed works which are financed in whole
or in part with funds provided by this Agreement shall be subject to the Prevailing Wage Act (820 ILCS 130/0.01 et seq.) unless
the provisions of that Act exempt its application. In the construction of the Program, the LPA shall comply with the requirements
of the Prevailing Wage Act including, but not limited to, inserting into all contracts for such construction a stipulation to the effect
that not less than the prevailing rate of wages as applicable to the Program shall be paid to all laborers, workers, and mechanics
performing work under the Award and requiring all bonds of contractors to include a provision as will guarantee the faithful
performance of such prevailing wage clause as provided by contract.

2.8 Criminal Convictions. The LPA certifies that neither it nor any managerial agent of LPA has been convicted of a felony under the
Sarbanes-Oxley Act of 2002, nor a Class 3 or Class 2 felony under lllinois Securities Law of 1953, or that at least five (5) years
have passed since the date of the conviction. The LPA further certifies that it is not barred from receiving an funding award
under 30 ILCS 500/50-10.5 and acknowledges that STATE shall declare the Agreement void if this certification is false (30 ILCS
500/50-10.5).

2.9 Improper Influence. The LPA certifies that no funds have been paid or will be paid by or on behalf of the LPA to any person for
influencing or attempting to influence an officer or employee of any government agency, a member of Congress or lllinois
General Assembly, an officer or employee of Congress or lllinois General Assembly, or an employee of a member of Congress
or lllinois General Assembly in connection with the awarding of any agreement, the making of any grant, the making of any loan,
the entering into of any cooperative agreement, or the extension, continuation, renewal, amendment or modification of any
agreement, grant, loan or cooperative agreement. 31 USC 1352. Additionally, the LPA certifies that it has filed the required
certification under the Byrd Anti-Lobbying Amendment (31 USC 1352), if applicable.

2.10 Telecom Prohibition. The LPA certifies that it will comply with Section 889 of the FY 2019 National Defense Authorization Act
(NDAA) that prohibits the use of telecommunications or video surveillance equipment or services produced or provided by the
following companies: Dahua Technology Company, Hangzhou Hikvision Digital Technology Company, Huawei Technologies
Company, Hytera Communications Corporation, and ZTE Corporation. Covered equipment and services cannot be used as
substantial or essential component or any system, or as critical technology as part of any system.

2.11 Personal Conflict of Interest - (50 ILCS 105/3, 65 ILCS 5/3.1-55-10, 65 ILCS 5/4-8-6) The LPA certifies that it shall maintain a
written code or standard of conduct which shall govern the performance of its employees, officers, board members, or agents
engaged in the award and administration of contracts supported by state or federal funds. Such code shall provide that no
employee, officer, board member or agent of the LPA may participate in the selection, award, or administration of a contract
supported by state or federal funds if a conflict of interest, real or apparent would be involved. Such a conflict would arise when
any of the parties set forth below has a financial or other interest in the firm selected for award:

the employee, officer, board member, or agent;

any member of his or her immediate family;

his or her partner; or

an organization which employs, or is about to employ, any of the above.

apop

The conflict of interest restriction for former employees, officers, board members and agents shall apply for one year.

The code shall also provide that LPA's employees, officers, board members, or agents shall neither solicit nor accept gratuities,
favors or anything of monetary value from contractors, potential contractors, or parties to subcontracts. The STATE may waive
the prohibition contained in this subsection, provided that any such present employee, officer, board member, or agent shall not
participate in any action by the LPA relating to such contract, subcontract, or arrangement. The code shall also prohibit the
officers, employees, board members, or agents of the LPA from using their positions for a purpose that constitutes or presents
the appearance of personal or organizational conflict of interest or personal gain.

2.12 Organizational Conflict of Interest - The LPA certifies that it will also prevent any real or apparent organizational conflict of
interest. An organizational conflict of interest exists when the nature of the work to be performed under a proposed third party
contract or subcontract may, without some restriction on future activities, result in an unfair competitive advantage to the third
party contractor or LPA or impair the objectivity in performing the contract work.

2.13 Accounting System. The LPA certifies that it has an accounting system that provides accurate, current, and complete disclosure
of all financial transactions related to each state and federally funded program. Accounting records must contain information
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Local Public Agency Section Number State Job Number Project Number
County of DuPage 16-00232-00-CH C9108121 X6UK(066)

pertaining to state and federal pass-through awards, authorizations, obligations, unobligated balances, assets, outlays, and
income. To comply with 2 CFR 200.305(b)(7)(i), the LPA shall use reasonable efforts to ensure that funding streams are
delineated within LPA's accounting system. See 2 CFR 200.302.

Ill. AUDIT AND RECORD RETENTION

3.1 Single Audits: The LPA shall be subject to the audit requirements contained in the Single Audit Act Amendments of 1996 (31
USC 7501-7507) and Subpart F of 2 CFR Part 200.

If, during its fiscal year, LPA expends $750,000 or more in Federal Awards (direct federal and federal pass-through awards
combined), LPA must have a single audit or program-specific audit conducted for that year as required by 2 CFR 200.501 and
other applicable sections of Subpart F of 2 CFR Part 200. A copy of the audit report must be submitted to the STATE (IDOT's
Financial Review & Investigations Section, Room 126, 2300 South Dirksen Parkway, Springfield, lllinois, 62764) within 30 days
after the completion of the audit, but no later than one year after the end of the LPA's fiscal year.

Assistance Listing number (formally known as the Catalog of Federal Domestic Assistance (CFDA) number) for all highway
planning and construction activities is 20.205.

Federal funds utilized for construction activities on projects let and awarded by the STATE (federal amounts shown as
“Participating Construction” on Schedule 2) are not included in a LPA's calculation of federal funds expended by the LPA for
Single Audit purposes.

3.2 STATE Audits: The STATE may, at its sole discretion and at its own expense, perform a final audit of the Project (30 ILCS 5, the
lllinois State Auding Act). Such audit may be used for settlement of the Project expenses and for Project closeout purposes. The
LPA agrees to implement any audit findings contained in the STATE's authorized inspection or review, final audit, the STATE's
independent audit, or as a result of any duly authorized inspection or review.

3.3 Record Retention. The LPA shall maintain for three (3) years from the date of final project closeout by the STATE, adequate
books, records, and supporting documents to verify the amounts, recipient, and uses of all disbursements of funds passing in
conjunction with this contract. adequate to comply with 2 CFR 200.334. If any litigation, claim or audit is started before the
expiration of the retention period, the records must be retained until all litigation, claims or audit exceptions involving the records
have been resolved and final action taken.

3.4 Accessibility of Records. The LPA shall permit, and shall require its contractors and auditors to permit, the STATE, and any
authorized agent of the STATE, to inspect all work, materials, payrolls, audit working papers, and other data and records
pertaining to the Project; and to audit the books, records, and accounts of the LPA with regard to the Project. The LPA in
compliance with 2 CFR 200.337 shall make books, records, related papers, supporting documentation and personnel relevant to
this Agreement available to authorized STATE representatives, the lllinois Auditor General, lllinois Attorney General, any
Executive Inspector General, the STATE's Inspector General, federal authorities, any person identified in 2 CFR 200.337, and
any other person as may be authorized by the STATE (including auditors), by the state of lllinois or by federal statute. The LPA

shall cooperate fully in any such audit or inquiry.

3.5 Failure to maintain the books and records. Failure to maintain the books, records and supporting documents required by this
section shall establish presumption in favor of the STATE for recovery of any funds paid by the STATE under the terms of this
contract.

IV. LPA FISCAL RESPONSIBILITIES
4.1 To provide all initial funding and payment for construction engineering, utility, and railroad work
4.2 LPA Appropriation Requirement. By execution of this Agreement the LPA attests that sufficient moneys have been appropriated

or reserved by resolution or ordinance to fund the LPA share of project costs. A copy of the authorizing resolution or ordinance is
attached as Schedule 5.

4.3 Reimbursement Requests: For reimbursement requests the LPA will submit supporting documentation with each invoice.
Supporting documentation is defined as verification of payment, certified time sheets or summaries, vendor invoices, vendor
receipts, cost plus fix fee invoice, progress report, personnel and direct cost summaries, and other documentation supporting the
requested reimbursement amount (Form BLR 05621 should be used for consultant invoicing purposes). LPA invoice requests to
the STATE will be submitted with sequential invoice numbers by project.

4.4 Financial Integrity Review and Evaluation (FIRE) program: LPA's and the STATE must justify continued federal funding on
inactive projects. 23 CFR 630.106(a)(5) defines an inactive project as a project which no expenditures have been charged
against Federal funds for the past twelve (12) months. To keep projects active, invoicing must occur a minimum of one time
within any given twelve (12) month period. However, to ensure adequate processing time, the first invoice shall be submitted to
the STATE within six (6) months of the federal authorization date. Subsequent invoices will be submitted in intervals not to
exceed six (6) months.

4.5 Final Invoice: The LPA will submit to the STATE a complete and detailed final invoice with applicable supporting documentation
of all incurred costs, less previous payments, no later than twelve (12) months from the date of completion of work or from the
date of the previous invoice, whichever occurs first. If a final invoice is not received within this time frame, the most recent invoice
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Local Public Agency Section Number State Job Number Project Number

County of DuPage 16-00232-00-CH C9108121 X6UK(066)

4.6

4.7

may be considered the final invoice and the obligation of the funds closed. Form BLR 05613 (Engineering Payment Record) is
required to be submitted with the final invoice for engineering projects.

Project Closeout: The LPA shall provide the final report to the appropriate STATE district office within twelve (12) months of the
physical completion date of the project so that the report may be audited and approved for payment. If the deadline cannot be
met, a written explanation must be provided to the district prior to the end of the twelve (12) months documenting the reason and
the new anticipated date of completion. If the extended deadline is not met, this process must be repeated until the project is
closed. Failure to follow this process may result In the immediate close-out of the project and loss of further funding.

Project End Date: The period of performance (end date) for state and federal obligation purposes is five (5) years for projects
under $1,000,000 or seven (7) years for projects over $1,000,000 from the execution date of the agreement. Requests for time
extensions and joint agreement amendments must be received and approved prior to expiration of the project end date. Failure
to extend the end date may result in the immediate close-out of the project and loss of further funding.

V. THE LPA AGREES

VI.

5.1

52

53
54

5.5

5.6

5.7
5.8
59

5.10

5.12

To acquire in its name, or in the name of the STATE if on the STATE highway system, all right-of-way necessary for this project
in accordance with the requirements of Titles Il and Il of the Uniform Relocation Assistance and Real Property Acquisition
Policies Act of 1970, and established State policies and procedures. Prior to advertising for bids, the LPA shall certify to the
STATE that all requirements of Titles Il and Ill of said Uniform Act have been satisfied. The disposition of encroachments, if any,
will be cooperatively determined by representatives of the LPA, the STATE, and the FHWA if required.

To provide for all utility adjustments and to regulate the use of the right-of-way of this improvement by utilities, public and private,
in accordance with the current Utility Accommodation Policy for Local Public Agency Highway and Street Systems.

To provide on-site engineering supervision and inspection during construction of the proposed improvement.

To retain jurisdiction of the completed improvement unless specified otherwise by schedule (schedule should be accompanied
by a location map). If the improvement location is currently under road district jurisdiction, a jurisdictional schedule is required.

To maintain or cause to be maintained the completed improvement (or that portion within its jurisdiction as established by
schedule) in a manner satisfactory to the STATE and the FHWA.

To provide if required, for the improvement of any railroad-highway grade crossing and rail crossing protection within the limits of
the proposed improvement.

To regulate parking and traffic in accordance with the approved project report.
To regulate encroachments on public rights-of-way in accordance with current lllinois Compiled Statutes.

To regulate the discharge of sanitary sewage into any storm water drainage system constructed with this improvement in
accordance with the current Illinois Compiled Statutes.

For contracts awarded by the LPA, the LPA shall not discriminate on the basis of race, color, national origin or sex in the award
and performance of any USDOT - assisted contract or in the administration of its DBE program or the requirements of 49 CFR
part 26. The LPA shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award
and administration of USDOT - assisted contracts. The LPA's DBE program, as required by 49 CFR part 26 and as approved by
USDOT, is incorporated by reference in this agreement. Upon notification to the recipient of its failure to carry out its approved
program, the STATE may impose sanctions as provided for under Part 26 and may, in appropriate cases, refer the matter for
enforcement under 18 U.S. C 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.). In the
absence of a USDOT - approved LPA DBE Program or on STATE awarded contracts, this agreement shall be administered
under the provisions of the STATE'S USDOT approved Disadvantaged Business Enterprise Program.

That execution of this agreement constitutes the LPA's concurrence in the award of the construction contract to the responsible
low bidder as determined by the STATE.

THE STATE AGREES

6.1

6.2

6.3

To provide such guidance, assistance, and supervision to monitor and perform audits to the extent necessary to assure validity of
the LPA's certification of compliance with Title Il and Il Requirements.

To receive bids for construction of the proposed improvement when the plans have been approved by the STATE (and FHWA, if
required) and to award a contract for construction of the proposed improvement after receipt of a satisfactory bid.

To provide all initial funding and payments to the contractor for construction work let by the STATE. The LPA will be invoiced for
their share of contract costs per the method of payment selected under Method of Financing based on the Division of Costs
shown on Schedule 2.
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Local Public Agency

Section Number

State Job Number

Project Number

County of DuPage

16-00232-00-CH

C9108121

X6UK(066)

6.4

For agreements with federal and/or state funds in local let/day labor construction, construction engineering, utility work and/or

railroad work:

a. To reimburse the LPA for federal and/or state share on the basis of periodic billings, provided said billings contain
sufficient cost information and show evidence of payments by the LPA;

b. To provide independent assurance sampling and furnish off-site material inspection and testing at sources normally
visited by STATE inspectors for steel, cement, aggregate, structural steel, and other materials customarily tested by the

STATE.

SCHEDULES

Additional information and/or stipulations are hereby attached and identified below as being a part of this agreement.

1.

Division of Cost

Location Map

Risk Assessment

Attestations

alhlwn

Resolution*

OO000XIXKIXKIK|X

*Appropriation and signature authority resolution must be in effect on, or prior to, the execution date of the agreement.
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Local Public Agency Section Number State Job Number Project Number
County of DuPage 16-00232-00-CH C9108121 X6UK(066)

AGREEMENT SIGNATURES EXECUTION
The LPA agrees to accept and comply with the applicable provision set forth in this agreement including attached schedules.

APPROVED

Local Public Agency

Name of Official (Print or Type Name)
Deborah A. Conroy

Title of Official

Chair, DuPage County Board

Signature Date

The above signature certifies the agency's TIN number is

366006551 conducting business as a Governmental Entity.

DUNS Number 135836026
UEI W7KRN7E54898

APPROVED

State of lllinois
Department of Transportation

Omer Osman, P.E., Secretary of Transportation Date

By:
George A. Tapas, P.E., S.E., Engineer of Local Roads & Streets Date

Stephen M. Travia, P.E., Director of Highways PI/Chief Engineer Date

Michael Prater, Chief Counsel Date

Vicki Wilson, Chief Fiscal Officer Date

NOTE: A resolution authorizing the local official (or their delegate) to execute this agreement and appropriation of local funds is
required and attached as Schedule 5. The resolution must be approved prior to, or concurrently with, the execution of this
agreement. If BLR 09110 or BLR 09120 are used to appropriate local matching funds, attach these forms to the signature
authorization resolution.

[] Please check this box to open a fillable Resolution form within this form.

Page 7 of 10 BLR 05310C (Rev. 05/09/24]46



SCHEDULE NUMBER 1

Local Public Agency County Section Number State Job Number Project Number
County of DuPage DuPage 16-00232-00-CH C-91-081-21 X6UK(066)
DIVISION OF COST
Federal Funds State Funds Local Public Agency
Type of Work Fund Type Amount % Fund Type Amount % Fund Type Amount % Totals
Participating Construction STU $5,359,000.00] * Local $4,591,614.00| BAL $9,950,614.00
Total| $5,359,000.00 Total Total| $4,591,614.00 $9,950,614.00

If funding is not a percentage of the total place an asterisk (*) in the space provided for the percentage and explain below:
*Maximum FWHA (STU) patrticipation 80% of construction, not to exceed $5,359,000.00

NOTE: The costs shown in the Division of Cost table are approximate and subject to change. The final LPA share is dependent on the final Federal and State participation. The actual
costs will be used in the final division of cost for billing and reimbursement.

METHOD OF FINANCING - (State-Let Contract Work Only)

Check One

[] METHOD A - Lump Sum (80% of LPA Obligation )

Lump Sum Payment - Upon award of the contract for this improvement, the LPA will pay the STATE within thirty (30) calendar days of billing, in lump sum, an amount equal to 80% of
the LPA's estimated obligation incurred under this agreement. The LPA will pay to the STATE the remainder of the LPA's obligation (including any nonparticipating costs) in a lump
sum within thirty (30) calendar days of billing in a lump sum, upon completion of the project based on final costs.

] METHODB - Monthly Payments of due by the of each successive month.

Monthly Payments - Upon award of the contract for this improvement, the LPA will pay to the STATE a specified amount each month for an estimated period of months, or until 80% of
the LPA's estimated obligation under the provisions of the agreement has been paid. The LPA will pay to the STATE the remainder of the LPA's obligation (including any
nonparticipating costs) in a lump sum, upon completion of the project based upon final costs.

METHOD C - LPA's Share Balance divided by estimated total cost multiplied by actual progress payment.

Progress Payments - Upon receipt of the contractor's first and subsequent progressive bills for this improvement, the LPA will pay to the STATE within thirty (30) calendar days of
receipt, an amount equal to the LPA's share of the construction cost divided by the estimated total cost multiplied by the actual payment (appropriately adjust for nonparticipating costs)
made to the contractor until the entire obligation incurred under this agreement has been paid.

A
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Local Public Agency

SCHEDULE NUMBER 3

Section Number

County State Job Number Project Number

County of DuPage

16-00232-00-CH

DuPage

LRS Federal Funds RISK ASSESSMENT
Risk Factor Description Definition of Scale (time frames are based on LPA fiscal year) Points
Have there been any changes in key organizational staff or |0 points - no significant changes in the last 4 or more years; 1 point - minor changes,
leadership, such as Fiscal and Administrative Management, |but majority of key staff and officials have not changed in the last 4 years; 2 points - 2
Transportation Related Program/Project Management, and/ |[significant key staff or elected leadership changes within the last 3 years; 3 points -
or Elected Officials? significant key staff and elected leadership changes within the last 3 years
. What is the LPA's history with federal-aid funded 0 points - One or more federal-aid funded transportation projects initiated per year; 1
General History of |, s ortation projects? point - At least ject initiated within the past th . 2 points - AT least 0
Performance p projects? oint - At least one project initiated within the past three years; oints east one
project initiated within the past 5 years; 3 points - None or more than 5 years
Does LPA have qualified technical staff with experience 0 points - Full-time employee with experience designated as being in "responsible
managing federal-aid funded transportations through IDOT? |charge"; 1 point - LPA has qualified technical staff, but will be utilizing an engineering
consultant to manage day-to-day with LPA technical staff oversight; 2 points - LPA has 0
no technical staff and all technical work will be completed by consultant, but LPA staff
has prior experience with federal-aid projects; 3 points - LPA staff have no prior
experience or technical expertise and relying solely on consultant
Has the LPA been untimely in submitting invoicing, reporting |0 points - No; 1 point - Delays of 6 or more months; 2 points - Delays of up to 1 year;
on federal-aid projects as required in 2 CFR 200, and or 3 points - 1 year or more years of delay 0
audits as required?
Are the annual financial statements prepared in accordance |0 points - yes; 3 points - no
with Generally Accepted Accounting Principles or on a basis 0
acceptable by the regulatory agency?
Financial Controls What is the LPA's accounting system? 0 points - Automated accounting software; 1 point - Spreadsheets; 2 points - paper 0
only; 3 paints - none
Does the organization have written policies and procedures [0 points - yes; 3 points - no
regarding proper segregation of duties for fiscal activities
that include but are not limited to: a) authorization of 0
transactions; b) recordkeeping for receipts and payments;
and c) cash management?
When was the last time a financial statement audit was 0 points - in the past year; 1 point - in the past two years; 2 points - in the past three 0
conducted? years; 3 points - 4 years or more, or never
What type of financial statement audit has the organization |0 points - Single Audit/Program Specific Audit in accordance with 2 CFR 200.501 or
Audits had conducted? Financial audit conducted in accordan_c_e with Generally Acc_epted_AudiFing St_andards or 0
Generally Accepted Government Auditing Standards; 1 point - Financial review?; 2
points Other type? or no audit required; 3 points - none
Did the most recent audit disclose findings considered to be |0 points - no; 3 points - yes, or no audits required 0
significant deficiencies or material weaknesses?
Have the findings been resolved? 0 points - yes or no findings; 1 point - in progress; 3 points - no 0

Summary of Risk

District Review Signature & Date

Central Office Review Signature & Date

General History of Performance

Financial Controls

Audits

N|IO|O|N

Total

N
©

Additional Requirements? [ | Yes

[] No
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Local Public Agency Section Number State Job Number Project Number

County of DuPage 16-00232-00-CH C9108121 XB6UK(066)

SCHEDULE NUMBER 4
Attestation on Single Audit Compliance

1. In the prior fiscal year, did County of DuPage expend more than $750,000 in federal funds in aggregate from all
LPA

federal sources?

Yes [ ] No

2. Does the County of DuPage anticipate expending more than $750,000 in federal funds in aggregate from all
LPA
federal sources in the current County of DuPage fiscal year?
[ Yes [ ] No o

If answers to question 1 and 2 are no, please proceed to the signature section.
If answer to question 1 is yes, please answer question 3a.
If answer to question 2 is yes, please answer question 3b.
3. A single audit must be conducted in accordance with Subpart F of 2 CFR 200 if $750,000 or more in federal funds are expended in a
single fiscal year.
a. Hasthe County of DuPage performed a single audit for their previous fiscal year?
LPA

P4 Yes [ ] No
i. If yes, has the audit be filed with the lllinois Office of the Comptroller in accordance with 50 ILCS 310 (see also 55 ILCS 5 & 65

ILCS5 & 60 ILCS 1/80)7
X Yes [] No

b. For the current fiscal year, does the County of DuPage intend to comply with Subpart F of 2 CFR 2007
Yes [ ] No

By completing this attestation, | certify that | have authority to sign this attestation on behalf of the LPA; and that the foregoing information
is correct and complete to the best of my knowledge and belief.
Name Title LPA

Jeffrey Martynowicz !Chief Financial Officer County of DuPage

Signature on fil——
g /@/3/%/

LPA

Page 10 of 10 BLR 05310C (Rev. 05/09/24)
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421 N. COUNTY FARM
ROAD
WHEATON, IL 60187
www.dupagecounty.gov

Transportation Resolution

File #: DT-R-0034-25 Agenda Date: 11/4/2025 Agenda #: 9.A.

INTERGOVERNMENTAL AGREEMENT BETWEEN THE COUNTY OF DUPAGE AND
THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY, FOR CERTAIN PORTIONS OF BRIDGE
IMPROVEMENTS OF THE RONALD REAGAN MEMORIAL TOLLWAY (“I-88”) AND ITS
CROSSROAD BRIDGES, WITH A TOTAL ESTIMATED COUNTY COST OF $1,857,217.06.

WHEREAS, the County of DuPage (hereinafter “COUNTY”), and the Illinois State Toll Highway
Authority (hereinafter referred to as “TOLLWAY™), are public agencies within the meaning of the Illinois
Intergovernmental Cooperation Act, 5 ILCS 220/1 et seq., and Article VII, Section 10, of the 1970 Constitution
of the State of Illinois which encourages and provides for units of local government to contract and otherwise
associate with each other to exercise, combine or transfer any power or function: and

WHEREAS, the TOLLWAY, by virtue of its powers as set forth in the Toll Highway Act, 605 ILCS
10/1, et seq., is authorized to enter into this Intergovernmental Agreement (“AGREEMENT”); and

WHEREAS, the COUNTY, as set forth in the in the Counties Code, 55 ILCS 5/1-1001, et seq., is
authorized to enter into the AGREEMENT; and

WHEREAS, the TOLLWAY, in order to facilitate the free flow of traffic and enhance the safety of the
motoring public, is improving certain portions of the Ronald Reagan Memorial Tollway (“I-88) and its
crossroad bridges, including rehabilitation of bridge no. 853, Midwest Road (Mile Post 136.4), bridge no. 851,
Meyers Road (Mile Post 135.4) and bridge no. 827, Raymond Drive (Mile Post 124.1) (collectively, “Crossroad
Bridges”), as set forth in various contracts, including but not limited to Contract No. 1-24-4947 (“PROJECT”);
and

WHEREAS, the COUNTY has maintenance responsibility for certain portions of the Crossroad
Bridges, as identified in intergovernmental agreements between the ILLINOIS TOLLWAY AND the COUNTY,
including Midwest Road, executed April 15, 1998, Meyers Road, executed March 11, 2003, and Raymond
Drive, executed February 18, 1999; and

WHEREAS, the COUNTY requests and the ILLINOIS TOLLWAY agrees to include in the PROJECT,
certain repair items that are the jurisdictional responsibility of the COUNTY (“COUNTY WORK?”), subject to
reimbursement by the COUNTY to the ILLINOIS TOLLWAY; and

WHEREAS, by this AGREEMENT, the COUNTY and the ILLINOIS TOLLWAY desire to determine
and establish their respective responsibilities toward design engineering, mobilization, construction
engineering, construction, funding and maintenance of the COUNTY WORK; and

WHEREAS, the TOLLWAY will be the lead agency for PROJECT with a total estimated COUNTY cost
of $1,857,217.06; and

Page 1 of 2
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WHEREAS, sufficient funds have been appropriated by the COUNTY to pay for its share of the cost of
the PROJECT; and

WHEREAS, said AGREEMENT must be executed before construction of the IMPROVEMENT can
begin.

NOW, THEREFORE, BE IT RESOLVED that the DuPage County Chair is hereby authorized and
directed to sign on behalf of the COUNTY, and the DuPage County Clerk is hereby authorized to attest thereto,
the attached AGREEMENT BETWEEN THE COUNTY OF DUPAGE AND THE TOLLWAY; and

BE IT FURTHER RESOLVED that the Director of Transportation or his designee is hereby authorized
to execute any other documents necessary and pertinent to said AGREEMENT and shall take such action as

may be necessary to carry out the terms of said AGREEMENT; and

BE IT FURTHER RESOLVED, that three (2) original copies of this Resolution and AGREEMENT be
sent to the TOLLWAY, by and through the DuPage County Division of Transportation.

Enacted and approved this 12th day of November, 2025 at Wheaton, Illinois.

DEBORAH A. CONROY, CHAIR
DU PAGE COUNTY BOARD

Attest:

JEAN KACZMAREK, COUNTY CLERK

Page 2 of 2
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INTERGOVERNMENTAL AGREEMENT BETWEEN
THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY AND
THE COUNTY OF DUPAGE

This INTERGOVERNMENTAL AGREEMENT (“AGREEMENT”) is entered into by
and between THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY, an instrumentality and
administrative agency of the State of Illinois (“ILLINOIS TOLLWAY”), and the COUNTY OF
DUPAGE, a body corporate and politic of the State of [llinois (“COUNTY”), individually referred
to as “PARTY” and collectively referred to as “PARTIES.”

RECITALS

WHEREAS, the ILLINOIS TOLLWAY, in order to facilitate the free flow of traffic and
enhance the safety of the motoring public, is improving certain portions of the Ronald Reagan
Memorial Tollway (“I-88”) and its crossroad bridges, including rehabilitation of bridge no. 853,
Midwest Road (Mile Post 136.4), bridge no. 851, Meyers Road (Mile Post 135.4) and bridge no.
827, Raymond Drive (Mile Post 124.1) (collectively, “Crossroad Bridges”™), as set forth in various
contracts, including but not limited to Contract No. [-24-4947 (“PROJECT”);

WHEREAS, the COUNTY has maintenance responsibility for certain portions of the
Crossroad Bridges, as identified in intergovernmental agreements between the PARTIES,
including Midwest Road, executed April 15, 1998, Meyers Road, executed March 11, 2003, and
Raymond Drive, executed February 18, 1999;

WHEREAS, the COUNTY requests and the ILLINOIS TOLLWAY agrees to include in
the PROJECT certain repair items that are the jurisdictional responsibility of the COUNTY
(“COUNTY WORK?”), subject to reimbursement by the COUNTY to the ILLINOIS TOLLWAY.
See attached EXHIBITS A, B and C;

WHEREAS, by this AGREEMENT, the PARTIES desire to determine and establish their
respective responsibilities toward design engineering, mobilization, construction engineering,
construction, funding and maintenance of the COUNTY WORK;

WHEREAS, the ILLINOIS TOLLWAY is authorized to enter into this AGREEMENT by
virtue of its powers as set forth in the Toll Highway Act, 605 ILCS 10/1, et seq.;

WHEREAS, the COUNTY is authorized to enter into this AGREEMENT by virtue of its
powers as set forth in the Counties Code, 55 ILCS 5/1-1001, et seq., and the Illinois Highway
Code, 605 ILCS 5/5-101, et seq.; and

WHEREAS, a cooperative intergovernmental agreement is appropriate for the above
purposes, and such an agreement is authorized by Article VII, Section 10 of the Illinois
Constitution and the Intergovernmental Cooperation Act, 5 ILCS 220/1, et seq.,

NOW, THEREFORE, in consideration of the foregoing and the mutual covenants herein,
the PARTIES agree as follows:
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I. ENGINEERING

A.

The ILLINOIS TOLLWAY agrees to perform preliminary and final design engineering,
obtain necessary surveys and prepare the final plans and specifications for the PROJECT,
including the COUNTY WORK (“PROJECT PLANS”).

The COUNTY will reimburse the ILLINOIS TOLLWAY for the COUNTY WORK.

The ILLINOIS TOLLWAY shall provide an electronic copy of the PROJECT PLANS to
the COUNTY for its review and comment at the following stages of plan preparation:

« 30% Complete;

«  60% Complete (preliminary);
+  95% Complete (pre-final); and
+ Final.

The COUNTY shall review the PROJECT PLANS which impact its property within fifteen
(15) business days of receipt thereof. In the event the COUNTY disapproves of the
PROJECT PLANS, the COUNTY shall detail, in writing, its specific comments and/or
objections and deliver the same to the ILLINOIS TOLLWAY for review and consideration.
If the ILLINOIS TOLLWAY does not receive a written response from the COUNTY
within the fifteen (15) business day time period, the PROJECT PLANS shall be deemed
approved by the COUNTY.

The PARTIES shall work cooperatively to address and resolve any review comments
and/or objections. Any dispute concerning the PROJECT PLANS shall be resolved in
accordance with below Article IX.C. of this AGREEMENT.

The ILLINOIS TOLLWAY agrees to assume overall PROJECT responsibility, including
ensuring that all permits and approvals (including but not limited to permits and approvals
required by the U.S. Army Corps of Engineers, Illinois Department of Transportation,
[llinois Department of Natural Resources, Department of Environmental Concerns and
Division of Highways, Illinois Environmental Protection Agency) and joint participation
and/or force account agreements as may be required by the PROJECT. The PARTIES
agree to cooperate, insofar as their individual jurisdictional authorities allow, with the
timely acquisition and clearance of said permits and agreements and all applicable federal,
state and local laws, regulations, requirements and ordinances pertaining to the PROJECT.

At no cost to the ILLINOIS TOLLWAY, the COUNTY shall, upon full execution of this
AGREEMENT, grant and consent to all rights of access (ingress and egress) and temporary
use of its property as requested by the ILLINOIS TOLLWAY for the PROJECT.

II. RIGHT OF WAY

No transfer of property interests between the PARTIES is required for the PROJECT, nor
is the transfer of any interest in land deemed necessary for the future maintenance and
operation of their respective facilities.
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III. UTILITY RELOCATION

A.

The ILLINOIS TOLLWAY is responsible for utility coordination and relocation, as
necessary, for the PROJECT, including identifying utility adjustments and making all
reasonable efforts to minimize the number of utility adjustments in the design of
improvements.

If utilities located on COUNTY property must be adjusted or relocated due to the
PROJECT, the COUNTY agrees to (i) cooperate with the ILLINOIS TOLLWAY in
making arrangements with the applicable utility, and (ii) issue all permits in a manner
consistent with the COUNTY’s permitting ordinance for the requisite adjustment(s) at no
cost to the ILLINOIS TOLLWAY. Approval of requests relating to such permits will not
be unreasonably withheld, provided the proposed activities do not harm or adversely affect
operations.

IV. CONSTRUCTION

A.

The ILLINOIS TOLLWAY shall advertise and receive bids, provide construction
engineering inspections, and cause the PROJECT to be constructed in accordance with the
PROJECT PLANS.

After award of the PROJECT construction contract(s), the ILLINOIS TOLLWAY shall
submit any proposed deviation from the PROJECT PLANS that impacts the COUNTY to
the COUNTY for its approval prior to commencing work on such proposed deviation. If
the COUNTY does not accept the proposed deviation to the PROJECT PLANS, the
COUNTY shall detail, in writing, its specific objections and deliver the same to the
ILLINOIS TOLLWAY for review and consideration. If the ILLINOIS TOLLWAY does
not receive a written response from the COUNTY within the fifteen (15) calendar day time
period, the proposed deviation shall be deemed approved by the COUNTY.

After award of the PROJECT construction contract(s), assuming there are no proposed
deviations from the PROJECT PLANS that impact the COUNTY, the ILLINOIS
TOLLWAY shall provide no less than fifteen (15) business days written notice to the
COUNTY prior to commencement of work on the PROJECT.

The COUNTY and its authorized agents shall have all reasonable rights of inspection
(including pre-final and final inspection) while the ILLINOIS TOLLWAY is implementing
the PROJECT. The COUNTY shall assign personnel to perform inspections on its behalf
and advise the ILLINOIS TOLLWAY’s Chief Engineering Officer, in writing, of the
identity of the individual(s) assigned to perform said inspections.

The ILLINOIS TOLLWAY shall notify the COUNTY upon completion of 70% and 100%
of all COUNTY WORK, and the COUNTY shall inspect the COUNTY WORK not later
than fourteen (14) calendar days after receiving said notice. If the COUNTY does not
perform a final inspection within fourteen (14) calendar days after receiving notice of
completion of 100% of the COUNTY WORK and the PARTIES do not arrange or agree
to any other inspection, the COUNTY WORK shall be deemed accepted by the COUNTY.
At the request of the COUNTY, the ILLINOIS TOLLWAY's representative shall attend

3

55



inspection(s). In the event said inspections disclose work that does not conform to the
approved final PROJECT PLANS, the COUNTY’s representative, as soon as reasonably
practical, and no more than five (5) days following the inspection, shall give verbal notice
of any deficiency to the ILLINOIS TOLLWAY's representative, and within five (5)
calendar days thereafter, the COUNTY shall deliver a written list of the deficiencies to the
ILLINOIS TOLLWAY s Chief Engineering Officer. Deficiencies thus identified shall be
subject to joint re-inspection upon completion of any necessary corrective work. The
PARTIES shall perform such joint re-inspections within ten (10) calendar days after the
ILLINOIS TOLLWAY notifies the COUNTY that the deficiencies have been remedied.

The ILLINOIS TOLLWAY shall have the right, in its sole judgment and discretion, to
cancel or alter any or all portions of the PROJECT provided that cancelation does not
impact the existing conditions of COUNTY roadways. Upon any such cancellation, the
COUNTY shall have no obligation to pay for any canceled work or any costs or expenses
associated therewith.

The PARTIES agree that all PROJECT construction work performed on or within the
COUNTY property shall conform to the then current edition of the ILLINOIS TOLLWAY
Supplemental Specifications to the Illinois Department of Transportation Standard
Specifications for Road and Bridge Construction as well as the COUNTY’s standard
drawings and special provisions included in the PROJECT.

V. FINANCIAL

A.

The ILLINOIS TOLLWAY agrees to pay all PROJECT related engineering, construction
engineering and construction costs, subject to reimbursement by the COUNTY in
accordance with this AGREEMENT.

After the ILLINOIS TOLLWAY lets the construction contract(s), the COUNTY may
request supplemental or substitute work to be included in the PROJECT. The ILLINOIS
TOLLWAY, based on its sole judgment and discretion, may cause said supplemental or
substitute work to be added to the PROJECT, provided that (i) said work will not delay
construction of the PROJECT, and (ii) the COUNTY agrees to pay the full amount of any
and all cost increases relating to said work.

As referenced in attached EXHIBIT A, the PARTIES agree that the total estimated cost to
the COUNTY for the COUNTY WORK on bridge no. 853, Midwest Road (Mile Post
136.4) is $559,851.52, which includes the following:

1. $486,827.41 for the COUNTY WORK, including but not limited to bridge deck
concrete sealer, protective shield, epoxy crack injection, traffic control
and protection, temporary concrete barrier, deck slab repair,
maintenance of traffic, temporary pavement marking, contingency and

mobilization;
2. $24,341.37 for design engineering; and
3. $48,682.74 for construction engineering.
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As referenced in attached EXHIBIT B, the PARTIES agree that the total estimated cost to
the COUNTY for the COUNTY WORK on bridge no. 851, Meyers Road (Mile Post 135.4)
is $343,172.73, which includes the following:

1.  $298,411.07 for the COUNTY WORK, including but not limited to bridge deck
sealer, epoxy crack injection, temporary concrete barrier, traffic
control and protection, protective shield, drainage system cleaning,
temporary pavement marking, modified urethane pavement marking
and maintenance of traffic, contingency and mobilization;

2. $14,920.55 for design engineering; and

3. $29,841.11 for construction engineering.

As referenced in attached EXHIBIT C, the PARTIES agree that the total estimated cost to
the COUNTY for the COUNTY WORK on bridge no. 827, Raymond Drive (Mile Post
124.1) is $954,192.81, which includes the following:

1. $829,732.55 forthe COUNTY WORK, including but not limited to deck slab repair,
epoxy crack injection, concrete bridge deck scarification (3/8 inch),
bridge deck thin polymer overlay (3/8 inch), protective shield, bridge
deck sealer, traffic control and protection, maintenance of traffic,
temporary concrete barrier, and temporary pavement marking,
contingency and mobilization;

2. $41,486.63 for design engineering; and

3. $82,973.63 for construction engineering.

The PARTIES agree that the total estimated cost to the COUNTY for COUNTY WORK
on the Crossroad Bridges is $1,857,217.06.

It is further agreed that notwithstanding the estimated cost, the COUNTY shall be
responsible for the actual costs associated with the COUNTY WORK.

The PARTIES agree to the following payment terms for the COUNTY WORK: (1) 100%
of design engineering costs upon execution of this AGREEMENT; (ii) 70% of the
estimated construction amount and 70% of the estimated construction engineering amount

due upon contract award; and (iii) the remainder, based on final actual costs, due upon
receipt of a final invoice from the ILLINOIS TOLLWAY.

VI. MAINTENANCE - DEFINITIONS

For purposes of this AGREEMENT:

A.

“Jurisdiction” means the authority and obligation to administer, control, maintain and
operate a roadway and its appurtenances.

“Local road” means any highway, road or street under the jurisdiction of the COUNTY.

“Maintenance” or “maintain” mean to keep the facility being maintained in good and
sufficient repair and appearance. Such maintenance includes full responsibility for the

5
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construction, removal and replacement of the maintained facility when needed and, except
as otherwise set forth in below Article VII, other activities as more specifically set forth in
the following subparts of this Article VI, including but not limited to:

1. “Routine maintenance” means day-to-day pavement maintenance, pothole repair, anti-
icing and de-icing, snow removal, sweeping, pavement marking, mowing, litter and
debris removal, and grate and scupper cleaning and repair, including compliance with
all applicable federal, state and local laws, regulations, requirements and ordinances.

2. “Structural maintenance” means to the integrity of the grade separation structure,
including abutments, bridge deck beams, bridge deck (except wearing surface),
expansion joints, parapet walls and drainage structures.

3. “Lighting maintenance” means all aspects of installation, repair, replacement and
operation of roadway lighting, including power, but shall not include temporary
lighting relating to construction or repair projects.

4. “Emergency maintenance” means any maintenance activity that must be performed
immediately in order to avoid or to repair a condition on the roadway or right-of-way
that causes or threatens imminent danger or destruction to (i) roadway facilities, (ii)
right of way or (iii) the public, including but not limited to restoration of an accident
site, chemical or biological removal or remediation, or responses to acts of God or
terrorism.

“Drainage facilities” mean both open and enclosed systems. “Drainage structures” mean
enclosed systems only and includes those elements of the drainage facility affixed to the
bridge superstructures downstream from the scupper.

“Notify,” “give notice” and “notification” mean written, verbal or digital communication
from one PARTY to the other PARTY concerning a matter covered by this AGREEMENT.
The PARTY transmitting the communication shall create and retain a record that
substantiates the content, date, time, manner of communication, identification of sender
and recipient and manner in which the recipient may respond to the sender.

“Be responsible for” or “responsibility” mean the obligation to ensure performance of a
duty or provision of a service under this AGREEMENT, provided that a PARTY may
arrange for actual performance of the duty or provision of the service by another competent
entity if the other PARTY to this AGREEMENT is notified of such arrangement. Under
no circumstances shall the PARTY with the duty or responsibility for the service be
relieved of ultimate responsibility for performance of the duty or provision of the service.

“Consultation” or “consult with” mean the duty of a PARTY to give notice to the other
PARTY of a proposed action, with reasonable time for that PARTY to respond. The
PARTY with the duty to consult may proceed with the proposed action if the other PARTY
does not respond within the time period set forth in the notice or, in the case of the
ILLINOIS TOLLWAY, the ILLINOIS TOLLWAY may proceed with the proposed action
if deemed necessary by the ILLINOIS TOLLWAY’s Chief Engineering Officer.
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H. “Approve” means the duty of a PARTY not only to consult with the other PARTY but also
to provide consent for the proposed action when appropriate and to retain a record that
documents such consent.

L. “Grade separation structure” means all structural elements between the abutments and
below the wearing surface of a bridge carrying one roadway over another, unless otherwise
specified.

J. The PARTIES generally agree that the following three types of bridge structures intersect

ILLINOIS TOLLWAY right-of-way:

Type 1. An intersection where a grade separation structure has been constructed to carry
the toll highway over the local road.

Type 2. An intersection where a grade separation structure has been constructed to carry
the local road over the toll highway.

Type 3. An intersection where a partial or complete ramp interchange system, as well as a
grade separation structure, has been constructed between the local road and the
toll highway.

VII. JURISDICTION AND MAINTENANCE — RESPONSIBILITIES

A. The bridge improvements being constructed as part of the PROJECT under this
AGREEMENT are of the following types (as described in above Article VI.J.) and involve
the following highways:

Type of Bridge Structure: Type 3
Affected Highway: Midwest Road
Type of Bridge Structure: Type 1
Affected Highways: Meyers Road and Raymond Drive

B. The ILLINOIS TOLLWAY agrees to maintain the toll highway within the limits of this
PROIJECT in its entirety and its portion of the bridge improvements as indicated below:

1. Excluding items identified in below Article VIL.C., all parts of the grade separation
structure, including but not limited to bearings, beams, girders, slope walls, abutments,
wingwalls and piers;

2. All fences along ILLINOIS TOLLWAY routes, except overpass fencing installed to
separate pedestrians, bicycles and non-vehicular traffic from highway traffic;

3. All bridge deck downspouts, from a clean-out installed directly below the scuppers to
the outfall;

4. All remaining drainage facilities installed for the purpose of carrying exclusively toll
highway drainage; and

5. Any underpass lighting.
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D.

The COUNTY shall continue its maintenance of the right-of-way of Midwest Road,
Meyers Road and Raymond Drive, and the COUNTY WORK as indicated below:

1.

—

SO XN AW

COUNTY right-of-way and COUNTY roadway approaches to the grade separation
structure;

The approach slabs and approach embankments outside access control fences;

The wearing surface;

The deck below the wearing surface and above the structural beams;

The approach slabs and approach embankments outside access control fences;
Expansion joints at approach roadway and raised median;

Sidewalks;

Parapet walls;

Guardrail;

. Drainage facilities above structural beams and girders and all drainage facilities

carrying exclusively COUNTY drainage;

. All lighting except underpass;

All COUNTY signs and pavement markings; and

. Ice and snow removal, which shall be accomplished in such a manner as to not block

or obstruct the toll highway below.

The PARTIES agree that the ILLINOIS TOLLWAY reserves the exclusive right to review
and approve the following:

1.

Any and all signage (i) affixed to the grade separation structure and relating to travel
on the ILLINOIS TOLLWAY, or (i1) placed on ILLINOIS TOLLWAY property. The
permitting of any and all loads traversing a grade separation structure over the
ILLINOIS TOLLWAY issued in accordance with the Illinois Administrative Code, 92
1. Admin. Code 554.605 (Superload Moves).

Any COUNTY highway intersection modifications that lead to ILLINOIS TOLLWAY
owned facilities.

The PARTIES agree that each PARTY shall perform such regular inspections, surveys,
and reviews as are reasonably necessary to fulfill their respective obligations under this
AGREEMENT.

VIII. ADDITIONAL MAINTENANCE PROVISIONS

A.

During all construction, the COUNTY shall continue to maintain all portions of the
PROJECT on its property that is not to be improved or maintained by the ILLINOIS
TOLLWAY’s construction contractor(s) pursuant to the PROJECT PLANS, and the
ILLINOIS TOLLWAY shall continue to maintain all portions of the toll highway that are
not required to be maintained by their construction contractor(s).

Upon completion of construction and final inspection, each PARTY shall continue to have
sole maintenance responsibility for all items of PROJECT construction for which the
PARTY is assigned such responsibility herein.
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IX. GENERAL PROVISIONS

A.

Wherever in this AGREEMENT approval or review by either PARTY is required, said
approval or review shall not be unreasonably delayed or withheld.

In a timely manner following execution of this AGREEMENT, each PARTY shall
designate in writing a representative who shall serve as the full time representative of the
said PARTY during the performance of this AGREEMENT. Each such representative
shall have authority, on behalf of such PARTY, to make decisions relating to the work
covered by this AGREEMENT. Each representative shall be readily available to the other
PARTY. Representatives may be changed, from time to time, by subsequent written
notice.

In the event of a dispute regarding the PROJECT PLANS, the construction of the
PROJECT and/or the performance of this AGREEMENT, representatives authorized by
the ILLINOIS TOLLWAY s Chief Engineering Officer and the DuPage County Engineer
(“COUNTY ENGINEER”) shall meet to resolve the dispute. In the event they cannot
mutually agree on a resolution, the ILLINOIS TOLLWAY’s Chief Engineering Officer’s
decision shall be final. In the event that the PARTIES cannot mutually agree on a
resolution of a dispute solely concerning COUNTY property, the decision of the COUNTY
ENGINEER shall be final.

This AGREEMENT may be executed electronically or otherwise and may be executed in
two (2) or more counterparts, each of which shall be deemed an original instrument and all
of which together shall constitute one and the same instrument.

The COUNTY certifies that its correct Federal Tax Identification number is 36-6006551,
and it is doing business as a governmental entity, whose mailing address is: The DuPage
County Division of Transportation, 421 N. County Farm Road, Wheaton, Illinois, 60187.

The ILLINOIS TOLLWAY certifies that its correct Federal Tax Identification no. is 36-
2811931, and that it is doing business as a governmental entity, whose mailing address is:

The Illinois State Toll Highway Authority, 2700 Ogden Avenue, Downers Grove, Illinois
60515.

This AGREEMENT may be modified only by written instrument executed by duly
authorized representatives of the PARTIES and the Illinois Attorney General.

This AGREEMENT and the covenants contained herein shall become null and void in the
event the contract covering the construction work contemplated herein is not awarded
within three (3) years after the date this AGREEMENT is executed.

This AGREEMENT shall be binding upon and inure to the benefit of the PARTIES and
their respective successors and approved assigns. No PARTY may assign, transfer, sell,
grant, convey, deed, cede or otherwise give over, in any manner or form, any of its duties,
obligations and/or responsibilities as set forth in this AGREEMENT without first obtaining
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the express written consent and permission of the other PARTY and the Illinois Attorney
General, except as otherwise provided in this AGREEMENT.

In the event there is a conflict between the terms contained in this document and the
attached exhibit, the terms included in this document shall control.

The failure by either PARTY to seek redress for violation of, or to insist upon strict
performance of, any conditions, covenants or provisions of this AGREEMENT shall not
constitute a waiver of any breach or subsequent breach of such conditions, covenants or
provisions. No provision of this AGREEMENT shall be deemed waived unless such
provision is waived in writing by the PARTY charged with waiver.

This AGREEMENT shall be governed and construed in accordance with the laws of the
State of Illinois, without regard to conflict of law principles. If any provision of this
AGREEMENT shall be deemed invalid, inoperative or unenforceable by a court of
competent jurisdiction, all other provisions of this AGREEMENT shall continue in full
force and effect. In the event of litigation regarding this AGREEMENT, venue and
jurisdiction shall lie exclusively in the Circuit Court of DuPage County, Illinois and/or the
United States District Court for the Northern District of Illinois, Eastern Division.

All written reports, notices and other communications related to this AGREEMENT shall
be in writing and shall be personally delivered (via certified mail, overnight mail delivery
or electronic mail delivery), to the following persons, or their designees, at the following
addresses:

To the ILLINOIS TOLLWAY: The Illinois State Toll Highway Authority
2700 Ogden Avenue
Downers Grove, Illinois 60515
Attn: Chief Engineering Officer
mnashif(@getipass.com

With a copy to: The Illinois State Toll Highway Authority
2700 Ogden Avenue
Downers Grove, IL 60515
Attn: General Counsel
kpasulkabrown@getipass.com

To the COUNTY: The DuPage County Division of Transportation
Jack T. Knuepfer Administration Building
421 North County Farm Road
Wheaton, Illinois 60187
Attn: Director of Transportation
stephen.travia@dupagecounty.gov

The PARTIES shall maintain books and records related to this AGREEMENT for a
minimum of five (5) years from the last action taken pursuant to this AGREEMENT,

including documents sufficient to verify the amounts and recipients of all funds disbursed
in conjunction with or pursuant to the terms of this AGREEMENT. The PARTIES further
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agree to cooperate fully with any audit and to make their books and records, and books and
records within their custody or control available to the Illinois Attorney General, the
[llinois Auditor General, the Illinois Tollway Inspector General (“IG”), COUNTY
auditors, State of Illinois internal auditors, the ILLINOIS TOLLWAY Department of
Internal Audit, the ILLINOIS TOLLWAY or any other governmental entity with
monitoring authority, upon reasonable notice and during normal business hours.

The COUNTY agrees to fully cooperate in any IG investigation conducted pursuant to
Section 8.5 of the Toll Highway Act, 605 ILCS 10/8.5, and shall not bill the ILLINOIS
TOLLWAY for such time. Unless prohibited by law, cooperation includes (i) providing
access to all information and documentation related to the performance of this
AGREEMENT, and (ii) disclosing and making available all personnel involved in,
connected with or having knowledge of, the performance of this AGREEMENT.

All matters set forth in the Recitals are agreed to by the PARTIES, and the PARTIES
understand the Recitals are part of this AGREEMENT.

SIGNATURE PAGE TO FOLLOW
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IN WITNESS THEREOF, the PARTIES have executed this AGREEMENT on the dates
indicated below.

THE COUNTY OF DUPAGE

By: Attest:
Deborah A. Conroy, Chair Jean Kaczmarek, County Clerk
DuPage County Board

Date: Date:

THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY
By: Date:
Arnaldo Rivera
Chairman/CEO

By: Date:
Cathy R. Williams
Chief Financial Officer

By: Date:
Kathleen R. Pasulka-Brown
General Counsel

Approved as to Form and Constitutionality

Assistant Attorney General

IGA_Tollway-DuPage County_Midwest-Meyers-Raymond over 1-88_For Signature_10.24.2025

12

64



IGA PARTICIPATION COST BREAKDOWN
DuPage County

BRIDGE NO. 853 (MIDWEST ROAD OVER 1-88)
DESIGN CONTRACT NO. 1-24-4947
CONSTRUCTION CONTRACT NO. RR-25-2023

DATE: 09/23/2025

Exhibit A

WORK INCLUDED IN IGA

(prepared by DSE during Design)

IGA ESTIMATE

AS-BID ESTIMATE
(prepared by DSE after Contract Award)

FINAL ESTIMATE

(prep: by CM during

PAY DESCRIPTION UNIT ESTIMATED ESTIMATED ESTIMATED As-BID ESTIMATED ESTIMATED AS-BID ACTUAL ACTUAL
ITEM NO. UNIT PRICE QUANTITY CosT UNIT PRICE QUANTITY CcosT UNIT PRICE QUANTITY cosT
20200100 EARTH EXCAVATION CU YD S 40.00 15 $ 600.00 $ S
21101615 TOPSOIL FURNISH AND PLACE, 4" SQ YD S 6.00 100 $ 600.00 $ S
25000210 SEEDING, CLASS 2A ACRE S 3,500.00 0.25 $ 875.00 $ $
25000400 NITROGEN FERTILIZER NUTRIENT POUND |$ 3.00 10 $ 30.00 $ $
25000600 POTASSIUM FERTILIZER NUTRIENT POUND |$ 3.00 10 $ 30.00 $ S
25100630 EROSION CONTROL BLANKET SQ YD $ 1.25 100 $ 125.00 $ $
28000250 TEMPORARY EROSION CONTROL SEEDING POUND |$ 3.50 6 $ 21.00 $ $
28000400 PERIMETER EROSION BARRIER FOOT S 3.00 99 $ 297.00 $ S
28001100 TEMPORARY EROSION CONTROL BLANKET SQ YD $ 0.75 100 $ 75.00 $ $
31101200 SUBBASE GRANULAR MATERIAL, TYPE B 4" SQ YD S 10.00 36 $ 360.00 S $
42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQFT $ 15.00 318 $ 4,770.00 $ $
44000600 SIDEWALK REMOVAL SQFT $ 5.00 318 $ 1,590.00 $ $
44003100 MEDIAN REMOVAL SQFT S 6.00 87 $ 522.00 $ S
59000200 EPOXY CRACK INJECTION FOOT S 80.00 651 $ 52,080.00 $ $
60604400 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18 FoOT S 60.00 63 $ 3,780.00 $ $
60608552 COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.06 FOOT S 40.00 66 $ 2,640.00 $ S
60618300 CONCRETE MEDIAN SURFACE, 4 INCH SQFT $ 8.00 62 $ 496.00 $ $
63000035 BACK SIDE PROTECTION OF GUARDRAIL FOOT S 20.00 77 $ 1,540.00 $ S
66900530 SOIL DISPOSAL ANALYSIS EACH S 1,400.00 1 $ 1,400.00 $ S
70300150 SHORT TERM PAVEMENT MARKING REMOVAL SQFT $ 1.80 3428 $ 6,170.40 $ $
70307100 TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE SQFT S 6.00 42 $ 252.00 $ S
70307120 TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE FOOT S 1.50 9585 $ 14,377.50 $ S
70307130 TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IV TAPE FOOT S 1.50 437 $ 655.50 $ $
70307210 TEMPORARY PAVEMENT MARKING - LINE 24"- TYPE IV TAPE FOOT S 8.00 46 $ 368.00 $ $
70400100 TEMPORARY CONCRETE BARRIER FOOT S 30.00 862.5 $ 25,875.00 $ S
70400200 RELOCATE TEMPORARY CONCRETE BARRIER FOOT S 10.00 762.5 $ 7,625.00 $ $
70600241 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH |$ 4,000.00 2 S 8,000.00 S S
70600341 IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH S 1,500.00 2 S 3,000.00 S S
78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT S 0.70 1644 $ 1,150.80 $ $
78000400 THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOOT S 1.00 488 S 488.00 S $
78000500 THERMOPLASTIC PAVEMENT MARKING - LINE 8" FOOT S 1.80 71 $ 127.80 $ $
78009004 MODIFIED URETHANE PAVEMENT MARKING - LINE 4" FOOT S 1.50 1331 $ 1,996.50 $ $
78009006 MODIFIED URETHANE PAVEMENT MARKING - LINE 6" FOOT S 2.25 515 S 1,158.75 S $
78300202 PAVEMENT MARKING REMOVAL - WATER BLASTING SQFT $ 1.80 495 $ 891.00 $ $
85000200 MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH S 2,000.00 1 $ 2,000.00 $ $
X5870015 BRIDGE DECK CONCRETE SEALER SQFT S 3.00 28948 $ 86,844.00 S S
X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) LsumMm S 195,000.00 0.25 $ 48,750.00 $ $
X7200061 TEMPORARY INFORMATION SIGNING SQFT $ 15.00 77 $ 1,155.00 $ $
X7830050 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL EACH S 12.00 31 $ 372.00 $ S
X7830052 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT EACH S 20.00 31 $ 620.00 $ $
X8500104 MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION (SPECIAL) EACH S 2,000.00 1 $ 2,000.00 $ $
X8900104 TEMPORARY TRAFFIC SIGNAL TIMING EACH S 2,000.00 1 $ 2,000.00 $ S
X8900106 TEMPORARY TRAFFIC SIGNAL TIMING (SPECIAL) EACH S 2,000.00 1 $ 2,000.00 $ $
20001800 APPROACH SLAB REPAIR (PARTIAL DEPTH) SQ YD S 800.00 1 $ 800.00 $ $
20012754 STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) SQFT S 400.00 3 S 1,200.00 S S
20016001 DECK SLAB REPAIR (FULL DEPTH, TYPE ) SQ YD S 3,500.00 1 $ 3,500.00 $ $
20016002 DECK SLAB REPAIR (FULL DEPTH, TYPE I) sayp |s 2,500.00 3 $ 7,500.00 $ S
20016200 DECK SLAB REPAIR (PARTIAL) SQ YD S 1,500.00 13 S 19,500.00 S S
20062456 TEMPORARY PAVEMENT SQ YD $ 60.00 99 $ 5,940.00 $ $
15701010 MAINTENANCE OF TRAFFIC LSumMm S 575,000.00 0.04 $ 23,000.00 $ S
JT202009 NON-SPECIAL WASTE DISPOSAL, TYPE 1 CU YD S 250.00 20 $ 5,000.00 $ S
JT501729 PROTECTIVE SHIELD SQ YD $ 65.00 1219 $ 79,235.00 $ $
17602833 CLEAN DRAINAGE SYSTEM, LOCATION 3 EACH |5 3,200.00 1 B 3,200.00 B B
Contingency $ 21,929.16
MOBILIZATION $ 26,315.00
SUBTOTAL PAY ITEMS $ 486,827.41 $ $
TOTAL CONSTRUCTION COST $ 486,827.41 $ $
5% Design Engineering: $ 24,341.37 $ $
10% Construction Engineering: S 48,682.74 $ $
TOTAL PARTICIPATION COST: S 559,851.52 S $
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IGA PARTICIPATION COST BREAKDOWN
DuPage County

BRIDGE NO. 851 (MEYERS ROAD OVER 1-88)
DESIGN CONTRACT NO. 1-24-4947
CONSTRUCTION CONTRACT NO. RR-25-2023

DATE: 09/23/2025

Exhibit B

WORK INCLUDED IN IGA

IGA ESTIMATE
(prepared by DSE during Design)

AS-BID ESTIMATE

(prepared by DSE after Contract Award)

FINAL ESTIMATE

(prepared by CM during construction)

PAY DESCRIPTION ONIT ESTIMATED ESTIMATED ESTIMATED AS-BID ESTIMATED ESTIMATED AS-BID ACTUAL ACTUAL
ITEM NO. UNIT PRICE QUANTITY cosT UNIT PRICE QUANTITY cosT UNIT PRICE QUANTITY cosT
42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQFT__[s 15.00 360 B 5,400.00 $ S
44000600 SIDEWALK REMOVAL safT_ |$ 5.00 360 $ 1,800.00 S S
44201833 CLASS D PATCHES, TYPE IV, 15 INCH sayp | 150.00 70 $ 10,500.00 $ $
59000200 EPOXY CRACK INJECTION FOOT _|$ 80.00 208 $ 16,640.00 $ $
70107025 CHANGEABLE MESSAGE SIGN cALDA [s 50.00 14 S 700.00 S 3
70300150 SHORT TERM PAVEMENT MARKING REMOVAL safT_|s 1.80 3102 B 5,583.60 $ $
70307120 TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE FOOT _|$ 1.50 9304 $ 13,956.00 $ $
70400100 TEMPORARY CONCRETE BARRIER FOOT _|$ 30.00 525 $ 15,750.00 $ S
70400125 PINNING TEMPORARY CONCRETE BARRIER EACH |$ 25.00 156 s 3,900.00 $ $
70400200 RELOCATE TEMPORARY CONCRETE BARRIER FOOT _[$ 10.00 650 S 6,500.00 S $
70600241 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH |$ 4,000.00 2 $ 8,000.00 $ $
70600341 IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH |$ 1,500.00 2 S 3,000.00 $ $
78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4" FooT _[$ 0.70 5633 $ 3,943.10 $ $
78009004 MODIFIED URETHANE PAVEMENT MARKING - LINE 4" FooT _[$ 1.50 8243 B 12,364.50 3 3
78300202 PAVEMENT MARKING REMOVAL - WATER BLASTING safT_[s 1.80 1832 B 3,297.60 $ $
X0326766 CLEAN & RESEAL RELIEF JOINT FooT _[$ 50.00 143 $ 7,150.00 $ $
X5870015 BRIDGE DECK CONCRETE SEALER SQFT_ |$ 3.00 20894 $ 62,682.00 $ $
X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) Lsum_[s 195,000.00 0.15 $ 29,250.00 $ $
X7830050 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL EACH |$ 12.00 36 S 432.00 S 3
X7830052 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT EACH |$ 20.00 36 $ 720.00 $ $
70001800 APPROACH SLAB REPAIR (PARTIAL DEPTH) sayo _[s 800.00 1 $ 800.00 $ $
70012754 STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) safT_ |$ 400.00 5 $ 2,000.00 $ 3
70016200 DECK SLAB REPAIR (PARTIAL) sayp [s 1,500.00 5 $ 7,500.00 $ $
15701010 MAINTENANCE OF TRAFFIC Lsum |5 575,000.00 0.02 B 11,500.00 $ $
1501729 PROTECTIVE SHIELD sayp |s 65.00 328 $ 21,320.00 $ $
1602832 CLEAN DRAINAGE SYSTEM, LOCATION 2 EACH _[$ 14,150.00 1 $ 14,150.00 $ $
Contingency S 13,441.94
MOBILIZATION $ 16,130.33
SUBTOTAL PAY ITEMS $ 298,411.07 $ $
TOTAL CONSTRUCTION COST $ 298,411.07 $ $
5% Design Engineering: $ 14,920.55 $ $
10% Construction Engineering: S 29,841.11 S S
TOTAL PARTICIPATION COST: $ 343,172.73 $ $
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IGA PARTICIPATION COST BREAKDOWN

DuPage

BRIDGE NO. 827 (RAYMOND DRIVE OVER 1-88)
DESIGN CONTRACT NO. |-24-4947
CONSTRUCTION CONTRACT NO. RR-25-2023

DATE: 09/23/2025

Exhibit C

WORK INCLUDED IN IGA

IGA ESTIMATE

AS-BID ESTIMATE

FINAL ESTIMATE

(prepared by DSE during Design) (prepared by DSE after Contract Award) by CM during )
PAY DESCRIPTION ONIT ESTIMATED ESTIMATED ESTIMATED As-BID ESTIMATED ESTIMATED AS-BID ACTUAL ACTUAL
ITEM NO. UNIT PRICE QUANTITY cosT UNIT PRICE QUANTITY cosT UNIT PRICE QUANTITY cosT
20101300 TREE PRUNING (1 TO 10 INCH DIAMETER) EACH [$ 40.00 1 $ 40.00 $ $
20200100 EARTH EXCAVATION cuyo [$ 40.00 53 B 2,120.00 B $
21101615 TOPSOIL FURNISH AND PLACE, 4" savo_|$ 6.00 484 B 2,904.00 B $
25000210 SEEDING, CLASS 2A ACRE__[$ 3,500.00 0.10 B 350.00 B $
25000400 NITROGEN FERTILIZER NUTRIENT POUND [$ 3.00 9 B 27.00 B $
25000600 POTASSIUM FERTILIZER NUTRIENT POUND [$ 3.00 9 B 27.00 B $
25100630 EROSION CONTROL BLANKET sQYyD |$ 1.25 968 $ 1,210.00 S $
28000250 TEMPORARY EROSION CONTROL SEEDING POUND |$ 3.50 10 B 35.00 S $
28000400 PERIMETER EROSION BARRIER FOOT $ 3.00 441 $ 1,323.00 S $
28000510 INLET FILTERS EACH [$ 250.00 4 B 1,000.00 B $
44000500 COMBINATION CURB AND GUTTER REMOVAL Foor [$ 15.00 87 $ 1,305.00 B $
44201831 CLASS D PATCHES, TYPE IIl, 15 INCH sayp s 150.00 72 $ 10,800.00 B $
X5870015 BRIDGE DECK CONCRETE SEALER sQFT_|$ 3.00 2208 $ 6,624.00 S $
59000200 EPOXY CRACK INJECTION Foor [$ 80.00 131 $ 10,480.00 S $
60605000 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 Foor _ |$ 60.00 87 S 5,220.00 S $
63000001 STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS Foor_ |$ 40.00 112.5 S 4,500.00 s $
63100070 TRAFFIC BARRIER TERMINAL, TYPE 5 EACH [$ 1,200.00 1 S 1,200.00 s $
63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH |3 4,000.00 1 s 4,000.00 $ $
63200310 GUARDRAIL REMOVAL Foor  |$ 15.00 164 B 2,460.00 B $
66900530 SOIL DISPOSAL ANALYSIS EACH [$ 1,400.00 1 B 1,400.00 B $
70107025 CHANGEABLE MESSAGE SIGN CALDA [$ 50.00 14 B 700.00 B $
70300150 SHORT TERM PAVEMENT MARKING REMOVAL sQfFT_|$ 1.80 3159 B 5,686.20 B $
70307120 TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE Foor [$ 1.50 9477 B 14,215.50 B $
70400100 TEMPORARY CONCRETE BARRIER Foor  [$ 30.00 712.5 B 21,375.00 B $
70400200 RELOCATE TEMPORARY CONCRETE BARRIER Foor [$ 10.00 7125 B 7,125.00 B $
70600241 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH [$ 4,000.00 2 $ 8,000.00 $ $
70600341 IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE, NARROW), TEST LEVEL 2 EACH [$ 1,500.00 2 S 3,000.00 $ $
78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT S 0.70 4697 S 3,287.90 S $
78000400 THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOOT s 1.00 302 S 302.00 S $
78000600 THERMOPLASTIC PAVEMENT MARKING - LINE 12" FOOT s 3.00 187 S 561.00 S $
78009004 MODIFIED URETHANE PAVEMENT MARKING - LINE 4" Foor [$ 1.50 1446 B 2,169.00 B $
78009012 MODIFIED URETHANE PAVEMENT MARKING - LINE 12" Foor [$ 4.00 66 $ 264.00 B $
78300202 PAVEMENT MARKING REMOVAL - WATER BLASTING SQFT_|$ 1.80 2504 B 4,507.20 B $
X0322194 POLYMER MODIFIED PORTLAND CEMENT MORTAR sQFT_|$ 400.00 2 $ 800.00 S $
X0324599 ROD AND CLEAN EXISTING CONDUIT Foor [$ 2.00 288 $ 576.00 S $
X0326766 CLEAN & RESEAL RELIEF JOINT FoorT_|$ 50.00 115 S 5,750.00 S $
X5060704 CLEANING AND PAINTING EXPOSED REBAR sQFT_|$ 100.00 3 S 300.00 B $
X5230168 DOWNSPOUT CONNECTION EACH |3 2,500.00 4 s 10,000.00 S $
X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) Lsum _[$ 195,000.00 0.35 $ 68,250.00 B $
X7830050 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL EACH |3 12.00 34 B 408.00 B $
X7830052 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT EACH [$ 20.00 34 B 680.00 B $
X8900106 TEMPORARY TRAFFIC SIGNAL TIMING (SPECIAL) EACH [$ 2,000.00 2 $ 4,000.00 $ $
X8500104 MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION (SPECIAL) EACH [$ 2,000.00 1 $ 2,000.00 $ $
70012102 CONCRETE BRIDGE DECK SCARIFICATION 3/8 INCH savo_[$ 30.00 1968 B 59,040.00 B $
70012193 BRIDGE DECK THIN POLYMER OVERLAY 3/8" savo_[¢$ 75.00 1968 B 147,600.00 B $
70012500 CONCRETE CURB REPAIR Foor [$ 175.00 14 B 2,450.00 B $
70012754 STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) SQFT_|$ 400.00 28 $ 11,200.00 $ $
20016001 DECK SLAB REPAIR (FULL DEPTH, TYPE I) savo_[$ 3,500.00 2 S 7,000.00 $ $
20016002 DECK SLAB REPAIR (FULL DEPTH, TYPE Il) sayo [$ 2,500.00 25 $ 62,500.00 $ $
15701010 MAINTENANCE OF TRAFFIC Lsum |$ 575,000.00 0.06 S 34,500.00 S $
1154092 CONTRACT ALLOWANCE FOR UNFORESEEN STRUCTURE WORK uniT_|$ 1.00 60000 B 60,000.00 B $
11202009 NON-SPECIAL WASTE DISPOSAL, TYPE 1 cuyo [$ 250.00 53 B 13,250.00 $ $
1501729 PROTECTIVE SHIELD sayp s 65.00 1629 $ 105,885.00 B $
1602831 CLEAN DRAINAGE SYSTEM, LOCATION 1 EACH |$ 23,100.00 1 $ 23,100.00 B $
Contingency $ 37,375.34
MOBILIZATION B 44,850.41
SUBTOTAL PAY ITEMS $ 829,732.55 $ $
TOTAL CONSTRUCTION COST $ 829,732.55 $ $
5% Design Engineering: $ 41,486.63 S $
10% Construction Engineering: $ 82,973.26 S S
TOTAL PARTICIPATION COST: $ 954,192.44. S $
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SPECIAL PURCHASE REQUISITION, DU PAGE COUNTY, ILLINOIS

PURCHASE ORDER NO.

WHEATON, ILLINOIS 60187

%,

REQUISITIONING AGENCY SHIP TO ADDRESS RESOLUTION NUMBER
DuPage County Division of Transportation Same
NAME MNAME

421 N. County Farm Road

ADDRESS

ADDRESS

10202025 Wheaton, IL 60187
DATE CITY, STATE, 2P CITY, STATE, 2P
FUND AGENCY VENDOR NUMBER EXPIRATION DATE LAST INVOICE DATE FOB
10241 11/30/2030 11/30/2035 Wheaton, IL
UNIT OF DESCRIPTION
ORGANIZATION |ACTIVITY OBJECT QUANTITY PURCHASE ITEM CODE COMMODITY I CONTRACT UNIT PRICE EXTENSION
LN1-FY26-1500-3500-54040|(188_XRD_BRIDGES IGA for the rehabilitation of the "Crossroad Bridges" - 3 bridges that 242,246.03
LN2-FY26-1500-3500-54050||188_XRD_BRIDGES carry Midwest Road, Meyers Road, and Raymond Drive over the 1,130,479.72
LN3-FY27-1500-3500-54050 Ronald Reagan Memorial Tollway (I-88). Contract No. 1-24-4947 484 491.31

188_XRD_BRIDGES

TOTAL $1,857,217.06
REMIT TO:
The lllinois Toll Highway Authority 2700 Ogden Avenue, Downers Grove, IL 60515
COMMITTEE APPROVAL DATE DOT TO ISSUE FORMAL NOTICE TO PROCEED ] .
1i0azs DO NOT SEND PO Signature on fil ; /
County Board 1112425 o ﬁ
unTE

89

HEADER COMMENTS

***DOT-ISTHA -188 XROAD BRIDGES ***

e e a1 S

FORM PR7T70 REV. 1193



Technology Requisition $30,000 and Over 421 N. COUNTY FARM

WHEATON, IL 60187
www.dupagecounty.gov

File #: TE-P-0018-25 Agenda Date: 11/4/2025 Agenda #: 6.G.

AWARDING RESOLUTION ISSUED TO
VERIZON WIRELESS
FOR WIRELESS TABLET AND MACHINE-TO-MACHINE SERVICES
FOR SHERIFF, DEPARTMENT OF TRANSPORTATION,
STORMWATER, AND PUBLIC WORKS
(CONTRACT TOTAL AMOUNT $33,510.00)

WHEREAS, the County of DuPage by virtue of its power set forth in the Counties Code (55 ILCS 5/1-
1001 et seq.) is authorized to enter into this Agreement; and

WHEREAS, pursuant to the Governmental Joint Purchasing Act (30 ILCS 525/2), the County is
authorized to enter into a Joint Purchasing Agreement for wireless tablet and machine-to-machine services; and

WHEREAS, pursuant to Intergovernmental Agreement between the County of DuPage and the State of
[llinois Master Contract #CMS793372P, the County of DuPage will contract with Verizon Wireless; and

WHEREAS, the Technology Committee recommends County Board approval for the issuance of a
contract to Verizon Wireless, for wireless tablet and machine-to-machine services, for the period of November
16, 2025 through September 30, 2026, for Sheriff, Department of Transportation, Stormwater, and Public
Works.

NOW, THEREFORE BE IT RESOLVED, that County contract, covering said for wireless tablet and
machine-to-machine services, for the period of November 16, 2025 through September 30, 2026, for Sheriff,
Department of Transportation, Stormwater, and Public Works, be, and it is hereby approved for issuance of a
contract by the Procurement Division to Verizon Wireless, 254 Congress Dr., New Lenox, IL 60451, for a

contract total amount not to exceed $33,510.00, per contract pursuant to the State of Illinois Master Contract
#CMS793372P.

Enacted and approved this 12" day of November, 2025 at Wheaton, Illinois.

DEBORAH A. CONROY, CHAIR
DU PAGE COUNTY BOARD

Attest:

JEAN KACZMAREK, COUNTY CLERK

Page 1 of 1
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e Procurement Review Comprehensive Checklist

2 | Procurement Services Division

S This form must accompany all Purchase Order Requisitions

SECTION 1: DESCRIPTION

General Tracking Contract Terms
FILE ID#: RFP, BID, QUOTE OR RENEWAL #: INITIAL TERM WITH RENEWALS: INITIAL TERM TOTAL COST:
25-2466 State of IL Master Contract ﬁ OTHER $33,510.00
COMMITTEE: TARGET COMMITTEE DATE: PROMPT FOR RENEWAL: CONTRACT TOTAL COST WITH ALL
RENEWALS:
MONTH
TECHNOLOGY NOV 4, 2025 6 MONTHS $33.510.00
CURRENT TERM TOTAL COST: MAX LENGTH WITH ALL RENEWALS: | CURRENT TERM PERIOD:
$33,510.00 ONE YEAR INITIAL TERM
Vendor Information Department Information
VENDOR: VENDOR #: DEPT: DEPT CONTACT NAME:
Verizon Wireless 10597 IT Joe Bulaga
VENDOR CONTACT: VENDOR CONTACT PHONE: DEPT CONTACT PHONE #: DEPT CONTACT EMAIL:
Jeremy Timm 847-946-3125 630-407-5151 Joseph.Bulaga@dupagecounty.gov
VENDOR CONTACT EMAIL: VENDOR WEBSITE: DEPT REQ #:
jeremy.timm@verizon.com

Overview

DESCRIPTION Identify scope of work, item(s) being purchased, total cost and type of procurement (i.e., lowest bid, RFP, renewal, sole source, etc.).
Wireless tablet and machine-to-machine services using pricing on the State of lllinois Master Contract #CMS793372P.

JUSTIFICATION Summarize why this procurement is necessary and what objectives will be accomplished

The Verizon wireless data services associated with this request are used by DOT, Stormwater, Public Works, and Sheriff. The primary use with the data
services is in the M2M connectivity for the monitoring of traffic intersections for DOT and Stormwater locations across the County. There are also
department engineers using Verizon data services on their tablets to collect and send information while working in the field. There are no voice
services associated with this service.

SECTION 2: DECISION MEMO REQUIREMENTS

DECISION MEMO NOT REQUIRED  Select an item from the following dropdown menu to identify why a Decision Memo (Section 3) is not required.

DECISION MEMO REQUIRED Select an item from the following dropdown menu to identify why a Decision Memo (Section 3) is required.
COOPERATIVE (DPC2-352), GOVERNMENT JOINT PURCHASING ACT (30ILCS525) OR GSA SCHEDULE PRICING

SECTION 3: DECISION MEMO

SOURCE SELECTION| pescribe method used to select source.
Purchase in compliance with Governmental Joint Purchasing ACT, 30 ILCS 525/2 (State of Illinois Master Contract #CMS793372P).

RECOMMENDATION | pescribe staff recommendation and provide justification. Identify at least 2 other options to accomplish this request, including

AND status quo, (i.e., take no action).
TWO 1) Staff recommends we continue using Verizon Wireless data service to maintain business continuity.
ALTERNATIVES 2) Discontinue service and migrate to another provider, which would impact business continuity.
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SECTION 4: SOLE SOURCE MEMO/JUSTIFICATION

JUSTIFICATION

Select an item from the following dropdown menu to justify why this is a sole source procurement.

NECESSITY AND
UNIQUE FEATURES

specific.

Describe the product or services that are not available from other vendors. Explain necessary and unique features or
services. Attach letters from manufacturer, letters from distributor, warranties, licenses, or patents as needed. Be

MARKET TESTING List and describe the last time the market has been tested on the applicability of the sole source. If it has not been
tested over the last 12 months, explain why not.
AVAILABILITY Describe steps taken to verify that these features are not available elsewhere. Included a detailed list of all products or

services by brand/manufacturer examined and include names, phone numbers, and emails of people contacted.

SECTION 5: Purchase Requisition Information

Send Purchase Order To:

Send Invoices To:

Vendor: Vendori: Dept: Division:
Verizon Wireless 10597 IT
Attn: Email: Attn: Email:
Jeremy Timm jeremy.timm@verizon.com Sarah Godzicki ITAP@dupagecounty.gov
Address: City: Address: City:
254 Congress Dr. New Lenox 421 N. County Farm Road Wheaton
State: Zip: State: Zip:
IL 60451 IL 60187
Phone: Fax: Phone: Fax:
847-946-3125 630-407-5037
Send Payments To: Ship to:
Vendor: Vendori#: Dept: Division:
Verizon Wireless 10597 IT
Attn: Email: Attn: Email:
Joe Bulaga Joseph.Bulaga@dupagecounty.gov
Address: City: Address: City:
P.O. Box 25505 Lehigh Valley 421 N. County Farm Road Wheaton
State: Zip: State: Zip:
PA 18002-5505 IL 60187
Phone: Fax: Phone: Fax:
630-407-5151

Shipping Contract Dates
Payment Terms: FOB: Contract Start Date (PO25): Contract End Date (PO25):
PER 50 ILCS 505/1 Destination Nov 16, 2025 Sep 30, 2026
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Purchase Requisition Line Details

AN

Item Detail L Sub-Accts/ o .
LN| Qty UoM (Product #) Description FY [Company| AU Acct Code Activity Code Unit Price Extension
1 1 EA Wireless Services - Sheriff FY25 1000 4400 53260 140.00 140.00
2 1 EA Wireless Services - FY25 1600 3000 53260 645.00 645.00
Stormwater
3 1 EA Wireless Services - DOT - Y25 1500 3510 53260 905.00 905.00
Highway
4 1 EA Wireless Services - Public FY25 2000 2665 53260 1,000.00 1,000.00
Works
5 1 EA Wireless Services - Public FY25 2000 2555 53260 1,000.00 1,000.00
Works
6 1 EA Wireless Services - Public FY25 2000 2640 53260 500.00 500.00
Works
7 1 EA Wireless Services - Sheriff FY26 1000 4400 53260 1,385.00 1,385.00
8 1 EA Wireless Services - FY26 1600 3000 53260 6,420.00 6,420.00
Stormwater
9 1 EA ereless Services - DOT - FY26 1500 3510 53260 9,015.00 9,015.00
Highway
10 1 EA Wireless Services - Public FY26 2000 2665 53260 4,000.00 4,000.00
Works
1 1 EA Wireless Services - Public FY26 2000 2555 53260 5,500.00 5,500.00
Works
12 1 EA Wireless Services - Public FY26 2000 2640 53260 3,000.00 3,000.00
Works
FY is required, ensure the correct FY is selected. Requisition Total|$ 33,510.00
Comments

Form under revision control 05/17/2024

HEADER COMMENTS

Provide comments for P020 and P025.

SPECIAL INSTRUCTIONS

Please add "First Invoice Allowed" date of 11/01/2025.

Provide comments for Buyer or Approver (not for P020 and P025). Comments will not appear on PO.
Please send PO to Sarah Godzicki & Joe Bulaga and copy both when emailing PO to vendor.

INTERNAL NOTES

Provide comments for department internal use (not for P020 and P025). Comments will not appear on PO.

APPROVALS

Department Head signature approval for procurements under $15,000. Procurement Officer Approval for ETSB.




STATE OF ILLINOIS
CONTRACT AMENDMENT

The undersigned Agency and Vendor, Cellco Partnership dba Verizon Wireless, (the Parties) agree that the following
shall amend the Contract referenced herein. All terms and conditions set forth in the original Contract, not amended
herein, shall remain in full force and effect as written. In the event of conflict, the terms of this Amendment shall
prevail.

IN WITNESS WHEREOF, the Agency and the Vendor cause this Amendment to be executed on the dates shown below by
representatives authorized to bind the respective PARTIES.

VENDOR

Vendor Name: Cellco Partnership d/b/a Verizon Wireless Address: One Verizon Way, Basking Ridge NJ 07920

Signature:S|gnature on File

Phone: 240-280-3561

Printed Name: Clifton G. Miller

Fax: NA

Title: Sr. Director — Contract Management

Email: Clifton.Miller@verizonwireless.com

Date: 09/04/2025

STATE OF ILLINOIS

Procuring Agency: Department of Innovation and

Ph :
Technology one

ALL NOTICES TO:
Email: DolT.ITPO.Communications@lllinois.gov
and DolT.GeneralCounsel@lllinois.gov

Street Address: 120 W Jefferson Street

City, State ZIP: Springfield, IL 62702

Official Signature: Slgnature on Flle Date: 09/25/2025

Printed Name: Brandon Ragle

Official’s Title: Acting Secretary

Legal Signature:Signatu re on File Date: 09/24/2025

Legal Printed Name: Radhika Lakhani

Legal’s Title: General Counsel

Fiscal Signature:Signature on File Date: 09/24/2025

Fiscal’s Printed Name: Mary Feagans

Fiscal’s Title: Chief Fiscal Officer

Reviewed as to legal
clause sufficiency:
State of Illinois Chief Procurement Office for General Services WAW 9/4/25 1
Contract Amendment

Vv.23.1



STATE USE ONLY

NOT PART OF CONTRACTUAL PROVISIONS

PBC# 22037605 Project Title JAMC Verizon Wireless Voice, Data, Equip
Contract # CMS793372P Procurement Method (IFB, RFP, Small, etc): RFP

IPB Ref. # 22037605

IPB Publication Date: 12/11/2015 Award Code: B

Subcontractor Utilization? X Yes L No

Subcontractor Disclosure? X Yes [ No

Funding Source JPMC

Obligation# 9100000592

CPO 33 — General Counsel Approval:

Signature

Printed Name Date

State of lllinois Chief Procurement Office for General Services
Contract Amendment
V.23.1
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1. CONTRACT DESCRIPTION (including Original Purchase Order or Contract Number): The lllinois Department of
Innovation and Technology and Cellco Partnership dba Verizon Wireless are amending Contract# P-4622/
CMS793372P, JPMC Verizon Wireless Voice, Data, Equipment, a contract to provide wireless voice and data services
and equipment..

2. CHANGE ORDER: Is this amendment a change order as defined in 30 ILCS 500/1-15.12 and 720 ILCS
5/33E?

|X| Yes |:| No
3. DESCRIPTION OF AMENDMENT (Check all that apply, complete blanks and explain as necessary):
3.1.  The completion date will be [X] extended, [_] shortened or [_] remain the same.
3.1.1. Original completion date: October 3, 2025.
3.1.2. Revised completion date: October 2, 2026.
3.2 The method of determining compensation (e.g., hourly rate, fixed fee, etc.) will |X| stay the same.
3.3. The cost will be [ ] increased, [_] decreased or [X] remain the same.
3.4. The supplies or services to be provided will |Z stay the same.
3.5. Subcontractors are being [ | added, [ ] deleted, or [X] remain the same.

3.5.1. All contracts with the subcontractors identified above must include the Standard lllinois
Certifications.

3.5.2. If the annual value of any of the subcontracts is more than $100,000, then the Vendor must
provide to the State the Financial Disclosures and Conflicts of Interest for that subcontractor.

3.5.3. Ifthe subcontractoris registered in the lllinois Procurement Gateway (IPG) and the Vendor is using
the subcontractor’s Standard lllinois Certifications or Financial Disclosures and Conflicts of
Interest from the IPG, then the Vendor must also provide a completed IPG Active Registered
Vendor Disclosure (formerly named Forms B) for the subcontractor.

3.5.4. [Ifatanytime duringthe term of the Contract, Vendor adds or changes any subcontractors, Vendor
will be required to promptly notify, in writing, the State Purchasing Officer or the Chief
Procurement Officer of the names and addresses and the expected amount of money that each
new or replaced subcontractor will receive pursuant to the Contract. Any subcontracts entered
into prior to award of the Contract are done at the Vendor’s and subcontractor’s risk.

4, EFFECTIVE DATE OF AMENDMENT: Last Date of Execution.

State of Illinois Chief Procurement Office for General Services 3
Contract Amendment
V.23.1



STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued
to me), and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified
by the Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest
or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).
° If you are an individual, enter your name and SSN as it appears on your Social Security Card.

° If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

° If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

° If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

° For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.
Name: Cellco Partnership
Business Name: dba Verizon Wireless
Taxpayer Identification Number:
Social Security Number:
or
Employer Identification Number : 22-3372889

Legal Status (check one):

[ ] Individual [ ] Governmental
[ ] sole Proprietor [ ] Nonresident alien
Partnership |:| Estate or trust
|:| Legal Services Corporation |:| Pharmacy (Non-Corp.)
[ ] Tax-exempt [ ] Pharmacy/Funeral Home/Cemetery (Corp.)
|:| Corporation providing or billing |:| Limited Liability Company
medical and/or health care services (select applicable tax classification)
|:| Corporation NOT providing or billing |:| D = disregarded entity
medical and/or health care services |:| C = corporation

|:| P = partnership
Signature on File

Signature of Authorized Representative:
Date: 09/04/2025

State of Illinois Chief Procurement Office for General Services 4
Taxpayer Identification Number
V23.1

76



77



78





