



UTILITY CONTRACTORS  
P.O. Box 65  
1416 County Road 200 N  
Goodfield, IL 61742

Office: (309) 691-6653  
Fax: (309) 508-7990

November 28, 2023

The County of DuPage  
Finance – Procurement 3-400  
421 North County Farm Road  
Wheaton, IL 60187-3978

Re: Pricing Cover Letter for Trenchless Rehabilitation & Maintenance of Pipeline Infrastructure 23-065-PW

To Whom It May Concern:

Hoerr Construction, Inc. is pleased to submit a proposal for the above referenced project. Since 1994, we have been installing, repairing, & rehabilitating underground utilities utilizing both traditional open cut methods and trenchless methods. The following documents should satisfy the requirements for our pricing bid submittal, but if you have any questions or need further clarification, please do not hesitate to contact our office.

We acknowledge the following addenda:

Addendum #1, 11/2/23  
Addendum #2, 11/16/23  
Addendum #3, 11/17/23

For the services provided in this pricing proposal, our payment terms are net 30.

Our \$1,000 bid bond (per the specification) follows this letter.

Sincerely,  
HOERR CONSTRUCTION, INC.

Andrew Hoerr  
Vice President



# AIA Document A310tm - 2010

## Bid Bond

**Contractor:**

*(Name, Legal Status and Address)*

Hoerr Construction Inc  
PO Box 65  
Goodfield IL 61742

**Surety:**

*(Name, Legal Status and Principal Place of Business)*

West Bend Mutual Insurance Company  
1900 S 18th St., P O Box 1995  
West Bend WI 53095

**Owner:**

*(Name, Legal Status and Address)*

County of DuPage  
421 N. County Farm Road  
Wheaton IL 60187

**Bond Amount:** \$1,000.00

**Project:**

*(Name, location or address, and Project number, if any)*

Trenchless Rehabilitation & Maintenance of Pipeline Infrastructure 23-065-PW

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and give such bond or bonds as may be Specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waived any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

**ADDITIONS AND DELETIONS:**

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

The document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

Signed and sealed this 28th day of November, 2023

[Redacted Signature]

(Witness) //

[Redacted Signature]

(Witness)

Hoerr Construction Inc  
(Contractor as Principal)

[Redacted Signature]

(Title) Vice President

West Bend Mutual Insurance Company  
(Surety) (Seal)

[Redacted Signature]

(Title) James D Morgason, Attorney-in-Fact



State of Illinois

} ss:


County of Macon

On 28th day of November, 2023 before me, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared **James D Morgason**

known to me to be Attorney-in-Fact of **West Bend Mutual Insurance Company** the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

  
(Notary Public)





**POWER OF ATTORNEY**

Know all men by these Presents, That West Bend Mutual Insurance Company, a corporation having its principal office in the City of West Bend, Wisconsin does make, constitute and appoint:

James D. Morgason


lawful Attorney(s)-in-fact, to make, execute, seal and deliver for and on its behalf as surety and as its act and deed any and all bonds, undertakings and contracts of suretyship, provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed in amount the sum of:

Twenty Million Dollars (\$20,000,000)


This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of West Bend Mutual Insurance Company at a meeting duly called and held on the 21<sup>st</sup> day of December, 1999.

*Appointment of Attorney-In-Fact. The president or any vice president, or any other officer of West Bend Mutual Insurance Company may appoint by written certificate Attorneys-In-Fact to act on behalf of the company in the execution of and attesting of bonds and undertakings and other written obligatory instruments of like nature. The signature of any officer authorized hereby and the corporate seal may be affixed by facsimile to any such power of attorney or to any certificate relating therefore and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be valid and binding upon the company, and any such power so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the company in the future with respect to any bond or undertaking or other writing obligatory in nature to which it is attached. Any such appointment may be revoked, for cause, or without cause, by any said officer at any time.*

In witness whereof, the West Bend Mutual Insurance Company has caused these presents to be signed by its president undersigned and its corporate seal to be hereto duly attested by its secretary this 17th day of August, 2021.

Attest   
Christopher C. Zwyzgart  
Secretary




  
Kevin A. Steiner  
Chief Executive Officer/President

State of Wisconsin  
County of Washington

On the 17th day of August, 2021, before me personally came Kevin A. Steiner, to me known being by duly sworn, did depose and say that he resides in the County of Washington, State of Wisconsin; that he is the President of West Bend Mutual Insurance Company, the corporation described in and which executed the above instrument; that he knows the seal of the said corporation; that the seal affixed to said instrument is such corporate seal; that is was so affixed by order of the board of directors of said corporation and that he signed his name thereto by like order.



  
Matthew E. Carlton  
Senior Corporate Attorney  
Notary Public, Washington Co., WI  
My Commission is Permanent

The undersigned, duly elected to the office stated below, now the incumbent in West Bend Mutual Insurance Company, a Wisconsin corporation authorized to make this certificate, Do Hereby Certify that the foregoing attached Power of Attorney remains in full force effect and has not been revoked and that the Resolution of the Board of Directors, set forth in the Power of Attorney is now in force.

Signed and sealed at West Bend, Wisconsin this 28th day of November, 2023.



  
Heather Dunn  
Vice President – Chief Financial Officer

Notice: Any questions concerning this Power of Attorney may be directed to the Bond Manager at West Bend Mutual Insurance Company.

## SECTION 8 - REQUIRED FORMS TO BE SUBMITTED

All forms and documents listed below are required to be submitted for a contractor's response to be accepted.

- BID FORM PRICING
- BID FORM SIGNATURE PAGE
- MANDATORY FORM
- REFERENCES
- APPRENTICESHIP OR TRAINING PROGRAM CERTIFICATION
- VENDOR ETHICS FORM
- W9
- OMNIA PARTNERS ATTACHMENTS

*\* See Attached, Following \**

**BID FORM PRICING**

NO.	ITEM	UOM	QTY	PRICE
<b>Section A - CIPP Mainline Rehabilitation Gravity Applications</b>				
1	6" x 4.5mm	1	LF	\$
2	8" x 6.0mm	1	LF	\$
3	10" x 6.0mm	1	LF	\$
4	12" x 6.0mm	1	LF	\$
5	15" x 7.5mm	1	LF	\$
6	18" x 9.0mm	1	LF	\$
7	21" x 9.0mm	1	LF	\$
8	24" x 10.5mm	1	LF	\$
9	27" x 10.5mm	1	LF	\$
10	30" x 12.0mm	1	LF	\$
11	33" x 12.0mm	1	LF	\$
12	36" x 12.0mm	1	LF	\$
13	42" x 13.5mm	1	LF	\$
14	48" x 15.0mm	1	LF	\$
15	54" x 18.0mm	1	LF	\$
16	6" & 8" Additional 1.5mm	1	LF	\$
17	10" & 12" Additional 1.5mm	1	LF	\$
18	15" & 18" Additional 1.5mm	1	LF	\$
19	21" & 24" Additional 1.5mm	1	LF	\$
20	27" Additional 1.5mm	1	LF	\$
21	30" Additional 1.5mm	1	LF	\$
22	33" Additional 1.5mm	1	LF	\$
23	36" Additional 1.5mm	1	LF	\$
24	42" Additional 1.5mm	1	LF	\$
25	48" Additional 1.5mm	1	LF	\$
26	54" Additional 1.5mm	1	LF	\$
27	6" - 12" CIPP Setup Charge Per Install Length	1	LF	\$
28	15" - 21" CIPP Setup Charge Per Install Length	1	LF	\$
29	24" - 36" CIPP Setup Charge Per Install Length	1	LF	\$
30	36" or Larger CIPP Setup Charge Per Install Length	1	LF	\$
31	6" - 10" Backyard Easement Setup Per Install Length	1	LF	\$
32	12" - 18" Backyard Easement Setup Per Install Length	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
33	Timber/Matting/Rock/Access	1	SY	\$
34	CIPP Short Length Add-On (<300 LF)	1	IN/DIA/FT	\$
35	Non-Standard Resin System Add-On	1	IN/DIA/FT	\$
36	Scaffold setup Non-Standard	1	EA	\$
37	Steel plate (per plate)	1	Day	\$
<b>Note: Any CIPP over 54" will be on an individual quote basis.</b>				
<b>SECTION A TOTAL:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section B - Pipebursting Rehabilitation</b>				
38	Burst existing 6" or 8" to 8" IPS SDR 19 ( 0'- 8' deep)	1	LF	\$
39	Burst existing 6" or 8" to 8" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
40	Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'- 8' deep)	1	LF	\$
41	Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
42	Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'- 8' deep )	1	LF	\$
43	Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
44	Burst existing 12" or 15" to 16" IPS SDR 19 ( 0'- 8' deep)	1	LF	\$
45	Burst existing 12" or 15" to 16" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
46	Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'- 8' deep )	1	LF	\$
47	Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
48	Burst existing 18" or 21" to 22" IPS SDR 19 ( 0'- 8' deep)	1	LF	\$
49	Burst existing 18" or 21" to 22" IPS SDR 19 ( 8'- 12' deep)	1	LF	\$
50	8" - 12" Pipeburst Setup Charge Per Install Length	1	LF	\$
51	16" - 22" Pipeburst Setup Charge Per Install Length	1	LF	\$
52	Pipeburst Short Length Add-On (<300 LF)	1	IN/DIA/FT	\$
53	Change Pipeburst Pipe to Potable Water Grade or Non-Standard Pipe Type Add-On	1	IN/DIA/FT	\$
54	Pipeburst Lateral Setup Charge	1	EA	\$
55	Pipeburst Lateral	1	LF	\$
<b>Note: Any pipebursting over 22", greater than 1 standard size increase, or deeper than 12' will be on an individual quote basis.</b>				
<b>SECTION B TOTAL:</b>				



**Section C / D - Clean/TV & Evaluation for Gravity Pipelines**

<b>NO.</b>	<b>ITEM</b>	<b>UOM</b>	<b>QTY</b>	<b>PRICE</b>
56	6" Clean and TV	1	LF	\$
57	8" Clean and TV	1	LF	\$
58	10" Clean and TV	1	LF	\$
59	12" Clean and TV	1	LF	\$
60	15" Clean and TV	1	LF	\$
61	18" Clean and TV	1	LF	\$
62	21" Clean and TV	1	LF	\$
63	24" Clean and TV	1	LF	\$
64	27" Clean and TV sanitary sewer	1	LF	\$
65	30" Clean and TV sanitary sewer	1	LF	\$
66	33" Clean and TV sanitary sewer	1	LF	\$
67	36" Clean and TV sanitary sewer	1	LF	\$
68	42" Clean and TV sanitary sewer	1	LF	\$
69	48" Clean and TV sanitary sewer	1	LF	\$
70	54" Clean and TV sanitary sewer	1	LF	\$
71	6" - 18" Post TV Inspection After Rehabilitation	1	LF	\$
72	21" - 36" Post TV Inspection After Rehabilitation	1	LF	\$
73	42" or Larger Post TV Inspection After Rehabilitation	1	LF	\$
74	Re-setup for TV Due to Point Repairs	1	EA	\$
75	Root/Grease removal 6" - 12"	1	LF	\$
76	Root/Grease removal 13" - 18"	1	LF	\$
77	Root/Grease removal 18" - 24"	1	LF	\$
78	Other Remote Obstruction removal (max. 3 lf)	1	EA	\$
79	Above Ground Physical Inspection	1	LF	\$
80	Smoke Testing	1	LF	\$
81	Manhole/Cleanout & Sewer Line Visual Inspection	1	EA	\$
82	GPS Survey of Manholes & Cleanouts	1	EA	\$
83	Dyed Water Flooding/Leak Quantification & Evaluation	1	EA	\$
84	Investigative Float TV - All Sizes	1	LF	\$
85	Pre-Construction Video/Drone/Photos	1	LF	\$
86	Float TV	1	LF	\$
87	Flow Monitoring Meter - Installation	1	EA	\$
88	Flow Monitoring Meter - per meter	1	Day	\$
89	Rain Gauge - Installation	1	EA	\$

NO.	ITEM	UOM	QTY	PRICE
90	Rain Gauge - per gauge	1	Day	\$
91	Flow Monitoring - Report	1	EA	\$
<b>SECTION C / D TOTAL:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section E - Bypass for Gravity Pipelines and Associated Items</b>				
92	Bypass System Equip/pipe delivery, tear down, pick up 4"	1	EA	\$
93	Bypass System Equip/pipe delivery, tear down, pick up 6"	1	EA	\$
94	Bypass System Equip/pipe delivery, tear down, pick up 8"	1	EA	\$
95	Bypass System Equip/pipe delivery, tear down, pick up 12"	1	EA	\$
96	Set Up 4" Pump (Per Pump)	1	EA	\$
97	Set Up 6" Pump (Per Pump)	1	EA	\$
98	Set Up 8" Pump (Per Pump)	1	EA	\$
99	Set Up 12" Pump (Per Pump)	1	EA	\$
100	Set Up 4" Piping	1	LF	\$
101	Set Up 6" Piping	1	LF	\$
102	Set Up 8" Piping	1	LF	\$
103	Set Up 12" Piping	1	LF	\$
104	Set Up 18" Piping	1	LF	\$
105	Set Up >18" up to 30" Piping	1	LF	\$
106	Operate 4" pumping System (Fuel & Maint. Per pump)	1	DAY	\$
107	Operate 6" pumping System (Fuel & Maint. Per pump)	1	DAY	\$
108	Operate 8" pumping System (Fuel & Maint. Per pump)	1	DAY	\$
109	Operate 12" pumping System (Fuel & Maint. Per pump)	1	DAY	\$
110	Bypass Pump watch labor	1	DAY	\$
111	Bypass Line watch labor	1	DAY	\$
112	Plug rental 8" - 15"	1	DAY	\$
113	Plug rental 18" - 30"	1	DAY	\$
114	Plug rental >30"	1	DAY	\$
115	Bypass - Driveway Ramp (Setup, Operate, Maintain)	1	DAY	\$
116	Bypass - Street Ramp (Setup, Operate, Maintain)	1	DAY	\$
117	Bypass - Street Trenching for 8" Pipe (Setup, Operate, Maintain)	1	LF	\$
118	Bypass - Street Trenching for 12" Pipe (Setup, Operate, Maintain)	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
119	Bypass - Street Trenching for 18" Pipe (Setup, Operate, Maintain)	1	LF	\$
120	Bypass Plan (3rd Party Certified)	1	EA	\$
<b>SUM TOTAL SECTION E:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section F - Point Repair by Excavation</b>				
121	8" - 12" Point repair ( 0'- 8' deep )	1	EA	\$
122	8" - 12" Point repair ( 8'- 12' deep)	1	EA	\$
123	15" - 18" Point repair ( 0'-8' deep)	1	EA	\$
124	15" - 18" Point repair ( 8'-12' deep)	1	EA	\$
125	21" - 24" Point repair ( 0'-8' deep)	1	EA	\$
126	21" - 24" Point repair ( 8'-12' deep)	1	EA	\$
127	8" - 12" Point repair extra length	1	LF	\$
128	15" - 18" Point repair extra length	1	LF	\$
129	21" - 24" Point repair extra length	1	LF	\$
130	External reconnect ( 0'- 8' deep)	1	EA	\$
131	External reconnect ( 8'- 12' deep)	1	EA	\$
132	Extra length service over 5' long	1	LF	\$
133	Access Pit (0'-8' deep)	1	EA	\$
134	Access Pit (8'-12' deep)	1	EA	\$
135	Access Pit (>12'-15' deep)	1	EA	\$
136	Access Pit (>15'-20' deep)	1	EA	\$
137	Extra Depth Access Pit (>20VF)	1	VF	\$
138	Potholing for Nearby Utility Location (0'-8' deep up to 4Hr duration)	1	EA	\$
139	Potholing for Nearby Utility Location (8'-12' deep up to 4Hr duration)	1	EA	\$
140	Potholing for Nearby Utility Location (>12' deep up to 4Hr duration)	1	EA	\$
141	Trench safety	1	LF	\$
142	Modified Trench safety (other than conventional shore boxes)	1	VF	\$
143	Special shoring - Cofferdam	1	EA	\$
144	Install New 4' DIA manhole 0' - 6' deep	1	EA	\$
145	Extra depth 4' DIA manhole over 6' deep	1	VF	\$
146	Install New 5' DIA manhole 0' - 6' deep	1	EA	\$
147	Extra depth 5' DIA manhole over 6' deep	1	VF	\$
148	Install New 6' DIA manhole 0' - 6' deep	1	EA	\$
149	Extra depth 6' DIA manhole over 6' deep	1	VF	\$

NO.	ITEM	UOM	QTY	PRICE
150	R/R MH cone	1	EA	\$
151	Install WW Access Chamber	1	EA	\$
152	Remove existing MH 0'-6' deep	1	EA	\$
153	Extra depth Remove existing MH >6' deep	1	VF	\$
154	Reconstruct external MH drop	1	EA	\$
155	Cement stabilized sand	1	Ton	\$
156	Granular backfill	1	Ton	\$
157	Flowable Fill	1	CY	\$
158	Select backfill as designated by Owner	1	Ton	\$
159	Dewatering setup (well pointing)	1	EA	\$
160	Well point	1	LF	\$
161	Construction entrance	1	EA	\$
162	Install/Remove crushed rock road w/ filter fabric 15' wide	1	LF	\$
163	Extra hand excavation	1	CY	\$
164	4" to 8" Open Cut Replacement (0'-6' deep)	1	LF	\$
165	10" to 12" Open Cut Replacement (0'-6' deep)	1	LF	\$
166	15" to 18" Open Cut Replacement (0'-6' deep)	1	LF	\$
167	21" to 24" Open Cut Replacement (0'-6' deep)	1	LF	\$
168	Open Cut Extra Depth Add-On	1	LF	\$
<b>Note: Any pipe excavation above 24" or digging item deeper than 12' is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION F:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section G - Sanitary Manhole Replacement</b>				
169	Internal reconnects	1	EA	\$
170	Man Entry Internal reconnects	1	EA	\$
171	Remove and replace cleanout	1	EA	\$
172	Repair/Rehab 2" Asphalt pavement	1	SY	\$
173	Repair/Rehab 8" Flex base	1	SY	\$
174	Repair/Rehab 8" Concrete pavement	1	SY	\$
175	Repair/Rehab 6" Concrete driveway	1	SF	\$
176	Repair/Rehab 4" Concrete sidewalk	1	SF	\$
177	Repair/Rehab Concrete curb and gutter	1	LF	\$
178	Sod	1	SY	\$
179	Hydromulch	1	SY	\$

NO.	ITEM	UOM	QTY	PRICE
180	Top soil	1	CY	\$
181	Grading	1	SY	\$
182	Repair/Rehab chain link fence with new	1	LF	\$
183	Repair/Rehab wooden fence with new	1	LF	\$
184	Traffic control	1	Day	\$
185	Traffic control - TXDOT or other State governed agency	1	Day	\$
186	Flagmen	1	HR	\$
187	Traffic Guard - Shadow Vehicle	1	Day	\$
188	Lighted Arrow Board (Per Arrow Board)	1	Day	\$
189	Traffic Control Plan (3rd Party Certified)	1	EA	\$
190	Crane w/ Operator	1	Day	\$
<b>SUM TOTAL SECTION G:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section H - HDPE Tight Fitting Liner (IPS diameters)</b>				
191	2" x DR 32.5 Installation of pipe	1	LF	\$
192	4" x DR 32.5 Installation of pipe	1	LF	\$
193	6" x DR 32.5 Installation of pipe	1	LF	\$
194	8" x DR 32.5 Installation of pipe	1	LF	\$
195	10" x DR 32.5 Installation of pipe	1	LF	\$
196	12" x DR 32.5 Installation of pipe	1	LF	\$
197	15" x DR 32.5 Installation of pipe	1	LF	\$
198	18" x DR 32.5 Installation of pipe	1	LF	\$
199	21" x DR 32.5 Installation of pipe	1	LF	\$
200	24" x DR 32.5 Installation of pipe	1	LF	\$
201	27" x DR 32.5 Installation of pipe	1	LF	\$
202	30" x DR 32.5 Installation of pipe	1	LF	\$
203	33" x DR 32.5 Installation of pipe	1	LF	\$
204	36" x DR 32.5 Installation of pipe	1	LF	\$
205	42" x DR 32.5 Installation of pipe	1	LF	\$
206	48" x DR 32.5 Installation of pipe	1	LF	\$
207	2" to 4" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
208	2" to 4" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
209	5" to 8" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
210	5" to 8" DR standard drop increment (wall increase) PE100 grade	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
211	10" & 12" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
212	10" & 12" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
213	13" to 16" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
214	13" to 16" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
215	18" to 20" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
216	18" to 20" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
217	21" to 24" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
218	21" to 24" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
219	26" to 30" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
220	26" to 30" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
221	32" to 36" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
222	32" to 36" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
223	42" to 48" DR standard drop increment (wall increase) PE80 grade	1	LF	\$
224	42" to 48" DR standard drop increment (wall increase) PE100 grade	1	LF	\$
225	2" to 4" Polyethylene flange	1	EA	\$
226	5" to 8" Polyethylene flange	1	EA	\$
227	10" & 12" Polyethylene flange	1	EA	\$
228	13" to 16" Polyethylene flange	1	EA	\$
229	18" to 20" Polyethylene flange	1	EA	\$
230	21" to 24" Polyethylene flange	1	EA	\$
231	26" to 30" Polyethylene flange	1	EA	\$
232	32" to 36" Polyethylene flange	1	EA	\$
233	42" to 48" Polyethylene flange	1	EA	\$
234	2" to 12" Tite Liner set-up charge Per Install Length	1	LF	\$
235	13" to 24" Tite Liner set-up charge Per Install Length	1	LF	\$
236	26" to 48" Tite Liner set-up charge Per Install Length	1	LF	\$
<b>SUM TOTAL SECTION H:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section I - Pipe Rehab by Carbon/Glass Fiber Reinforced Polymers</b>				
237	30" Basic Repair	1	LF	\$
238	30" Additional GFRP Layer	1	LF	\$
239	30" Additional CFRP Layer	1	LF	\$
240	36" Basic Repair	1	LF	\$
241	36" Additional GFRP Layer	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
242	36" Additional CFRP Layer	1	LF	\$
243	42" Basic Repair	1	LF	\$
244	42" Additional GFRP Layer	1	LF	\$
245	42" Additional CFRP Layer	1	LF	\$
246	48" Basic Repair	1	LF	\$
247	48" Additional GFRP Layer	1	LF	\$
248	48" Additional CFRP Layer	1	LF	\$
249	54" Basic Repair	1	LF	\$
250	54" Additional GFRP Layer	1	LF	\$
251	54" Additional CFRP Layer	1	LF	\$
252	60" Basic Repair	1	LF	\$
253	60" Additional GFRP Layer	1	LF	\$
254	60" Additional CFRP Layer	1	LF	\$
255	66" Basic Repair	1	LF	\$
256	66" Additional GFRP Layer	1	LF	\$
257	66" Additional CFRP Layer	1	LF	\$
258	72" Basic Repair	1	LF	\$
259	72" Additional GFRP Layer	1	LF	\$
260	72" Additional CFRP Layer	1	LF	\$
261	84" Basic Repair	1	LF	\$
262	84" Additional GFRP Layer	1	LF	\$
263	84" Additional CFRP Layer	1	LF	\$
264	96" Basic Repair	1	LF	\$
265	96" Additional GFRP Layer	1	LF	\$
266	96" Additional CFRP Layer	1	LF	\$
<b>Note: Any FRP pipe repair above 96" is on an individual quote basis</b>				
<b>SUM TOTAL SECTION I:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section J - CIPP Pressure Pipe Lining For Potable and Non-Potable Pressure Pipe</b>				
<b>Potable Pressure Pipelines</b>				
267	6" Installation of Pressure Pipe Lining	1	LF	\$
268	8" Installation of Pressure Pipe Lining	1	LF	\$
269	10" Installation of Pressure Pipe Lining	1	LF	\$
270	12" Installation of Pressure Pipe Lining	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
271	15" Installation of Pressure Pipe Lining	1	LF	\$
272	18" Installation of Pressure Pipe Lining	1	LF	\$
273	21" Installation of Pressure Pipe Lining	1	LF	\$
274	24" Installation of Pressure Pipe Lining	1	LF	\$
275	27" Installation of Pressure Pipe Lining	1	LF	\$
276	30" Installation of Pressure Pipe Lining	1	LF	\$
277	36" Installation of Pressure Pipe Lining	1	LF	\$
<b>Non-Potable Pressure Pipelines</b>				
278	6" Reinforced Pressure Pipe Lining	1	LF	\$
279	8" Reinforced Pressure Pipe Lining	1	LF	\$
280	10" Reinforced Pressure Pipe Lining	1	LF	\$
281	12" Reinforced Pressure Pipe Lining	1	LF	\$
282	15" Reinforced Pressure Pipe Lining	1	LF	\$
283	18" Reinforced Pressure Pipe Lining	1	LF	\$
284	21" Reinforced Pressure Pipe Lining	1	LF	\$
285	24" Reinforced Pressure Pipe Lining	1	LF	\$
286	27" Reinforced Pressure Pipe Lining	1	LF	\$
287	30" Reinforced Pressure Pipe Lining	1	LF	\$
288	36" Reinforced Pressure Pipe Lining	1	LF	\$
289	6" Installation of End Seal	1	EA	\$
290	8" Installation of End Seal	1	EA	\$
291	10" Installation of End Seal	1	EA	\$
292	12" Installation of End Seal	1	EA	\$
293	15" Installation of End Seal	1	EA	\$
294	18" Installation of End Seal	1	EA	\$
295	21" Installation of End Seal	1	EA	\$
296	24" Installation of End Seal	1	EA	\$
297	27" Installation of End Seal	1	EA	\$
298	30" Installation of End Seal	1	EA	\$
299	36" Installation of End Seal	1	EA	\$
300	6" to 12" System set-up charge Per Install Length	1	LF	\$
301	15" to 24" System set-up charge Per Install Length	1	LF	\$
302	24" to 30" System set-up charge Per Install Length	1	LF	\$
303	Internal Reconnect for CIPP Pressure Pipe	1	EA	\$
304	6" to 12" Install Spool Piece for Pressure Pipe	1	EA	\$



NO.	ITEM	UOM	QTY	PRICE
305	15" to 21" Install Spool Piece for Pressure Pipe	1	EA	\$
306	24" to 30" Install Spool Piece for Pressure Pipe	1	EA	\$
307	36" Install Spool Piece for Pressure Pipe (up to 20LF)	1	EA	\$
<b>Note: Any pressure pipe lining above 36" is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION J:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section K - Pressure Pipeline Bypass</b>				
308	Set up bypass of mainlines sizes 2"- 4" AWWA approved bypass	1	LF	\$
309	Connection of each service from 2"- 4" AWWA approved bypass	1	EA	\$
310	Operation of 2"- 4" AWWA approved bypass	1	Day	\$
311	Set up bypass of mainlines sizes 6"- 8" AWWA approved bypass	1	LF	\$
312	Connection of each service from 6"- 8" AWWA approved bypass	1	EA	\$
313	Operation of 6"- 8" AWWA approved bypass	1	Day	\$
314	Set up bypass of mainlines sizes 10"- 12" AWWA approved bypass	1	LF	\$
315	Connection of each service from 10"- 12" AWWA approved bypass	1	EA	\$
316	Operation of 10"- 12" AWWA approved bypass	1	Day	\$
317	Set up bypass of mainlines sizes 13"- 19" AWWA approved bypass	1	LF	\$
318	Connection of each service from 13"- 19" AWWA approved bypass	1	EA	\$
319	Operation of 13"- 19" AWWA approved bypass	1	Day	\$
320	Set up bypass of mainlines sizes 20"- 24" AWWA approved bypass	1	EA	\$
321	Connection of each service from 20"- 24" AWWA approved bypass	1	EA	\$
322	Operation of 20"- 24" AWWA approved bypass	1	Day	\$
<b>SUM TOTAL SECTION K:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section L - Line Cleaning and Inspection for Pressure Pipelines &amp; Mechanical Cleaning</b>				
323	6" Cleaning with pressure propelled pigs	1	LF	\$
324	8" Cleaning with pressure propelled pigs	1	LF	\$
325	10" Cleaning with pressure propelled pigs	1	LF	\$
326	12" Cleaning with pressure propelled pigs	1	LF	\$
327	15" Cleaning with pressure propelled pigs	1	LF	\$
328	18" Cleaning with pressure propelled pigs	1	LF	\$
329	21" Cleaning with pressure propelled pigs	1	LF	\$
330	24" Cleaning with pressure propelled pigs	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
331	30" Cleaning with pressure propelled pigs	1	LF	\$
332	36" Cleaning with pressure propelled pigs	1	LF	\$
333	6" Set up, Install and Remove Pig Launcher	1	EA	\$
334	8" Set up, Install and Remove Pig Launcher	1	EA	\$
335	10" Set up, Install and Remove Pig Launcher	1	EA	\$
336	12" Set up, Install and Remove Pig Launcher	1	EA	\$
337	15" Set up, Install and Remove Pig Launcher	1	EA	\$
338	18" Set up, Install and Remove Pig Launcher	1	EA	\$
339	21" Set up, Install and Remove Pig Launcher	1	EA	\$
340	24" Set up, Install and Remove Pig Launcher	1	EA	\$
341	30" Set up, Install and Remove Pig Launcher	1	EA	\$
342	36" Set up, Install and Remove Pig Launcher	1	EA	\$
343	6" Cleaning with scrapers or other attached tools	1	LF	\$
344	8" Cleaning with scrapers or other attached tools	1	LF	\$
345	10" Cleaning with scrapers or other attached tools	1	LF	\$
346	12" Cleaning with scrapers or other attached tools	1	LF	\$
347	15" Cleaning with scrapers or other attached tools	1	LF	\$
348	18" Cleaning with scrapers or other attached tools	1	LF	\$
349	21" Cleaning with scrapers or other attached tools	1	LF	\$
350	24" Cleaning with scrapers or other attached tools	1	LF	\$
351	30" Cleaning with scrapers or other attached tools	1	LF	\$
352	36" Cleaning with scrapers or other attached tools	1	LF	\$
353	6" Pressure pipe inspection	1	LF	\$
354	8" Pressure pipe inspection	1	LF	\$
355	10" Pressure pipe inspection	1	LF	\$
356	12" Pressure pipe inspection	1	LF	\$
357	15" Pressure pipe inspection	1	LF	\$
358	18" Pressure pipe inspection	1	LF	\$
359	21" Pressure pipe inspection	1	LF	\$
360	24" Pressure pipe inspection	1	LF	\$
361	30" Pressure pipe inspection	1	LF	\$
362	36" Pressure pipe inspection	1	LF	\$
363	Tuberculation Removal (Pressure & Gravity Pipelines)	1	IN/DIA/LF	\$
<b>Note: Any line cleaning and inspection of pressure pipe over 36" is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION L:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section M - Gravity Sewer Lateral Renewal Systems</b>				
364	4"-6" Internal installation and cure of "T" shaped structure (from main <12"dia)	1	EA	\$
365	4"-6" Internal installation and cure of top hat shaped structure (from main <12"dia)	1	EA	\$
366	4"-6" Installation and cure of structural lateral liner from main <12" dia.	1	LF	\$
367	4"-6" Installation and cure of structural lateral liner from surface clean out to main	1	LF	\$
368	4"-6" Set-up for installations of <20 each total	1	EA	\$
369	4"-6" Set-up for installations of 20-50 each total	1	EA	\$
370	4"-6" Set-up for installations of 50-100 each total	1	EA	\$
371	4"-6" Set-up for installations of 100-150 each total (>150 no set-up will apply)	1	EA	\$
<b>SUM TOTAL SECTION M:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section N - Manhole, Access Portals and Wet Well Renewal Systems</b>				
372	All Sizes Installation and cure of manhole lining structure depth <10 vf	1	SQFT	\$
373	All Sizes Installation and cure of manhole lining structure depth +10 vf <20 vf	1	SQFT	\$
374	All Sizes Installation and cure of manhole lining structure depth +20 vf <40 vf	1	SQFT	\$
375	All Sizes Set-up for install and cure of manhole lining structure <1000 sq ft	1	SQFT	\$
376	All Sizes Installation of Manhole Chimney Seal	1	EA	\$
377	New manhole frame and cover	1	EA	\$
378	Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.)	1	EA	\$
379	Adjust manhole frame and cover	1	EA	\$
380	Manhole Rehabilitation - cementitious	1	SQFT	\$
381	Manhole Rehabilitation - epoxy	1	SQFT	\$
382	Manhole, Pipe or Other Structures - Spray Rehabilitation	1	SQFT	\$
383	Manhole Rehabilitation - modified polymer	1	SQFT	\$
384	Manhole Bench Rehabilitation - cementitious	1	SQFT	\$
385	Manhole Bench Rehabilitation - epoxy/modified polymer	1	SQFT	\$
386	Manhole Bench Rebuild	1	EA	\$
387	Mechanical Repairs (per person)	1	HR	\$
388	Injection grouting in MH	1	Gal	\$
389	Void filling with cementitious material	1	CF	\$
390	Setup for void filling	1	EA	\$

NO.	ITEM	UOM	QTY	PRICE
391	Access beyond 100' from road	1	EA	\$
392	Vacuum test MH	1	EA	\$
<b>SUM TOTAL SECTION N:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section O - All Other Underground Construction Items and Supplemental Items for This Contract</b>				
395	Internal Point Repair CIPP 6"-8" (Up to 8 LF)	1	EA	\$
396	Internal Point Repair CIPP 10"-12" (Up to 8 LF)	1	EA	\$
397	Internal Point Repair CIPP 15"-18" (Up to 8 LF)	1	EA	\$
398	Internal Point Repair CIPP 21"-24" (Up to 8 LF)	1	EA	\$
399	Internal Point Repair CIPP 27"-33" (Up to 8 LF)	1	EA	\$
400	Internal Point Repair CIPP 36"- 42" (Up to 8 LF)	1	EA	\$
401	Internal Point Repair Mechanical 6"-8" (Up to 6 LF)	1	EA	\$
402	Internal Point Repair Mechanical 10"-12" (Up to 6 LF)	1	EA	\$
403	Internal Point Repair Mechanical 15"-18" (Up to 6 LF)	1	EA	\$
404	Internal Point Repair Mechanical 21"-24" (Up to 6 LF)	1	EA	\$
405	Internal Point Repair Mechanical 27"-33" (Up to 6 LF)	1	EA	\$
406	Internal Point Repair Mechanical 36"- 42" (Up to 6 LF)	1	EA	\$
407	Internal Point Repair Mechanical or Other Method up to 108" Nominal Diameter (Up to 6 LF)	1	EA	\$
408	Large Diameter Invert Repair Interior (Flow Fill or Other Material)	1	CF	\$
409	Void Filling Exterior of Pipe or Structure (Flow Fill or Other Material)	1	CF	\$
410	Pipe or Other Confined Space Man Entry Safety System	1	DAY	\$
411	Confined Space Man Entry Safety Plan (3rd Party Certified)	1	EA	\$
<b>SUM TOTAL SECTION O:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section P - Fusible PVC Installation by HDD or Other Means</b>				
412	2"-4" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
413	2"-4" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
414	2"-4" Installation of pipe rock ground conditions <3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
415	2"-4" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
416	2"-4" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
417	6"-8" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
418	6"-8" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
419	6"-8" Installation of pipe rock ground conditions <3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
420	6"-8" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$

NO.	ITEM	UOM	QTY	PRICE
421	6"-8" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
422	10"-12" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
423	10"-12" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
424	10"-12" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
425	10"-12" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
426	10"-12" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
427	14"-18" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
428	14"-18" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
429	14"-18" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
430	14"-18" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
431	14"-18" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
432	20"- 24" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
433	20"- 24" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
434	20"- 24" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
435	20"- 24" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
436	20"- 24" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
437	27"- 36" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
438	27"- 36" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	\$
439	27"- 36" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
440	27"- 36" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	\$
441	27"- 36" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	\$
442	Short Length Setup < 100 LF	1	IN/DIA/LF	\$
443	All Sizes Increase for extraordinary drilling conditions (may be applied to each dia.)	1	IN/DIA/LF	\$
444	4" DR 14 DIPS Fusible PVC®	1	LF	\$
445	4" DR 18 DIPS Fusible PVC®	1	LF	\$
446	6" DR 14 DIPS Fusible PVC®	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
447	6" DR 18 DIPS Fusible PVC®	1	LF	\$
448	6" DR 25 DIPS Fusible PVC®	1	LF	\$
449	8" DR 14 DIPS Fusible PVC®	1	LF	\$
450	8" DR 18 DIPS Fusible PVC®	1	LF	\$
451	8" DR 25 DIPS Fusible PVC®	1	LF	\$
452	10" DR 14 DIPS Fusible PVC®	1	LF	\$
453	10" DR 18 DIPS Fusible PVC®	1	LF	\$
454	10" DR 25 DIPS Fusible PVC®	1	LF	\$
455	12" DR 14 DIPS Fusible PVC®	1	LF	\$
456	12" DR 18 DIPS Fusible PVC®	1	LF	\$
457	12" DR 25 DIPS Fusible PVC®	1	LF	\$
458	14" DR 14 DIPS Fusible PVC®	1	LF	\$
459	14" DR 18 DIPS Fusible PVC®	1	LF	\$
460	14" DR 21 DIPS Fusible PVC®	1	LF	\$
461	14" DR 25 DIPS Fusible PVC®	1	LF	\$
462	16" DR 14 DIPS Fusible PVC®	1	LF	\$
463	16" DR 18 DIPS Fusible PVC®	1	LF	\$
464	16" DR 21 DIPS Fusible PVC®	1	LF	\$
465	16" DR 25 DIPS Fusible PVC®	1	LF	\$
466	18" DR 18 DIPS Fusible PVC®	1	LF	\$
467	18" DR 21 DIPS Fusible PVC®	1	LF	\$
468	18" DR 25 DIPS Fusible PVC®	1	LF	\$
469	20" DR 14 DIPS Fusible PVC®	1	LF	\$
470	20" DR 18 DIPS Fusible PVC®	1	LF	\$
471	20" DR 21 DIPS Fusible PVC®	1	LF	\$
472	20" DR 25 DIPS Fusible PVC®	1	LF	\$
473	24" DR 18 DIPS Fusible PVC®	1	LF	\$
474	24" DR 21 DIPS Fusible PVC®	1	LF	\$
475	24" DR 25 DIPS Fusible PVC®	1	LF	\$
476	24" DR 32.5 DIPS Fusible PVC®	1	LF	\$
477	30" DR 21 DIPS Fusible PVC®	1	LF	\$
478	30" DR 25 DIPS Fusible PVC®	1	LF	\$
479	30" DR 32.5 DIPS Fusible PVC®	1	LF	\$
480	36" DR 21 DIPS Fusible PVC®	1	LF	\$
481	36" DR 25 DIPS Fusible PVC®	1	LF	\$

NO.	ITEM	UOM	QTY	PRICE
482	36" DR 32.5 DIPS Fusible PVC®	1	LF	\$
483	Freight for Fusible PVC®	1	Per Truck	\$
484	Mobilization/Demobilization for Fusible PVC®	1	Per Event	\$
485	Fusion Services for 4"-12" Fusible PVC®	1	Day	\$
486	Fusion Services for 14"-16" Fusible PVC®	1	Day	\$
487	Fusion Services for 18"- 24" Fusible PVC®	1	Day	\$
488	Fusion Services for 30"- 36" Fusible PVC®	1	Day	\$
489	Pressure testing	1	IN/DIA/LF	\$
490	Install Fire Hydrant	1	EA	\$
491	Ductile Iron Fittings, Restraints, Hardware	1	LB	\$
492	3-Way Fire Hydrant Assembly	1	EA	\$
493	Salvage Existing Fire Hydrant	1	EA	\$
494	12 Ga. Tracer Wire	1	LF	\$
495	Connect to Existing Water Meter(include new angle valve)	1	EA	\$
496	Furnish & Install New Water Meter & Box	1	EA	\$
497	Remove Existing Valve & Box	1	EA	\$
498	Resilient Seat Gate Valve & Box	1	EA	\$
499	1-Inch HDPE Potable Water Service Line (Short Service) including new angle stop	1	LF	\$
500	1-Inch HDPE Potable Water Service Line (Long Service) including new angle stop	1	LF	\$
<b>SUM TOTAL SECTION P:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section Q - Right-of-Way Maintenance</b>				
501	ROW Clearing - (typical up to 20 feet wide)	1	LF	\$
502	ROW Maintenance - (typical up to 20 feet wide)	1	LF	\$
503	Tree removal and disposal 1" - 6"	1	EA	\$
504	Tree removal and disposal 6" - 12"	1	EA	\$
505	Install 14' Gate	1	EA	\$
506	Technical Field Support	1	HR	\$
<b>SUM TOTAL SECTION Q:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section R - Crew Travel &amp; Mobilization</b>				
507	Travel and Mobilization	1	EA	\$
508	Travel and Mobilization	1	EA	\$
<b>SUM TOTAL SECTION R:</b>				\$

NO.	ITEM	UOM	QTY	PRICE
<b>Section S - Geopolymer Storm Pipe &amp; Culvert Lining</b>				
509	30" Storm Pipe - Minimum 1.0"	1	LF	\$
510	36" Storm Pipe - Minimum 1.0"	1	LF	\$
511	42" Storm Pipe - Minimum 1.0"	1	LF	\$
512	48" Storm Pipe - Minimum 1.0"	1	LF	\$
513	54" Storm Pipe - Minimum 1.5"	1	LF	\$
514	60" Storm Pipe - Minimum 1.5"	1	LF	\$
515	66" Storm Pipe - Minimum 1.5"	1	LF	\$
516	72" Storm Pipe - Minimum 1.5"	1	LF	\$
517	78" Storm Pipe - Minimum 1.5"	1	LF	\$
518	84" Storm Pipe - Minimum 1.5"	1	LF	\$
519	90" Storm Pipe - Minimum 1.5"	1	LF	\$
520	96" Storm Pipe - Minimum 1.5"	1	LF	\$
521	Short length setup add-on	1	IN/DIA/LF	\$
522	Additional 1.0" thickness	1	SF	\$
523	#3 Steel Rebar on 18" Centers for 30" Pipe	1	LF	\$
524	#3 Steel Rebar on 18" Centers for 36" Pipe	1	LF	\$
525	#3 Steel Rebar on 18" Centers for 42" Pipe	1	LF	\$
526	#3 Steel Rebar on 18" Centers for 48" Pipe	1	LF	\$
527	#3 Steel Rebar on 18" Centers for 54" Pipe	1	LF	\$
528	#3 Steel Rebar on 18" Centers for 60" Pipe	1	LF	\$
529	#3 Steel Rebar on 18" Centers for 66" Pipe	1	LF	\$
530	#3 Steel Rebar on 18" Centers for 72" Pipe	1	LF	\$
531	#3 Steel Rebar on 18" Centers for 78" Pipe	1	LF	\$
532	#3 Steel Rebar on 18" Centers for 84" Pipe	1	LF	\$
533	#3 Steel Rebar on 18" Centers for 90" Pipe	1	LF	\$
534	#3 Steel Rebar on 18" Centers for 96" Pipe	1	LF	\$
535	Invert Repair	1	LF	\$
536	Hydraulic Jacking of CMP	1	LF	\$
537	6" Thickness Concrete Flatwork	1	SF	\$
538	Rip Rap Supply and Install	1	CF	\$



NO.	ITEM	UOM	QTY	PRICE
539	Void Grouting with Cementitious Grout	1	CF	\$
<b>SUM TOTAL SECTION S:</b>				\$

Attachment "A" RS Means Current Edition Facilities Construction Cost Data Book, latest edition. Stated Discount or Coefficient from "Total incl O&P" COLUMN			
		<b>Multiplier</b>	1.50
Attachment "B" RS Means Current Edition Heavy Construction Cost Data Book, latest edition. Stated Discount or Coefficient from "Total incl O&P" COLUMN			
		<b>Multiplier</b>	1.50

NO.	ITEM	UOM	QTY	PRICE
<b>Section A - CIPP Mainline Rehabilitation Gravity Applications</b>				
1	6" x 4.5mm	1	LF	\$ 50.00
2	8" x 6.0mm	1	LF	\$ 40.00
3	10" x 6.0mm	1	LF	\$ 42.00
4	12" x 6.0mm	1	LF	\$ 48.00
5	15" x 7.5mm	1	LF	\$ 60.00
6	18" x 9.0mm	1	LF	\$ 80.00
7	21" x 9.0mm	1	LF	\$ 95.00
8	24" x 10.5mm	1	LF	\$ 110.00
9	27" x 10.5mm	1	LF	\$ 140.00
10	30" x 12.0mm	1	LF	\$ 165.00
11	33" x 12.0mm	1	LF	\$ 200.00
12	36" x 12.0mm	1	LF	\$ 225.00
13	42" x 13.5mm	1	LF	\$ 300.00
14	48" x 15.0mm	1	LF	\$ 400.00
15	54" x 18.0mm	1	LF	\$ 600.00
16	6" & 8" Additional 1.5mm	1	LF	\$ 2.65
17	10" & 12" Additional 1.5mm	1	LF	\$ 3.60
18	15" & 18" Additional 1.5mm	1	LF	\$ 5.48
19	21" & 24" Additional 1.5mm	1	LF	\$ 7.51
20	27" Additional 1.5mm	1	LF	\$ 7.69
21	30" Additional 1.5mm	1	LF	\$ 9.16
22	33" Additional 1.5mm	1	LF	\$ 11.03
23	36" Additional 1.5mm	1	LF	\$ 11.03
24	42" Additional 1.5mm	1	LF	\$ 12.94
25	48" Additional 1.5mm	1	LF	\$ 16.13
26	54" Additional 1.5mm	1	LF	\$ 21.43
27	6" - 12" CIPP Setup Charge Per Install Length	1	LF	\$ 3.00
28	15" - 21" CIPP Setup Charge Per Install Length	1	LF	\$ 4.00
29	24" - 36" CIPP Setup Charge Per Install Length	1	LF	\$ 5.00
30	36" or Larger CIPP Setup Charge Per Install Length	1	LF	\$ 10.00
31	6" - 10" Backyard Easement Setup Per Install Length	1	LF	\$ 6.00
32	12" - 18" Backyard Easement Setup Per Install Length	1	LF	\$ 8.00
33	Timber/Matting/Rock/Access	1	SY	\$ 60.00
34	CIPP Short Length Add-On (<300 LF)	1	IN/DIA/FT	\$ 6.00
35	Non-Standard Resin System Add-On	1	IN/DIA/FT	\$ 3.00
36	Scaffold setup Non-Standard	1	EA	\$ 4,000.00
37	Steel plate (per plate)	1	Day	\$ 30.00
37.1	Service Reinstatement in 6" - 18"	1	EA	\$ 120.00

37.2	Service Reinstatement in larger than 18"	1	EA	\$	250.00
<b>Note: Any CIPP over 54" will be on an individual quote basis.</b>					

<b>SECTION A TOTAL:</b>	<b>\$ 7,168.65</b>
-------------------------	--------------------

<b>NO.</b>	<b>ITEM</b>	<b>UOM</b>	<b>QTY</b>	<b>PRICE</b>
<b>Section B - Pipebursting Rehabilitation</b>				
38	Burst existing 6" or 8" to 8" IPS SDR 19 ( 0'- 8' deep)	1	LF	No Bid
39	Burst existing 6" or 8" to 8" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
40	Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'- 8' deep)	1	LF	No Bid
41	Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
42	Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'- 8' deep )	1	LF	No Bid
43	Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
44	Burst existing 12" or 15" to 16" IPS SDR 19 ( 0'- 8' deep)	1	LF	No Bid
45	Burst existing 12" or 15" to 16" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
46	Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'- 8' deep )	1	LF	No Bid
47	Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
48	Burst existing 18" or 21" to 22" IPS SDR 19 ( 0'- 8' deep)	1	LF	No Bid
49	Burst existing 18" or 21" to 22" IPS SDR 19 ( 8'- 12' deep)	1	LF	No Bid
50	8" - 12" Pipeburst Setup Charge Per Install Length	1	LF	No Bid
51	16" - 22" Pipeburst Setup Charge Per Install Length	1	LF	No Bid
52	Pipeburst Short Length Add-On (<300 LF)	1	IN/DIA/FT	No Bid
53	Change Pipeburst Pipe to Potable Water Grade or Non-Standard Pipe Type Add-On	1	IN/DIA/FT	No Bid
54	Pipeburst Lateral Setup Charge	1	EA	No Bid

55	Pipeburst Lateral	1	LF	No Bid
<b>Note: Any pipebursting over 22", greater than 1 standard size increase, or deeper than 12' will be on an individual quote basis.</b>				
<b>SECTION B TOTAL:</b>				No Bid

<b>Section C / D - Clean/TV &amp; Evaluation for Gravity Pipelines</b>				
<b>NO.</b>	<b>ITEM</b>	<b>UOM</b>	<b>QTY</b>	<b>PRICE</b>
56	6" Clean and TV	1	LF	\$ 6.00
57	8" Clean and TV	1	LF	\$ 4.00
58	10" Clean and TV	1	LF	\$ 4.00
59	12" Clean and TV	1	LF	\$ 4.00
60	15" Clean and TV	1	LF	\$ 5.00
61	18" Clean and TV	1	LF	\$ 5.00
62	21" Clean and TV	1	LF	\$ 6.00
63	24" Clean and TV	1	LF	\$ 6.00
64	27" Clean and TV sanitary sewer	1	LF	\$ 8.00
65	30" Clean and TV sanitary sewer	1	LF	\$ 10.00
66	33" Clean and TV sanitary sewer	1	LF	\$ 10.00
67	36" Clean and TV sanitary sewer	1	LF	\$ 12.00
68	42" Clean and TV sanitary sewer	1	LF	\$ 20.00
69	48" Clean and TV sanitary sewer	1	LF	\$ 25.00
70	54" Clean and TV sanitary sewer	1	LF	\$ 30.00
71	6" - 18" Post TV Inspection After Rehabilitation	1	LF	\$ 2.00
72	21" - 36" Post TV Inspection After Rehabilitation	1	LF	\$ 4.00
73	42" or Larger Post TV Inspection After Rehabilitation	1	LF	\$ 4.00
74	Re-setup for TV Due to Point Repairs	1	EA	\$ 800.00
75	Root/Grease removal 6" - 12"	1	LF	\$ 4.00
76	Root/Grease removal 13" - 18"	1	LF	\$ 6.00
77	Root/Grease removal 18" - 24"	1	LF	\$ 10.00
78	Other Remote Obstruction removal (max. 3 lf)	1	EA	\$ 6,000.00
79	Above Ground Physical Inspection	1	LF	\$ 2.00
80	Smoke Testing	1	LF	\$ 3.00
81	Manhole/Cleanout & Sewer Line Visual Inspection	1	EA	\$ 400.00
82	GPS Survey of Manholes & Cleanouts	1	EA	\$ 400.00
83	Dyed Water Flooding/Leak Quantification & Evaluation	1	EA	\$ 1,500.00
84	Investigative Float TV - All Sizes	1	LF	\$ 8.00
85	Pre-Construction Video/Drone/Photos	1	LF	\$ 3.00
86	Float TV	1	LF	\$ 8.00
87	Flow Monitoring Meter - Installation	1	EA	No Bid
88	Flow Monitoring Meter - per meter	1	Day	No Bid

89	Rain Gauge - Installation	1	EA	No Bid
----	---------------------------	---	----	--------

90	Rain Gauge - per gauge	1	Day	No Bid
91	Flow Monitoring - Report	1	EA	No Bid
<b>SECTION C / D TOTAL:</b>				<b>\$ 9,309.00</b>

NO.	ITEM	UOM	QTY	PRICE
<b>Section E - Bypass for Gravity Pipelines and Associated Items</b>				
92	Bypass System Equip/pipe delivery, tear down, pick up 4"	1	EA	\$ 1,500.00
93	Bypass System Equip/pipe delivery, tear down, pick up 6"	1	EA	\$ 3,000.00
94	Bypass System Equip/pipe delivery, tear down, pick up 8"	1	EA	\$ 8,000.00
95	Bypass System Equip/pipe delivery, tear down, pick up 12"	1	EA	\$ 16,000.00
96	Set Up 4" Pump (Per Pump)	1	EA	\$ 1,400.00
97	Set Up 6" Pump (Per Pump)	1	EA	\$ 2,000.00
98	Set Up 8" Pump (Per Pump)	1	EA	\$ 2,400.00
99	Set Up 12" Pump (Per Pump)	1	EA	\$ 3,600.00
100	Set Up 4" Piping	1	LF	\$ 6.00
101	Set Up 6" Piping	1	LF	\$ 8.00
102	Set Up 8" Piping	1	LF	\$ 35.00
103	Set Up 12" Piping	1	LF	\$ 90.00
104	Set Up 18" Piping	1	LF	\$ 130.00
105	Set Up >18" up to 30" Piping	1	LF	\$ 180.00
106	Operate 4" pumping System (Fuel & Maint. Per pump)	1	DAY	\$ 500.00
107	Operate 6" pumping System (Fuel & Maint. Per pump)	1	DAY	\$ 2,000.00
108	Operate 8" pumping System (Fuel & Maint. Per pump)	1	DAY	\$ 4,000.00
109	Operate 12" pumping System (Fuel & Maint. Per pump)	1	DAY	\$ 8,000.00
110	Bypass Pump watch labor	1	DAY	\$ 6,000.00
111	Bypass Line watch labor	1	DAY	\$ 3,840.00
112	Plug rental 8" - 15"	1	DAY	\$ 125.00
113	Plug rental 18" - 30"	1	DAY	\$ 250.00
114	Plug rental >30"	1	DAY	\$ 400.00
115	Bypass - Driveway Ramp (Setup, Operate, Maintain)	1	DAY	\$ 2,600.00
116	Bypass - Street Ramp (Setup, Operate, Maintain)	1	DAY	\$ 2,600.00
117	Bypass - Street Trenching for 8" Pipe (Setup, Operate, Maintain)	1	LF	\$ 100.00
118	Bypass - Street Trenching for 12" Pipe (Setup, Operate, Maintain)	1	LF	\$ 100.00
119	Bypass - Street Trenching for 18" Pipe (Setup, Operate, Maintain)	1	LF	\$ 100.00
120	Bypass Plan (3rd Party Certified)	1	EA	\$ 3,000.00
<b>SUM TOTAL SECTION E:</b>				<b>\$ 71,964.00</b>

NO.	ITEM	UOM	QTY	PRICE
<b>Section F - Point Repair by Excavation</b>				

121	8" - 12" Point repair ( 0'- 8' deep )	1	EA	No Bid
122	8" - 12" Point repair ( 8'- 12' deep)	1	EA	No Bid
123	15" - 18" Point repair ( 0'-8' deep)	1	EA	No Bid
124	15" - 18" Point repair ( 8'-12' deep)	1	EA	No Bid
125	21" - 24" Point repair ( 0'-8' deep)	1	EA	No Bid
126	21" - 24" Point repair ( 8'-12' deep)	1	EA	No Bid
127	8" - 12" Point repair extra length	1	LF	No Bid
128	15" - 18" Point repair extra length	1	LF	No Bid
129	21" - 24" Point repair extra length	1	LF	No Bid
130	External reconnect ( 0'- 8' deep)	1	EA	No Bid
131	External reconnect ( 8'- 12' deep)	1	EA	No Bid
132	Extra length service over 5' long	1	LF	No Bid
133	Access Pit (0'-8' deep)	1	EA	No Bid
134	Access Pit (8'-12' deep)	1	EA	No Bid
135	Access Pit (>12'-15' deep)	1	EA	No Bid
136	Access Pit (>15'-20' deep)	1	EA	No Bid
137	Extra Depth Access Pit (>20VF)	1	VF	No Bid
138	Potholing for Nearby Utility Location (0'-8' deep up to 4Hr duration)	1	EA	No Bid
139	Potholing for Nearby Utility Location (8'-12' deep up to 4Hr duration)	1	EA	No Bid
140	Potholing for Nearby Utility Location (>12' deep up to 4Hr duration)	1	EA	No Bid
141	Trench safety	1	LF	No Bid
142	Modified Trench safety (other than conventional shore boxes)	1	VF	No Bid
143	Special shoring - Cofferdam	1	EA	No Bid
144	Install New 4' DIA manhole 0' - 6' deep	1	EA	No Bid
145	Extra depth 4' DIA manhole over 6' deep	1	VF	No Bid
146	Install New 5' DIA manhole 0' - 6' deep	1	EA	No Bid
147	Extra depth 5' DIA manhole over 6' deep	1	VF	No Bid
148	Install New 6' DIA manhole 0' - 6' deep	1	EA	No Bid
149	Extra depth 6' DIA manhole over 6' deep	1	VF	No Bid
150	R/R MH cone	1	EA	No Bid
151	Install WW Access Chamber	1	EA	No Bid
152	Remove existing MH 0'-6' deep	1	EA	No Bid
153	Extra depth Remove existing MH >6' deep	1	VF	No Bid
154	Reconstruct external MH drop	1	EA	No Bid
155	Cement stabilized sand	1	Ton	No Bid
156	Granular backfill	1	Ton	No Bid
157	Flowable Fill	1	CY	No Bid
158	Select backfill as designated by Owner	1	Ton	No Bid
159	Dewatering setup (well pointing)	1	EA	No Bid



160	Well point	1	LF	No Bid
161	Construction entrance	1	EA	No Bid
162	Install/Remove crushed rock road w/ filter fabric 15' wide	1	LF	No Bid
163	Extra hand excavation	1	CY	No Bid
164	4" to 8" Open Cut Replacement (0'-6' deep)	1	LF	No Bid
165	10" to 12" Open Cut Replacement (0'-6' deep)	1	LF	No Bid
166	15" to 18" Open Cut Replacement (0'-6' deep)	1	LF	No Bid
167	21" to 24" Open Cut Replacement (0'-6' deep)	1	LF	No Bid
168	Open Cut Extra Depth Add-On	1	LF	No Bid
<b>Note: Any pipe excavation above 24" or digging item deeper than 12' is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION F:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section G - Sanitary Manhole Replacement</b>				
169	Internal reconnects	1	EA	\$ 120.00
170	Man Entry Internal reconnects	1	EA	\$ 250.00
171	Remove and replace cleanout	1	EA	\$ 8,000.00
172	Repair/Rehab 2" Asphalt pavement	1	SY	\$ 100.00
173	Repair/Rehab 8" Flex base	1	SY	\$ 400.00
174	Repair/Rehab 8" Concrete pavement	1	SY	\$ 200.00
175	Repair/Rehab 6" Concrete driveway	1	SF	\$ 20.00
176	Repair/Rehab 4" Concrete sidewalk	1	SF	\$ 18.00
177	Repair/Rehab Concrete curb and gutter	1	LF	\$ 140.00
178	Sod	1	SY	\$ 50.00
179	Hydromulch	1	SY	\$ 30.00
180	Top soil	1	CY	\$ 50.00
181	Grading	1	SY	\$ 20.00
182	Repair/Rehab chain link fence with new	1	LF	No Bid
183	Repair/Rehab wooden fence with new	1	LF	No Bid
184	Traffic control	1	Day	\$ 800.00
185	Traffic control - TXDOT or other State governed agency	1	Day	\$ 1,800.00
186	Flagmen	1	HR	\$ 320.00
187	Traffic Guard - Shadow Vehicle	1	Day	\$ 4,000.00
188	Lighted Arrow Board (Per Arrow Board)	1	Day	\$ 120.00
189	Traffic Control Plan (3rd Party Certified)	1	EA	\$ 4,000.00
190	Crane w/ Operator	1	Day	No Bid
<b>SUM TOTAL SECTION G:</b>				\$ 20,438.00

NO.	ITEM	UOM	QTY	PRICE
<b>Section H - HDPE Tight Fitting Liner (IPS diameters)</b>				

191	2" x DR 32.5 Installation of pipe	1	LF	No Bid
192	4" x DR 32.5 Installation of pipe	1	LF	No Bid
193	6" x DR 32.5 Installation of pipe	1	LF	No Bid
194	8" x DR 32.5 Installation of pipe	1	LF	No Bid
195	10" x DR 32.5 Installation of pipe	1	LF	No Bid
196	12" x DR 32.5 Installation of pipe	1	LF	No Bid
197	15" x DR 32.5 Installation of pipe	1	LF	No Bid
198	18" x DR 32.5 Installation of pipe	1	LF	No Bid
199	21" x DR 32.5 Installation of pipe	1	LF	No Bid
200	24" x DR 32.5 Installation of pipe	1	LF	No Bid
201	27" x DR 32.5 Installation of pipe	1	LF	No Bid
202	30" x DR 32.5 Installation of pipe	1	LF	No Bid
203	33" x DR 32.5 Installation of pipe	1	LF	No Bid
204	36" x DR 32.5 Installation of pipe	1	LF	No Bid
205	42" x DR 32.5 Installation of pipe	1	LF	No Bid
206	48" x DR 32.5 Installation of pipe	1	LF	No Bid
207	2" to 4" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
208	2" to 4" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
209	5" to 8" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
210	5" to 8" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
211	10" & 12" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
212	10" & 12" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
213	13" to 16" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
214	13" to 16" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
215	18" to 20" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
216	18" to 20" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
217	21" to 24" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
218	21" to 24" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
219	26" to 30" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
220	26" to 30" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
221	32" to 36" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
222	32" to 36" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
223	42" to 48" DR standard drop increment (wall increase) PE80 grade	1	LF	No Bid
224	42" to 48" DR standard drop increment (wall increase) PE100 grade	1	LF	No Bid
225	2" to 4" Polyethylene flange	1	EA	No Bid

226	5" to 8" Polyethylene flange	1	EA	No Bid
227	10" & 12" Polyethylene flange	1	EA	No Bid
228	13" to 16" Polyethylene flange	1	EA	No Bid
229	18" to 20" Polyethylene flange	1	EA	No Bid
230	21" to 24" Polyethylene flange	1	EA	No Bid
231	26" to 30" Polyethylene flange	1	EA	No Bid
232	32" to 36" Polyethylene flange	1	EA	No Bid
233	42" to 48" Polyethylene flange	1	EA	No Bid
234	2" to 12" Tite Liner set-up charge Per Install Length	1	LF	No Bid
235	13" to 24" Tite Liner set-up charge Per Install Length	1	LF	No Bid
236	26" to 48" Tite Liner set-up charge Per Install Length	1	LF	No Bid
<b>SUM TOTAL SECTION H:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section I - Pipe Rehab by Carbon/Glass Fiber Reinforced Polymers</b>				
237	30" Basic Repair	1	LF	No Bid
238	30" Additional GFRP Layer	1	LF	No Bid
239	30" Additional CFRP Layer	1	LF	No Bid
240	36" Basic Repair	1	LF	No Bid
241	36" Additional GFRP Layer	1	LF	No Bid
242	36" Additional CFRP Layer	1	LF	No Bid
243	42" Basic Repair	1	LF	No Bid
244	42" Additional GFRP Layer	1	LF	No Bid
245	42" Additional CFRP Layer	1	LF	No Bid
246	48" Basic Repair	1	LF	No Bid
247	48" Additional GFRP Layer	1	LF	No Bid
248	48" Additional CFRP Layer	1	LF	No Bid
249	54" Basic Repair	1	LF	No Bid
250	54" Additional GFRP Layer	1	LF	No Bid
251	54" Additional CFRP Layer	1	LF	No Bid
252	60" Basic Repair	1	LF	No Bid
253	60" Additional GFRP Layer	1	LF	No Bid
254	60" Additional CFRP Layer	1	LF	No Bid
255	66" Basic Repair	1	LF	No Bid
256	66" Additional GFRP Layer	1	LF	No Bid
257	66" Additional CFRP Layer	1	LF	No Bid

258	72" Basic Repair	1	LF	No Bid
259	72" Additional GFRP Layer	1	LF	No Bid
260	72" Additional CFRP Layer	1	LF	No Bid
261	84" Basic Repair	1	LF	No Bid
262	84" Additional GFRP Layer	1	LF	No Bid
263	84" Additional CFRP Layer	1	LF	No Bid
264	96" Basic Repair	1	LF	No Bid
265	96" Additional GFRP Layer	1	LF	No Bid
266	96" Additional CFRP Layer	1	LF	No Bid
<b>Note: Any FRP pipe repair above 96" is on an individual quote basis</b>				
<b>SUM TOTAL SECTION I:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section J - CIPP Pressure Pipe Lining For Potable and Non-Potable Pressure Pipe</b>				
<b>Potable Pressure Pipelines</b>				
267	6" Installation of Pressure Pipe Lining	1	LF	No Bid
268	8" Installation of Pressure Pipe Lining	1	LF	No Bid
269	10" Installation of Pressure Pipe Lining	1	LF	No Bid
270	12" Installation of Pressure Pipe Lining	1	LF	No Bid
271	15" Installation of Pressure Pipe Lining	1	LF	No Bid
272	18" Installation of Pressure Pipe Lining	1	LF	No Bid
273	21" Installation of Pressure Pipe Lining	1	LF	No Bid
274	24" Installation of Pressure Pipe Lining	1	LF	No Bid
275	27" Installation of Pressure Pipe Lining	1	LF	No Bid
276	30" Installation of Pressure Pipe Lining	1	LF	No Bid
277	36" Installation of Pressure Pipe Lining	1	LF	No Bid
<b>Non-Potable Pressure Pipelines</b>				
278	6" Reinforced Pressure Pipe Lining	1	LF	No Bid
279	8" Reinforced Pressure Pipe Lining	1	LF	No Bid
280	10" Reinforced Pressure Pipe Lining	1	LF	No Bid
281	12" Reinforced Pressure Pipe Lining	1	LF	No Bid
282	15" Reinforced Pressure Pipe Lining	1	LF	No Bid
283	18" Reinforced Pressure Pipe Lining	1	LF	No Bid
284	21" Reinforced Pressure Pipe Lining	1	LF	No Bid
285	24" Reinforced Pressure Pipe Lining	1	LF	No Bid
286	27" Reinforced Pressure Pipe Lining	1	LF	No Bid
287	30" Reinforced Pressure Pipe Lining	1	LF	No Bid
288	36" Reinforced Pressure Pipe Lining	1	LF	No Bid
289	6" Installation of End Seal	1	EA	No Bid
290	8" Installation of End Seal	1	EA	No Bid

291	10" Installation of End Seal	1	EA	No Bid
292	12" Installation of End Seal	1	EA	No Bid
293	15" Installation of End Seal	1	EA	No Bid
294	18" Installation of End Seal	1	EA	No Bid
295	21" Installation of End Seal	1	EA	No Bid
296	24" Installation of End Seal	1	EA	No Bid
297	27" Installation of End Seal	1	EA	No Bid

298	30" Installation of End Seal	1	EA	No Bid
299	36" Installation of End Seal	1	EA	No Bid
300	6" to 12" System set-up charge Per Install Length	1	LF	No Bid
301	15" to 24" System set-up charge Per Install Length	1	LF	No Bid
302	24" to 30" System set-up charge Per Install Length	1	LF	No Bid
303	Internal Reconnect for CIPP Pressure Pipe	1	EA	No Bid
304	6" to 12" Install Spool Piece for Pressure Pipe	1	EA	No Bid
305	15" to 21" Install Spool Piece for Pressure Pipe	1	EA	No Bid
306	24" to 30" Install Spool Piece for Pressure Pipe	1	EA	No Bid
307	36" Install Spool Piece for Pressure Pipe (up to 20LF)	1	EA	No Bid
<b>Note: Any pressure pipe lining above 36" is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION J:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section K - Pressure Pipeline Bypass</b>				
308	Set up bypass of mainlines sizes 2"- 4" AWWA approved bypass	1	LF	No Bid
309	Connection of each service from 2"- 4" AWWA approved bypass	1	EA	No Bid
310	Operation of 2"- 4" AWWA approved bypass	1	Day	No Bid

311	Set up bypass of mainlines sizes 6"- 8" AWWA approved bypass	1	LF	No Bid
312	Connection of each service from 6"- 8" AWWA approved bypass	1	EA	No Bid
313	Operation of 6"- 8" AWWA approved bypass	1	Day	No Bid
314	Set up bypass of mainlines sizes 10"- 12" AWWA approved	1	LF	No Bid
315	Connection of each service from 10"- 12" AWWA approved	1	EA	No Bid
316	Operation of 10"- 12" AWWA approved bypass	1	Day	No Bid
317	Set up bypass of mainlines sizes 13"- 19" AWWA approved	1	LF	No Bid
318	Connection of each service from 13"- 19" AWWA approved	1	EA	No Bid
319	Operation of 13"- 19" AWWA approved bypass	1	Day	No Bid
320	Set up bypass of mainlines sizes 20"- 24" AWWA approved	1	EA	No Bid
321	Connection of each service from 20"- 24" AWWA approved	1	EA	No Bid
322	Operation of 20"- 24" AWWA approved bypass	1	Day	No Bid
<b>SUM TOTAL SECTION K:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section L - Line Cleaning and Inspection for Pressure Pipelines &amp; Mechanical Cleaning</b>				
323	6" Cleaning with pressure propelled pigs	1	LF	No Bid
324	8" Cleaning with pressure propelled pigs	1	LF	No Bid
325	10" Cleaning with pressure propelled pigs	1	LF	No Bid
326	12" Cleaning with pressure propelled pigs	1	LF	No Bid
327	15" Cleaning with pressure propelled pigs	1	LF	No Bid
328	18" Cleaning with pressure propelled pigs	1	LF	No Bid
329	21" Cleaning with pressure propelled pigs	1	LF	No Bid
330	24" Cleaning with pressure propelled pigs	1	LF	No Bid
331	30" Cleaning with pressure propelled pigs	1	LF	No Bid
332	36" Cleaning with pressure propelled pigs	1	LF	No Bid
333	6" Set up, Install and Remove Pig Launcher	1	EA	No Bid
334	8" Set up, Install and Remove Pig Launcher	1	EA	No Bid
335	10" Set up, Install and Remove Pig Launcher	1	EA	No Bid
336	12" Set up, Install and Remove Pig Launcher	1	EA	No Bid
337	15" Set up, Install and Remove Pig Launcher	1	EA	No Bid
338	18" Set up, Install and Remove Pig Launcher	1	EA	No Bid
339	21" Set up, Install and Remove Pig Launcher	1	EA	No Bid
340	24" Set up, Install and Remove Pig Launcher	1	EA	No Bid
341	30" Set up, Install and Remove Pig Launcher	1	EA	No Bid
342	36" Set up, Install and Remove Pig Launcher	1	EA	No Bid
343	6" Cleaning with scrapers or other attached tools	1	LF	No Bid
344	8" Cleaning with scrapers or other attached tools	1	LF	No Bid
345	10" Cleaning with scrapers or other attached tools	1	LF	No Bid
346	12" Cleaning with scrapers or other attached tools	1	LF	No Bid
347	15" Cleaning with scrapers or other attached tools	1	LF	No Bid
348	18" Cleaning with scrapers or other attached tools	1	LF	No Bid
349	21" Cleaning with scrapers or other attached tools	1	LF	No Bid

350	24" Cleaning with scrapers or other attached tools	1	LF	No Bid
351	30" Cleaning with scrapers or other attached tools	1	LF	No Bid
352	36" Cleaning with scrapers or other attached tools	1	LF	No Bid
353	6" Pressure pipe inspection	1	LF	No Bid
354	8" Pressure pipe inspection	1	LF	No Bid
355	10" Pressure pipe inspection	1	LF	No Bid
356	12" Pressure pipe inspection	1	LF	No Bid
357	15" Pressure pipe inspection	1	LF	No Bid
358	18" Pressure pipe inspection	1	LF	No Bid
359	21" Pressure pipe inspection	1	LF	No Bid
360	24" Pressure pipe inspection	1	LF	No Bid
361	30" Pressure pipe inspection	1	LF	No Bid
362	36" Pressure pipe inspection	1	LF	No Bid
363	Tuberculation Removal (Pressure & Gravity Pipelines)	1	IN/DIA/LF	No Bid
<b>Note: Any line cleaning and inspection of pressure pipe over 36" is on an individual quote basis.</b>				
<b>SUM TOTAL SECTION L:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section M - Gravity Sewer Lateral Renewal Systems</b>				
364	4"-6" Internal installation and cure of "T" shaped structure (from main <12"dia)	1	EA	\$ 4,000.00
365	4"-6" Internal installation and cure of top hat shaped structure (from main <12"dia)	1	EA	No Bid
366	4"-6" Installation and cure of structural lateral liner from main <12" dia.	1	LF	\$ 90.00
367	4"-6" Installation and cure of structural lateral liner from surface clean out to main	1	LF	\$ 140.00
368	4"-6" Set-up for installations of <20 each total	1	EA	\$ 1,000.00
369	4"-6" Set-up for installations of 20-50 each total	1	EA	\$ 600.00
370	4"-6" Set-up for installations of 50-100 each total	1	EA	\$ 300.00
371	4"-6" Set-up for installations of 100-150 each total (>150 no set-up will apply)	1	EA	\$ 200.00
<b>SUM TOTAL SECTION M:</b>				\$ 6,330.00

NO.	ITEM	UOM	QTY	PRICE
<b>Section N - Manhole, Access Portals and Wet Well Renewal Systems</b>				
372	All Sizes Installation and cure of manhole lining structure depth <10 vf	1	SQFT	No Bid
373	All Sizes Installation and cure of manhole lining structure depth +10 vf <20 vf	1	SQFT	No Bid
374	All Sizes Installation and cure of manhole lining structure depth +20 vf <40 vf	1	SQFT	No Bid



375	All Sizes Set-up for install and cure of manhole lining structure <1000 sq ft	1	SQFT	No Bid
376	All Sizes Installation of Manhole Chimney Seal	1	EA	\$ 1,200.00
377	New manhole frame and cover	1	EA	\$ 1,000.00
378	Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.)	1	EA	\$ 1,800.00
379	Adjust manhole frame and cover	1	EA	\$ 2,000.00
380	Manhole Rehabilitation - cementitious	1	SQFT	\$ 26.00
381	Manhole Rehabilitation - epoxy	1	SQFT	\$ 32.00
382	Manhole, Pipe or Other Structures - Spray Rehabilitation	1	SQFT	No Bid
383	Manhole Rehabilitation - modified polymer	1	SQFT	\$ 40.00
384	Manhole Bench Rehabilitation - cementitious	1	SQFT	\$ 120.00
385	Manhole Bench Rehabilitation - epoxy/modified polymer	1	SQFT	\$ 160.00
386	Manhole Bench Rebuild	1	EA	\$ 2,800.00
387	Mechanical Repairs (per person)	1	HR	\$ 180.00
388	Injection grouting in MH	1	Gal	\$ 60.00
389	Void filling with cementitious material	1	CF	\$ 400.00
390	Setup for void filling	1	EA	\$ 1,000.00
391	Access beyond 100' from road	1	EA	\$ 1,500.00
392	Vacuum test MH	1	EA	\$ 900.00
<b>SUM TOTAL SECTION N:</b>				<b>\$ 13,218.00</b>

NO.	ITEM	UOM	QTY	PRICE
<b>Section O - All Other Underground Construction Items and Supplemental Items for This Contract</b>				
395	Internal Point Repair CIPP 6"-8" (Up to 8 LF)	1	EA	\$ 6,000.00
396	Internal Point Repair CIPP 10"-12" (Up to 8 LF)	1	EA	\$ 6,400.00
397	Internal Point Repair CIPP 15"-18" (Up to 8 LF)	1	EA	\$ 6,800.00
398	Internal Point Repair CIPP 21"-24" (Up to 8 LF)	1	EA	\$ 7,200.00
399	Internal Point Repair CIPP 27"-33" (Up to 8 LF)	1	EA	\$ 15,200.00
400	Internal Point Repair CIPP 36"- 42" (Up to 8 LF)	1	EA	\$ 20,000.00
401	Internal Point Repair Mechanical 6"-8" (Up to 6 LF)	1	EA	No Bid
402	Internal Point Repair Mechanical 10"-12" (Up to 6 LF)	1	EA	No Bid
403	Internal Point Repair Mechanical 15"-18" (Up to 6 LF)	1	EA	No Bid
404	Internal Point Repair Mechanical 21"-24" (Up to 6 LF)	1	EA	No Bid
405	Internal Point Repair Mechanical 27"-33" (Up to 6 LF)	1	EA	No Bid
406	Internal Point Repair Mechanical 36"- 42" (Up to 6 LF)	1	EA	No Bid
407	Internal Point Repair Mechanical or Other Method up to 108" Nominal Diameter (Up to 6 LF)	1	EA	No Bid
408	Large Diameter Invert Repair Interior (Flow Fill or Other Material)	1	CF	No Bid
409	Void Filling Exterior of Pipe or Structure (Flow Fill or Other Material)	1	CF	No Bid
410	Pipe or Other Confined Space Man Entry Safety System	1	DAY	\$ 5,000.00
411	Confined Space Man Entry Safety Plan (3rd Party Certified)	1	EA	\$ 2,500.00
<b>SUM TOTAL SECTION O:</b>				<b>\$ 69,100.00</b>

NO.	ITEM	UOM	QTY	PRICE
<b>Section P - Fusible PVC Installation by HDD or Other Means</b>				
412	2"-4" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
413	2"-4" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
414	2"-4" Installation of pipe rock ground conditions <3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
415	2"-4" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
416	2"-4" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
417	6"-8" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
418	6"-8" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid

419	6"-8" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
420	6"-8" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
421	6"-8" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
422	10"-12" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
423	10"-12" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
424	10"-12" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
425	10"-12" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
426	10"-12" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
427	14"-18" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
428	14"-18" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
429	14"-18" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
430	14"-18" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
431	14"-18" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
432	20"- 24" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
433	20"- 24" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
434	20"- 24" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
435	20"- 24" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
436	20"- 24" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
437	27"- 36" Installation of pipe clay ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
438	27"- 36" Installation of pipe loose sand ground conditions (pipe cost excluded)	1	IN/DIA/LF	No Bid
439	27"- 36" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
440	27"- 36" Installation of pipe rock ground conditions 3000-8000 psi (pipe cost excluded)	1	IN/DIA/LF	No Bid
441	27"- 36" Installation of pipe ground conditions per 1000 psi increase over 8000 psi	1	IN/DIA/LF	No Bid
442	Short Length Setup < 100 LF	1	IN/DIA/LF	No Bid
443	All Sizes Increase for extraordinary drilling conditions (may be applied to each dia.)	1	IN/DIA/LF	No Bid
444	4" DR 14 DIPS Fusible PVC®	1	LF	No Bid
445	4" DR 18 DIPS Fusible PVC®	1	LF	No Bid
446	6" DR 14 DIPS Fusible PVC®	1	LF	No Bid
447	6" DR 18 DIPS Fusible PVC®	1	LF	No Bid
448	6" DR 25 DIPS Fusible PVC®	1	LF	No Bid
449	8" DR 14 DIPS Fusible PVC®	1	LF	No Bid

450	8" DR 18 DIPS Fusible PVC®	1	LF	No Bid
451	8" DR 25 DIPS Fusible PVC®	1	LF	No Bid
452	10" DR 14 DIPS Fusible PVC®	1	LF	No Bid
453	10" DR 18 DIPS Fusible PVC®	1	LF	No Bid
454	10" DR 25 DIPS Fusible PVC®	1	LF	No Bid
455	12" DR 14 DIPS Fusible PVC®	1	LF	No Bid
456	12" DR 18 DIPS Fusible PVC®	1	LF	No Bid
457	12" DR 25 DIPS Fusible PVC®	1	LF	No Bid

458	14" DR 14 DIPS Fusible PVC®	1	LF	No Bid
459	14" DR 18 DIPS Fusible PVC®	1	LF	No Bid
460	14" DR 21 DIPS Fusible PVC®	1	LF	No Bid
461	14" DR 25 DIPS Fusible PVC®	1	LF	No Bid
462	16" DR 14 DIPS Fusible PVC®	1	LF	No Bid
463	16" DR 18 DIPS Fusible PVC®	1	LF	No Bid
464	16" DR 21 DIPS Fusible PVC®	1	LF	No Bid
465	16" DR 25 DIPS Fusible PVC®	1	LF	No Bid
466	18" DR 18 DIPS Fusible PVC®	1	LF	No Bid
467	18" DR 21 DIPS Fusible PVC®	1	LF	No Bid
468	18" DR 25 DIPS Fusible PVC®	1	LF	No Bid
469	20" DR 14 DIPS Fusible PVC®	1	LF	No Bid
470	20" DR 18 DIPS Fusible PVC®	1	LF	No Bid
471	20" DR 21 DIPS Fusible PVC®	1	LF	No Bid
472	20" DR 25 DIPS Fusible PVC®	1	LF	No Bid
473	24" DR 18 DIPS Fusible PVC®	1	LF	No Bid
474	24" DR 21 DIPS Fusible PVC®	1	LF	No Bid
475	24" DR 25 DIPS Fusible PVC®	1	LF	No Bid
476	24" DR 32.5 DIPS Fusible PVC®	1	LF	No Bid
477	30" DR 21 DIPS Fusible PVC®	1	LF	No Bid
478	30" DR 25 DIPS Fusible PVC®	1	LF	No Bid
479	30" DR 32.5 DIPS Fusible PVC®	1	LF	No Bid
480	36" DR 21 DIPS Fusible PVC®	1	LF	No Bid
481	36" DR 25 DIPS Fusible PVC®	1	LF	No Bid
482	36" DR 32.5 DIPS Fusible PVC®	1	LF	No Bid
483	Freight for Fusible PVC®	1	Per Truck	No Bid
484	Mobilization/Demobilization for Fusible PVC®	1	Per Event	No Bid
485	Fusion Services for 4"-12" Fusible PVC®	1	Day	No Bid
486	Fusion Services for 14"-16" Fusible PVC®	1	Day	No Bid
487	Fusion Services for 18"- 24" Fusible PVC®	1	Day	No Bid

488	Fusion Services for 30"- 36" Fusible PVC®	1	Day	No Bid
489	Pressure testing	1	IN/DIA/LF	No Bid
490	Install Fire Hydrant	1	EA	No Bid
491	Ductile Iron Fittings, Restraints, Hardware	1	LB	No Bid
492	3-Way Fire Hydrant Assembly	1	EA	No Bid
493	Salvage Existing Fire Hydrant	1	EA	No Bid
494	12 Ga. Tracer Wire	1	LF	No Bid
495	Connect to Existing Water Meter(include new angle valve)	1	EA	No Bid
496	Furnish & Install New Water Meter & Box	1	EA	No Bid
497	Remove Existing Valve & Box	1	EA	No Bid
498	Resilient Seat Gate Valve & Box	1	EA	No Bid
499	1-Inch HDPE Potable Water Service Line (Short Service) including new angle stop	1	LF	No Bid
500	1-Inch HDPE Potable Water Service Line (Long Service) including new angle stop	1	LF	No Bid
<b>SUM TOTAL SECTION P:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section Q - Right-of-Way Maintenance</b>				
501	ROW Clearing - (typical up to 20 feet wide)	1	LF	No Bid
502	ROW Maintenance - (typical up to 20 feet wide)	1	LF	No Bid
503	Tree removal and disposal 1" - 6"	1	EA	No Bid
504	Tree removal and disposal 6" - 12"	1	EA	No Bid
505	Install 14' Gate	1	EA	No Bid
506	Technical Field Support	1	HR	No Bid
<b>SUM TOTAL SECTION Q:</b>				No Bid

NO.	ITEM	UOM	QTY	PRICE
<b>Section R - Crew Travel &amp; Mobilization</b>				
507	Travel and Mobilization	1	EA	\$ 15,200.00
508	Travel and Mobilization	1	EA	\$ 6,800.00
<b>SUM TOTAL SECTION R:</b>				\$ 22,000.00


NO.	ITEM	UOM	QTY	PRICE
<b>Section S - Geopolymer Storm Pipe &amp; Culvert Lining</b>				
509	30" Storm Pipe - Minimum 1.0"	1	LF	\$ 700.00
510	36" Storm Pipe - Minimum 1.0"	1	LF	\$ 700.00
511	42" Storm Pipe - Minimum 1.0"	1	LF	\$ 800.00
512	48" Storm Pipe - Minimum 1.0"	1	LF	\$ 900.00
513	54" Storm Pipe - Minimum 1.5"	1	LF	\$ 1,480.00
514	60" Storm Pipe - Minimum 1.5"	1	LF	\$ 1,500.00

515	66" Storm Pipe - Minimum 1.5"	1	LF	\$	1,700.00
516	72" Storm Pipe - Minimum 1.5"	1	LF	\$	1,950.00
517	78" Storm Pipe - Minimum 1.5"	1	LF	\$	2,000.00
518	84" Storm Pipe - Minimum 1.5"	1	LF	\$	2,600.00
519	90" Storm Pipe - Minimum 1.5"	1	LF	\$	2,900.00
520	96" Storm Pipe - Minimum 1.5"	1	LF	\$	3,000.00
521	Short length setup add-on	1	IN/DIA/LF	\$	6.00
522	Additional 1.0" thickness	1	SF	\$	40.00
523	#3 Steel Rebar on 18" Centers for 30" Pipe	1	LF		No Bid
524	#3 Steel Rebar on 18" Centers for 36" Pipe	1	LF		No Bid
525	#3 Steel Rebar on 18" Centers for 42" Pipe	1	LF		No Bid
526	#3 Steel Rebar on 18" Centers for 48" Pipe	1	LF		No Bid
527	#3 Steel Rebar on 18" Centers for 54" Pipe	1	LF	\$	330.00
528	#3 Steel Rebar on 18" Centers for 60" Pipe	1	LF	\$	340.00
529	#3 Steel Rebar on 18" Centers for 66" Pipe	1	LF	\$	350.00
530	#3 Steel Rebar on 18" Centers for 72" Pipe	1	LF	\$	360.00
531	#3 Steel Rebar on 18" Centers for 78" Pipe	1	LF	\$	370.00
532	#3 Steel Rebar on 18" Centers for 84" Pipe	1	LF	\$	380.00
533	#3 Steel Rebar on 18" Centers for 90" Pipe	1	LF	\$	390.00
534	#3 Steel Rebar on 18" Centers for 96" Pipe	1	LF	\$	400.00
535	Invert Repair	1	LF	\$	1,000.00
536	Hydraulic Jacking of CMP	1	LF		No Bid
537	6" Thickness Concrete Flatwork	1	SF	\$	1,000.00
538	Rip Rap Supply and Install	1	CF	\$	2,000.00
539	Void Grouting with Cementitious Grout	1	CF	\$	500.00
<b>SUM TOTAL SECTION S:</b>					<b>\$ 27,696.00</b>

Attachment "A" RS Means Current Edition Facilities Construction Cost Data Book, latest edition. Stated Discount or Coefficient from "Total incl O&P" COLUMN			
		<b>Multiplier</b>	N/A
Attachment "B" RS Means Current Edition Heavy Construction Cost Data Book, latest edition. Stated Discount or Coefficient from "Total incl O&P" COLUMN			
		<b>Multiplier</b>	N/A

**BID FORM SIGNATURE PAGE**


The Contractor agrees to provide the service, and/or supplies as described in this solicitation and subject, without limitation, to all specifications, terms, and conditions herein contained. Bidder shall acknowledge receipt of each addendum issued in the space provided on the bid form.

X   
(Signature and Title) *Vice President*



**BID MUST BE SIGNED AND NOTARIZED (WITH SEAL) FOR CONSIDERATION**

Subscribed and sworn to before me this *28<sup>th</sup>* day of *November* AD, 20 *23*

  
(Notary Public) My Commission Expires: *7/20/27*



SEAL



**MANDATORY FORM**

**TRENCHLESS REHABILITATION AND MAINTENANCE OF PIPELINE INFRASTRUCTURE 23-065-PW**  
(PLEASE TYPE OR PRINT THE FOLLOWING INFORMATION)

Full Name of Bidder	HOERR CONSTRUCTION, Inc.		
Main Business Address	1416 County Road 200N		
City, State, Zip Code	Goodfield, IL 61742		
Telephone Number	309-691-6653	Email Address	info@hoerr.com
Bid Contact Person	Max P. Hoerr II		

The undersigned certifies that he is:

- the Owner/Sole Proprietor     
  a Member authorized to sign on behalf of the Partnership     
  an Officer of the Corporation     
  a Member of the Joint Venture

Herein after called the Bidder and that the members of the Partnership or Officers of the Corporation are as follows:

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_ (Secretary or Partner)      \_\_\_\_\_ (Treasurer or Partner)

Further, the undersigned declares that the only person or parties interested in this bid as principals are those named herein; that this bid is made without collusion with any other person, firm or corporation; that he has fully examined the proposed forms of agreement and the contract specifications for the above designated purchase, all of which are on file in the office of the Procurement Officer, DuPage County, 421 North County Farm Road, Wheaton, Illinois 60187, and all other documents referred to or mentioned in the contract documents, specifications and attached exhibits, including

Addenda No. 1, 2, 3, and \_\_\_ issued thereto.

Further, the undersigned proposes and agrees, if this bid is accepted, to provide all necessary machinery, tools, apparatus, and other means of construction, including transportation services necessary to furnish all the materials and equipment specified or referred to in the contract documents in the manner and time therein prescribed.

Further, the undersigned certifies and warrants that he is duly authorized to execute this certification/affidavit on behalf of the Bidder and in accordance with the Partnership Agreement or by-laws of the Corporation, and the laws of the State of Illinois and that this Certification is binding upon the Bidder and is true and accurate.

Further, the undersigned certifies that the Bidder is not barred from bidding on this contract as a result of a violation of either 720 Illinois Compiled Statutes 5/33 E-3 or 5/33 E-4, bid rigging or bid-rotating, or as a result of a violation of 820 ILCS 130/1 et seq., the Illinois Prevailing Wage Act.

The undersigned certifies that he has examined and carefully prepared this bid and has checked the same in detail before submitting this bid, and that the statements contained herein are true and correct.

If a Corporation, the undersigned, further certifies that the recitals and resolutions attached hereto and made a part hereof were properly adopted by the Board of Directors of the Corporation at a meeting of said Board of Directors duly called and held and have not been repealed nor modified, and that the same remain in full force and effect. (Bidder may be requested to provide a copy of the corporate resolution granting the individual executing the contract documents authority to do so.)

Further, the Bidder certifies that he has provided equipment, supplies, or services comparable to the items specified in this contract to the parties listed in the reference section below and authorizes the County to verify references of business and credit at its option.

Finally, the Bidder, if awarded the contract, agrees to do all other things required by the contract documents, and that he will take in full payment therefore the sums set forth in the bidding schedule (subject to unit quantity adjustments based upon actual usage).

**CONTRACT ADMINISTRATION INFORMATION:**

CORRESPONDENCE TO CONTRACTOR:		REMIT TO CONTRACTOR:	
NAME	HOERR CONSTRUCTION, INC.	NAME	HOERR CONSTRUCTION, INC.
CONTACT	Max P. Hoerr II	CONTACT	Steph Martin
ADDRESS	1416 County Road 200 N	ADDRESS	PO Box 65
CITY ST ZIP	Goodfield, IL 61742	CITY ST ZIP	Goodfield, IL 61742
TX	309-691-6653	TX	309-691-6653
FX	309-508-7990	FX	309-508-7990
EMAIL	info@hoerr.com	EMAIL	smartin@hoerr.com
COUNTY BILL TO INFORMATION:		COUNTY SHIP TO INFORMATION:	
Address to be provided once notice to proceed is issued.		Address to be provided once notice to proceed is issued.	

ALL MATERIALS MUST BE BID AND SHIPPED F.O.B. DELIVERED (FREIGHT INCLUDED IN PRICE)

### REFERENCES

The bidder must list three (3) references, listing firm name, address, telephone number and contact person to whom they have provided similar equipment, material or services for a period of not less than six (6) months.

COMPANY NAME:	
ADDRESS:	
CONTACT PERSON:	
TELEPHONE NUMBER:	

*See Attached Completed Projects*

COMPANY NAME:	
ADDRESS:	
CONTACT PERSON:	
TELEPHONE NUMBER:	

COMPANY NAME:	
ADDRESS:	
CONTACT PERSON:	
TELEPHONE NUMBER:	



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	496	8"	Jun-05	S
Rantoul, IL	Len Hadler (217) 892-2762	333 S. Tanner St., Rantoul, IL 61866	4,272	8"-10"	Jul-05	S
Arcola, IL	Marlin Vogel (217) 373-8900	1817 South Neil St., Ste. 100, Champaign, IL 61820	2,390	8"	Aug-05	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	851	8"	Aug-05	S
Peoria, IL	Don Colclasure, Sr. (309) 275-7038	1805 W. Washington St., Bloomington, IL 61701	110	12"	Aug-05	S
Morton, IL	Bob Wright (309) 266-5361	120 N. Main St., Morton, IL 61550	6,975	8", 12"	Sep-05	S
White Hall, IL	Glenn Hill (217) 374-2345	116 E. Sherman St., White Hall, IL 62092	464	8"	Oct-05	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	400	8"	Sep-05	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	321	8"	Jan-06	S
Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	4,965	8"-18"	Mar-06	S
Flanagan, IL	Morrie Duffly (815) 674-4405	PO Box 587, Flanagan, IL 61740	523	12"	Jan-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	430	8"	Feb-06	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	161	60"	Sep-06	H
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	290	8"	Oct-06	S
Champaign, IL	Jackie Harrmann (309) 397-1025	702 Edgebrook Dr., Champaign, IL 61820	16,889	6"-18"	Oct-06	S
Mendota, IL	Bob Larkin (815) 539-6307	800 Washington St., Mendota, IL 61342	4,992	8"	Nov-06	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,162	8"	Nov-06	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	2,360	8"	Nov-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	206	8"	Dec-06	S
Griggsville, IL	Kent Goewey (217) 833-2412	106 S. Corey, Griggsville, IL 62340	2,217	8"	Dec-06	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	512	10"	Dec-06	S
Morton, IL	A.J. Bimrose (309) 263-4001	120 N. Main St., Morton, IL 61550	141	24"	Jan-07	S
Fairbury, IL	Frank McPherson (815) 692-2911	201 W. Locust St., Fairbury, IL 61739	191	14"	Jan-07	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St., Havana, IL 62644	401	10"	Apr-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	1,004	8"	Apr-07	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	132	8"	Jun-07	S
IL Cent. College, East Peoria, IL	Kevin Roberts (309) 694-5135	1 College Drive, East Peoria, IL 61635	145	18"	Jun-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	695	8"	Aug-07	S
WG/Caterpillar Inc., Peoria, IL	Building RFF	Cat LC 501 SW Jefferson, Peoria, IL 61630	139	6"	Aug-07	S
Coal Valley, IL	Ross Hall (309) 789-3604	900 1st St., Coal Valley, IL 61240	1,495	8"-12"	Aug-07	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	8,962	8"-10"	Sep-07	S
East Peoria, IL	Tim Kammiller (309) 792-1595	1200 13th Ave, East Peoria, IL 61244	5,900	8"	Sep-07	S
East Moline, IL	John Browning (309) 736-5797	3635 4th Ave, Moline, IL 61265	2,573	8"-24"	Oct-07	S
Delavan, IL	Scott DeSpinter (309) 637-1890	401 SW Water St., Sulte 209, Peoria, IL 61602	264	8"	Nov-07	S
Caterpillar Inc, East Peoria, IL	Building KK	901 W. Washington St, East Peoria, IL 61630	1,318	30"-48"	Nov-07	H
Caterpillar Inc, East Peoria, IL	Building KK	901 W. Washington St, East Peoria, IL 61630	123	18"	Nov-07	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	7,069	8"-15"	Nov-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	1,039	8" & 18"	Nov-07	S
R.A. Cullinan & Sons / GPSD	Brad Bennett (217) 384-2316	PO Box 166, Tremont, IL 61568	281	8"	Dec-07	S
Urbana, IL	Erich Borgers (217) 403-4710	706 S. Glover Ave, Urbana, IL 61802	13,663	8"-24"	Dec-07	S
Champaign, IL	Mark Aeschleman (309) 923-3335	702 Edgebrook Dr., Champaign, IL 61820	388	8"	Dec-07	S
Roanoke, IL	Rob Ingle (309) 385-2277	101 N. Main St., Roanoke, IL 61561	1,060	8"	Dec-07	S
Avon, IL	Jessica Remy, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61024	10,246	8"-10"	Jan-08	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,795	8"-10"	Feb-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	866	8"	Feb-08	S
Cuba, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	8,015	8" & 12"	Apr-08	S
Canton, IL	Keith Plavec, Engineer (309) 647-7831	Maurer-Suiz Inc, 1670 E. Ash St, Canton, IL 61520	2,177	8"-12"	May-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	669	8"	May-08	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	12,407	8"-21"	Jul-08	S
Chippewa Lake, Princeville, IL	Rob Ingle (309) 385-2277	12809 Chippewa Dr, Princeville, IL 61559	149	12"	Jul-08	S
Knoxville, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	657	8"	Jul-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	15,224	8" - 18"	Aug-08	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	7,249	8" - 18"	Sep-08	S
Hallock Township	Jim Troglio (309) 274-2848	21208 N. Blueridge Rd, Chillicothe, IL 61523	126	24"	Sep-08	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	653	8"	Sep-08	S
Coal Valley, IL	Ross Hall (309) 789-3604	900 1st St., Coal Valley, IL 61240	2,014	8", 12"	Sep-08	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	4,291	8"	Sep-08	S

2005 TOTAL  
15,986

2006 TOTAL  
36,028

2007 TOTAL  
46,983





# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Davis Houk / University of IL (UIUC)	John Kaczmarek, UIUC (217) 333-5876	1501 S. Oak St, Champaign, IL 61820	600	4" - 8"	May-11	S, AMB
Wyandot, IL	Jack Kusek, Engineer (615) 433-2080	McClure Engineering, 1138 Columbus St, Ottawa, IL 613	242	10"	May-11	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,325	8" & 12"	May-11	S
Bloomington, IL / Stark Excavating	Don Colciatore, Jr. (309) 828-5034	1805 W. Washington St., Bloomington, IL 61701	790	12"	May-11	S
Decatur, IL	Paul Caswell (217) 424-2747	1 Gary K. Anderson Plaza, Decatur, IL	11,874	8" - 28"	Jun-11	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	4,002	8" - 10"	Jun-11	S
Creve Coeur, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	600	8"	Jun-11	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61285	860	8"	Jun-11	S
C	Bob Shaw (309) 477-2325	1208 Koch St, Pekin, IL 61554	273	12"	Jun-11	S
Pontiac, IL	Todd Campbell (815) 844-5573	1023 W. Reynolds St, Pontiac, IL 61764	8,444	8" - 24"	Jul-11	S
Pontiac, IL	Todd Campbell (815) 844-5573	1023 W. Reynolds St, Pontiac, IL 61764	190	32" oval	Jul-11	H
Macomb, IL	Daryl Phillips (309) 833-2088	233 Center St, Macomb, IL 61455	990	8" & 12"	Jul-11	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	35,941	8" - 18"	Aug-11	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	11,087	6" - 12"	Sep-11	S
Limestone High School	Rusty Russell (309) 687-6271	4201 Airport Rd, Bartonville, IL 61607	190	8" - 10"	Sep-11	S
Bolingbrook, IL / IL American Water	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	7,004	8"	Sep-11	S
Lincoln, IL/American Water - EMC	Dave Kitzmiller (217) 828-2018	4725 Brecht Lane, Godfrey, IL 62035	388	15"	Oct-11	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	16,563	8" - 24"	Oct-11	S
Arcola, IL	Chad Larimore, Engineer (217) 373-8932	125 W. Church St, Champaign, IL 61820	2,587	8"	Nov-11	S
Coal Valley, IL	Alan Wilson (309) 799-3604	900 1st St., Coal Valley, IL 61240	2,039	8" & 12"	Nov-11	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	5,789	8" - 15"	Nov-11	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	3,409	8" & 12"	Nov-11	S
Silvis, IL	Jim Gratton (309) 792-9181	121 11th St, Silvis, IL 61282	2,391	8" & 12"	Nov-11	S
Brandt Construction Co, Milan, IL	Troy Simpson (309) 787-4644	700 4th St West, Milan, IL 61264	125	15"	Nov-11	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61285	2,025	8"	Nov-11	S
Cambridge, IL	Eg Dole, (309) 937-3380	101 N. Pleasant St., Cambridge, IL 61238	5,509	8"	Nov-11	S
Urbana Champaign Sanitary District	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	3,717	8"	Dec-11	S
Village of North Pekin	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	41	36"	Dec-11	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	82	15"	Dec-11	S
Lake Wildwood Homeowners Assoc.	Penny Scott (309) 387-2082	335 Wildwood Dr, Groveland, IL 61535	93	4"	Dec-11	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	696	12" & 18"	Dec-11	S
University of IL / Williams Bros. Constr.	Steve Scott, WBCI (309) 688-0416	PO Box 1366, Peoria, IL 61654	827	6" - 15"	Dec-11	S
Hanna City, IL - Farnsworth Group	Brandon Lott, PE (309) 689-9888	7707 N. Knoxville Ave, Ste 200, Peoria, IL 61614	8,647	8" & 12"	Jan-12	S
Fairbury, IL	Frank McPherson (615) 692-2911	201 W. Locust St., Fairbury, IL 61739	4,330	21" & 30"	Feb-12	S
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	29,614	8" - 12"	Mar-12	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	8,029	8" - 12"	Mar-12	S
East Galesburg, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	5,313	8"	Apr-12	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9 Tremont, IL 61568	154	15"	Apr-12	S
Enchanted Gardens Mobile Home Park	Eric Hasselbacher (309) 303-3960	508 Reagan Drive Eureka, IL 61530	610	8"	Apr-12	S
Bolingbrook, IL / IL American Water	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	6,937	8" - 15"	Apr-12	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	60	24"	Apr-12	S
Cuba, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	4,717	8" - 15"	May-12	S
Macomb, IL	Daryl Phillips (309) 833-2088	233 Center St, Macomb, IL 61455	1,354	8" - 12"	May-12	S
Knoxville, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	726	8"	Jun-12	S
Caterpillar Inc, East Peoria, IL	East Peoria Campus	901 W. Washington St, East Peoria, IL 61630	652	6" & 8"	Jul-12	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,503	8" - 10"	Jun-12	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St, Tremont, IL 61588	299	12"	Jul-12	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	8,075	8" - 15"	Aug-12	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	540	10" & 12"	Aug-12	S
Peoria, IL / GPSD - Various Projects	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	17,612	8" - 15"	Aug-12	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	10,371	8" - 12"	Aug-12	S
Cincinnati Twp, Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	246	12"	Aug-12	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobbie, Kankakee, IL 60901	353	12"	Aug-12	S
Waskville, IL	Andy Hamflin, PE (217) 342-5668	104 N. Second St, Sullie A, Effingham, IL 62401	190	12"	Aug-12	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	480	10" - 12"	Aug-12	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	140	18"	Aug-12	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	3,686	8"	Sep-12	S

2011 TOTAL  
136,037



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH		COMPLETED	CURE
			INSTALLED	SIZES INSTALLED		
Le Roy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL 61752	641	14"	Oct-12	S
North Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	50	24" - 18"	Oct-12	S
Creve Coeur, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	402	8"	Oct-12	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	223	15" & 18"	Oct-12	S
Lincoln, IL/American Water - EMC	Darrell Palmer (217) 732-4030	W. Kickapoo St, Lincoln, IL 62656	1,365	12" & 18"	Oct-12	S
Coal Valley, IL	Alan Wilson (309) 799-3604	900 1st St., Coal Valley, IL 61240	4,775	8" - 18"	Oct-12	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	6,853	8" - 18"	Nov-12	S
East Moline, IL	Tim Kammer (309) 752-1595	1200 13th Ave, East Moline, IL 61244	6,478	8" - 18"	Nov-12	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	3,009	8" & 10"	Nov-12	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61265	7,013	8" - 18"	Nov-12	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	4,945	8"	Nov-12	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9 Tremont, IL 61568	163	30"	Nov-12	S
Prophetstown, IL	Terry Heikamp, PE (815) 562-9087	515 Lincoln Highway, Rochelle, IL 61068	11,609	6" - 15"	Dec-12	S
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	20,135	8" - 10"	Dec-12	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	1,182	8"	Jan-13	S
Medina Township, Mossville, IL	Frank Slurm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	163	15"	Jan-13	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	178	15"	Jan-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	1,298	12"-15"	Jan-13	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	589	42"	Jan-13	H
Wyanel, IL	Jack Kusek, Engineer (815) 433-2080	McClure Engineering, 1138 Columbus St, Ottawa, IL 613	589	8"-10"	Feb-13	S
Mendota, IL	Tim Kimmey (815) 539-6307	607 8th Ave, Mendota, IL 61342	7,084	8"-15"	Mar-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	79	15"	Mar-13	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 60174	302	30"	Mar-13	S
Hamilton, IL	Rick Beal (309) 833-4954	704 East Jackson, Macomb, IL 61455	18,011	8"-10"	Apr-13	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 60174	5,788	8"-15"	Apr-13	S
A.D.M. Peoria, IL	Mike Schechinger (309) 669-1713	1 Edmund St, Peoria, IL 61602	315	6"-8" transition	Apr-13	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	2,621	8"-24"	Apr-13	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	239	15"	Apr-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	100	15"	Apr-13	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,211	8" & 10"	May-13	S
Peoria, IL / G.P.S.D	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	5,396	8"-18"	May-13	S
Normal, IL	Keith Simpson (309) 484-9768	P.O. Box 589, Normal, IL 61761	296	8"	May-13	S
IL American Water Co. - Various	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	15,755	8"	May-13	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St, Havana, IL 62644	1,204	12" & 24"	Jun-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	328	12"-15"	Jun-13	S
IL Cent. College, Peoria, IL	Kevin Roberts (309) 694-5135	1 College Drive, East Peoria, IL 61635	802	8"	Jul-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	193	10"	Jul-13	S
Montgomery Twp, IL	Art Wiegand (309) 275-1887	200 N. Eureka St Goodfield, IL 61742	133	12"	Jul-13	S
Flanagan, IL	Jeremy Highland (815) 867-0174	101 West South Street, Flanagan, IL 61740	607	10"	Jul-13	S
Elmwood Park, IL	Dino Braglia (708) 955-7103	11 Conti Parkway, Elmwood Park, IL 60707	4,563	12"-18"	Aug-13	S
Highland Park, IL	Leif Dickinson (847) 343-1936	1150 Half Day Road, Highland Park, IL 60035	12,362	6"-10"	Aug-13	S
North Chicago, IL	Josh Wheeler (224) 387-9891	1860 Lewis Avenue, North Chicago, IL 60064	3,064	8", 10", 15"	Aug-13	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	7,211	6"-20"	Aug-13	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	145	30"	Aug-13	S
Glencoe, IL	Christine Van Dorck (847) 461-1119	675 Village Court, Glencoe, IL 60022	12,251	8"-12"	Aug-13	S
LaGrange Park, IL	Brendan McLaughlin (708) 352-2922 ext 100	937 Barnsdale Road, La Grange Park, IL 60526	5,145	12", 15", 21"	Aug-13	S
Tobin Brothers - Mahomet, IL	Mike Tobin (309) 685-7641	200 NE Perry Avenue, Peoria, IL 61603	75	6"	Aug-13	S
IL American Water Co. DuPage County	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	25,244	8"	Sep-13	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills, IL 61548	1,029	8"	Sep-13	S
ICCI - Liesure Acres, Washington, IL	Jay Austin (309) 694-4224	420 Pinescrest Drive, East Peoria, IL 61611	720	12", 15", 18"	Sep-13	S
La Grange, MO	Mark Boss (573) 221-0020	Williet Hofmann & Assoc. Inc, 809 E. 2nd St, Dixon, IL 6	8,400	8", 10", 12", 15"	Sep-13	S
Savanna, IL	Matt Hansen (815) 284-3381	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	1,161	8"	Oct-13	S
Knoville, IL	George Soper, Engineer (309) 343-9282	AECOM, 303 E. Wacker Dr, Suite 1400, Chicago, IL 6061	2,743	8"	Oct-13	S
Bonnie Brae Forest Manor Sanitary District	Paul St. Aubyn, Engineer	1000 Internationale Parkway, Woodridge, IL 60517	2,542	8"	Oct-13	S
IL American Water	Harold Smith (630) 739-8830	200 N. Eureka St Goodfield, IL 61742	62	15"	Oct-13	S
Montgomery Twp, IL	Art Wiegand (309) 275-1887	15109 West Bittersweet Court, Brimfield, IL 61517	579	12", 15"	Oct-13	S
Village of Bartonville	Patrick Meyer, PE (309) 446-9907					

2012 TOTAL  
187,319



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	105	12"	Oct-13	S
Komatsu	Pete Willi (309) 672-7369	2300 NE Adams St, Peoria, IL 61603	232	24"	Oct-13	S
Ohio Township	Ron Hartler (309) 467-5249	1427 CR 700N, Eureka, IL 61530	50	42"	Oct-13	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21309 IL Route 9 Tremont, IL 61568	82	36"	Oct-13	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	398	8"-18" Transitions	Oct-13	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	171	8"-10" Transition	Oct-13	S
Effingham, IL	Michelle Wilkins (217) 342-5303	PO Box 648 Effingham, IL 62401	8731	6"-21"	Nov-13	S
IL American Water Co. Homer Glen	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	3,165	15"-32"	Nov-13	S
Balavia, IL / RJN Group	Joe Sullivan (630) 346-2877	200 W. Front Street Wheaton, IL 60187	6,985	6"-12"	Nov-13	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	1,729	8", 12"	Dec-13	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	243	8"	Dec-13	S
West Chicago, IL / RJN Group	Joe Sullivan (630) 346-2877	200 W. Front Street Wheaton, IL 60187	4,527	8", 10"	Dec-13	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	739	24", 30"	Dec-13	S
Round Lake Park, IL	Frank J. Furlan (847) 662-4568	3233 Grand Ave Site 4 Waukegan, IL 60085-2234	3,490	8", 10", 12"	Jan-14	S
Urbana, IL	John Lyons (217) 384-2387	706 S. Glover Ave. Urbana, Illinois 61802	14,807	6"-30"	Feb-14	S
Urbana Champaign Sanitary District	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	16,884	8", 10", 12"	Mar-14	S
SNWRD Bloomington, IL	Duane Ludeman (309) 827-4396	2015 W. Oakland Ave. Bloomington, IL 61701	1,179	42"	Apr-14	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W Center St Eureka, IL 61530	352	10"	Apr-14	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	202	15"	Apr-14	S
Clinton, IL / Crystal Sewer & Water	Rick Petrovic (815) 744-8888	1733 Terry Dr. Joliet, IL 60436	9,418	6"-15" + Transitions	Apr-14	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	6,206	8", 10", 12", 15"	May-14	S
Naperville, IL	Tony Conn (630) 305-5567	1200 W. Ogden Avenue Naperville, IL 60563	57,843	8", 10", 12", 15"	May-14	S
Abingdon, IL / B.C.&Z	Neal Smith (309) 343-9282	188 E Simmons St, Galesburg, IL 61401	3,883	8", 12"	May-14	S
Fairbury, IL	Frank McPherson (815) 692-2911	201 W. Locust St., Fairbury, IL 61739	4,473	10", 12", 14", 15", 21", 24"	May-14	S
Glenview, IL / DIMeo Bro's	John DiMeo (847) 640-2240	720 Richard Ln, Elk Grove Village, IL 60007	1,718	21"-27"-30"-36"-42"	Jun-14	S
TAWC Valley Marina	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	21,801	8", 10"	Jun-14	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W Center St Eureka, IL 61530	2,201	6", 8", 10"	Jun-14	S
Washington TWP	Dave Weaver	PO Box 96, Washington, IL 61571	50	15"	Jun-14	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	189	18"	Jun-14	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. Fast, Mackinaw, IL 61755	5,353	8" & 24"	Jun-14	S
Morrison, IL	Gary Tresenmier (815) 772-7657	500 W Winfield St, Morrison, IL 61270	218	15"	Jun-14	S
JC Dillon	Chris Dillon (309) 699-1596	1515 W Lufly Dr, Peoria, IL 61612	1,069	15", 18", 20", 21", 30"	Jul-14	S
Quincy, IL	Jeff Conte (217) 228-4527	730 Maine St, Quincy, IL 62301	1,524	10", 18", 21", 24", 36"	Jul-14	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	80	21"	Jul-14	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	18,973	10", 12", 15", 18", 32"	Sep-14	S
Highland Park, IL	Leif Dickinson (847) 343-1996	1150 Half Day Road, Highland Park, IL 60035	8,527	6", 8", 15"	Aug-14	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St, Havana, IL 62644	2,563	10", 18", 21"	Aug-14	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	1,955	10", 12", 15", 30"	Aug-14	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	1,584	10", 12", 15", 18", 21"	Aug-14	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	798	8"	Aug-14	S
North Chicago, IL	Josh Wheeler (224) 387-9891	1850 Lewis Avenue, North Chicago, IL 60064	4,205	8", 10", 12"	Aug-14	S
Lombard, IL	David Trais (630) 287-9042	255 East Wilson Ave. Lombard, IL 60148	2,260	8", 10", 12"	Sep-14	S
Naperville, IL Storm	David Kerr (630) 417-2380	180 Fort Hill Dr, Naperville, IL 60540	22,116	10", 12", 15", 18", 32"	Sep-14	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	3,268	8" & 12"	Sep-14	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	1,052	8"	Sep-14	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	454	24"	Sep-14	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	11,650	10", 12", 21", 30", 31"	Oct-14	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N Eureka St Goodfield, IL 61742	170	12"	Oct-14	S
Henderson Lake	Joe Henderson (765) 793-8502	Covington, IN	131	36"	Oct-14	S
Urbana Champaign Sanitary District	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	4,127	8"	Oct-14	S
Mt. Carroll, IL	Rusty Handel (815) 244-4424	302 North Main Street Mt. Carroll, IL 61053	3,221	8", 10" & 12"	Oct-14	S
Danville Sanitary District	Tom Stone (217) 918-0846	16161 Grapes Creek Rd, Danville, IL 61834	9,986	8", 10", 12", 15", 42"	Oct-14	S
Farmington, IL	Dave Eilers (309) 251-0944	322 E. Fort St, Farmington, IL 61531	229	8"	Oct-14	S
Crystal Lake, IL	Andrew Resek (815) 356-3700 x4041	100 W. Woodstock St, Crystal Lake, IL 60014	10,548	8"	Oct-14	S
LeRoy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL 61752	394	8"	Oct-14	S
Metamora TWP, IL	Jim Schertz (309) 696-4383	809 N. Wiedman St, Metamora, IL 61548	70	48"	Nov-14	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	139	21", 24", 42"	Nov-14	S

2013 TOTAL  
193,823





# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
IAWC Arbury - Mokena, IL	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	30,392'	10", 12", 15", 24", 31"	Dec-14	S
Onion, IL	Chris Lundberg (309) 526-9887	1202 4th St, Orion, IL 61273	1,155	6"	Nov-14	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	10	8"	Nov-14	AMB
Libertyville - National Power Rodding	Reid Ruprecht (312) 907-5282	2500 W. Arthington St Chicago, IL 60612	296	10" & 15"	Nov-14	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	658	43"	Dec-14	S
IAWC	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	739	21"	Dec-14	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	322	8"	Dec-14	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	550	8"	Dec-14	S
Illinois State University	Mike Johnson (309) 438-2732	100 S Fell Ave Suite 102, Normal, IL 61790	39	4" & 6"	Dec-14	AMB
BNWARD Bloomington, IL	Duane Lindeman (309) 827-4396	2015 W. Oakland Ave. Bloomington, IL 61701	4,207	18" & 27"	Jan-15	S
Winfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,281	8" & 10"	Jan-15	S
Palos Heights, IL	(708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	3,406	8", 10", 15", 24"	Jan-15	S
Bushnell, IL	David Raymond (309) 313-3632	138 E. Hall, Bushnell, IL 61422	5,948	8", 10", 18"	Jan-15	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	1,221	8"	Jan-15	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	2,447	8" & 10"	Feb-15	S
Round Lake Park, IL	Frank J. Furlan (847) 662-4588	3233 Grand Ave Ste 4 Waukegan, IL 60085-2234	3,274	8"	Feb-15	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	7,409	8", 10", 15"	Feb-15	S
Lake Windermere	Jim Flannigan	1395 Fairfax Ct, Tremont, IL 61568	260	24"	Feb-15	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	8,388	6", 8", 12", 15"	Mar-15	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	161	12"	Mar-15	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	2,052	8"	Mar-15	S
Macomb, IL	Jason (309) 313-3751	233 Center St, Macomb, IL 61455	3,965	8", 10", 12", 21", 24"	Mar-15	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	548	8"	Apr-15	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	17,154'	12", 13", 15", 18", 2"	May-15	S
Berger Exc./ Huntly, IL	Matt Golden (847) 980-9694	200 W. Superior Street Suite 303E, Chicago, IL 60654	3,293	8",	Apr-15	S
Leander Const./ Pekin, IL	Bobby Asbury (309) 647-7400	24472 Co Rd 6, Canton, IL 61520	4,344	21", 30", 32"	May-15	S
Iron Husler Excavation	Rob Frederick (309) 691-9894	1604 W. Delweiller Dr, Peoria, IL 61615	150	24"	Apr-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	50	24"	Apr-15	S
Park Ridge, IL	Nick Webber (847) 384-5457	505 Butler Pl, Park Ridge, IL 60068	7,219'	10", 12", 15", 18", 2"	May-15	S
Fianagan, IL	Jeremy Highland (815) 867-0174	101 West South Street, Fianagan, IL 61740	439	19"	Apr-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	104	36"	Apr-15	S
Evanson, IL	Laura Biggs, (847) 448-4311	2100 Ridge Ave, Evanson, IL 60201	3,609'	10", 12", 15", 18", 2"	May-15	S
Tremont, IL	Brian Hill (309) 925-5711	211 S. Samsom St, Tremont, IL 61568	454	15"	May-15	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,567	8", 24"	May-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	109	15"	May-15	S
West Peoria, IL	Henry Strube	2506 West Rohmann Ave, West Peoria, IL 61604	96	18"	May-15	S
Airy's Inc./ IAWC	Jim Welling (708) 429-0660	7455 W. Duwan Dr., Tinley Park, IL 60477	118	12" & 15"	May-15	S
UCSD	Mark Raddi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	405	15"	May-15	S
Dillon/East Peoria	Chris Dillon (309) 689-1596	1515 W Luthy Dr, Peoria, IL 61612	127	15"	May-15	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. Fast, Mackinaw, IL 61755	3,288	8"	May-15	S
Naperville Storm	David Kerr (630) 417-2380	180 Fort Hill Dr, Naperville, IL 60540	15,960'	12", 15", 18", 21", 24",	Jun-15	S
Unit 5 School District	Doug Johnson (309) 275-1153	1999 Eagle Rd., Normal, IL 61761	182	8"	Jun-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	330	15"	Jun-15	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	12,282	6", 8", 9", 10"	Jul-15	S
Dillon/COP	Chris Dillon (309) 689-1596	1515 W Luthy Dr, Peoria, IL 61612	282	18", 24", 30"	Jul-15	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	405	8"	Jul-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	110	18"	Jul-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	36	15"	Jul-15	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	5,869	8", 10"	Jul-15	S
Manteno, IL	Keith Mulholland, PE (815) 932-7406	367 S. Schuyler Ave, Kankakee, IL 60901	5,462	8", 10", 15", 18"	Jul-15	S
A. Lamp/Hinsdale, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	1,476	12"	Jul-15	S
North Chicago, IL	Josh Wheeler (224) 367-9891	1850 Lewis Avenue, North Chicago, IL 60064	1,615	8"	Jul-15	S
Gurnee, IL	David DePino (847) 589-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	4,036	8"	Jul-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	56	15"	Jul-15	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	313	12" & 18"	Jul-15	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Oldde Half Day Rd, Lincolnshire, IL 60069	2,162	8", 18"	Aug-15	S
Wheeling, IL	Jeff Wolfgram (847) 279-6928	77 W. Hintz Rd, Wheeling, IL 60090	5,793	8", 12", 15"	Aug-15	S

2014 TOTAL  
295,321



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave, Arlington Heights	7,543	8", 10"	Aug-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	452	15", 12", 30"	Aug-15	S
Bartonville, IL	FCI, Bernie Nordstrom (309) 697-9105	124 Roosevelt St, Bartonville, IL	151	21"	Aug-15	S
Washington, IL	Saddlebrook Estates HOA	250 Circle Shore Dr, Washington, IL	181	24"	Aug-15	S
Hollis TWP, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	46	30"	Aug-15	S
Dillon, Caterpillar	Chris Dillon (309) 689-1596	1515 W Luthy Dr, Peoria, IL	185	8"	Aug-15	S
MBI Pipelining/Joliet	Pat Wunisch (262) 790-5060	4215 N. 124th St Brookfield, WI	8,900	10", 12", 15", 18", 2"	Sep-15	S
Mundelein / Allegeny Casualty	Mark Lee (847) 983-8828	5936 Lincoln, Suite 200, Morton Grove, IL	586	18"	Sep-15	S
Bensenville	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL	6,272	8", 10"	Sep-15	S
DuPage County DOT	Ryan Singer	421 N. County Farm Rd, Wheaton, IL	968	36" & 48"	Sep-15	S
Lombard, IL / R.W. Duntleman	Lello Brandsonisio, (630) 953-1500	600 S. Lombard Rd, Addison, IL	2,722	8"	Sep-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	55	36"	Oct-15	S
Metamora TWP, IL	Jim Schertz (309) 696-4383	809 N. Wiedman St, Metamora, IL	52	48"	Oct-15	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL	9,238	8", 10", 12", 15", 18"	Oct-15	S
Champaign, IL	Jeff Crabtree (217) 403-4700	702 Edgebrook Dr., Champaign, IL	18,403	8", 10", 15", 18", 21", 24"	Oct-15	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL	9,006	6"	Oct-15	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL	258	8"	Oct-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	1,204	8", 12", 15", 18", 24"	Oct-15	S
Metamora TWP, IL	Jim Schertz (309) 696-4383	809 N. Wiedman St, Metamora, IL	43	30"	Oct-15	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9, Tremont, IL	675	12", 15", 24", 48"	Oct-15	S
Illinois State University	Mike Johnson (309) 438-2732	100 S Fell Ave Suite 102, Normal, IL	95	12"	Oct-15	S
Colchester, IL / L'Avardiere Const.	John Lundgren (309) 837-1258	4055 W. Jackson St, Macomb, IL	7,905	8", 10"	Oct-15	S
Crystal Sewer & Water	Rick Petrovic (815) 744-8988	1733 Terry Dr, Joliet, IL	102	6"	Oct-15	S
Quincy, IL	Jeff Conita (217) 228-4527	730 Maine St, Quincy, IL	1,931	8", 18", 24", 30"	Oct-15	S
Adams Co. Courthouse	(217) 277-2100	521 Vermont St., Quincy, IL	235	12", 15", 18"	Oct-15	S
Brandenburg / Waukegan OMC	Adam McNamara (312) 528-1122	2625 S. Loomis St, Chicago, IL	1,764	18" & 36"	Oct-15	S
Ary's Inc	Jim Welling (708) 429-0660	7455 W. Duvan Dr., Tinley Park, IL	130	8"	Oct-15	S
Pontiac, IL	Todd Campbell (815) 844-5574	1024 W. Reynolds St, Pontiac, IL	2,719	12", 18", 21"	Oct-15	S
Washington TWP	Richard Cole		140	12"	Oct-15	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W Center St, Eureka, IL	2,363	8", 15"	Nov-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	67	12", 15"	Nov-15	S
Creve Coeur, IL	Jeff Shellier (309) 694-4101	995 Wesley Road, Creve Coeur, IL	1,117	8", 12", 14"	Nov-15	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	52	18"	Nov-15	S
Buffalo Grove, IL	Darin Monico, PE (847) 459-2523	51 Raupp Blv., Buffalo Grove, IL	7,545	8"	Nov-15	S
Coal Valley, IL	Alan May (309) 799-3604	900 1st St., Coal Valley, IL	2,242	8"	Nov-15	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL	2,875	10", 12", 15", 18", 21"	Nov-15	S
Bartlett, IL	Dan Dinges (630) 837-0811	228 S. Main St, Bartlett, IL	5,731	8"	Nov-15	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL	359	8"	Nov-15	S
Lake County DOT, IL	Paul Guardi (847) 878-9125	600 W. Winchester Rd, Libertyville, IL	83	24"	Nov-15	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL	6,662	6", 8", 10"	Nov-15	S
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL	197	24"	Nov-15	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL	640	21"	Nov-15	S
East Moline, IL	Tim Karmiller (309) 752-1595	1200 13th Ave, East Moline, IL	9,727	8", 10"	Dec-15	S
Western Springs, IL	Brian Gilmore (630) 719-7577	950 Warrenville Rd, Site 101, Lisle, IL	560	36"	Dec-15	S
Palos Heights, IL	(708) 361-1806	7607 W. College Dr, Palos Heights, IL	2,280	8", 12", 24"	Dec-15	S
IAWC Orland Hills, IL	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL	1,782	8", 10", 12", 15"	Dec-15	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL	2,279	8"	Dec-15	S
Glendale Heights, IL	Jeff McCumber (630) 260-6040	300 Civic Center Plaza, Glendale Heights, IL	1,627	8", 12", 18"	Dec-15	S
Cordova, IL	Jim Boone (309) 738-3557	906 Main Ave, Cordova, IL	1,222	8"	Dec-15	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL	1,174	8"	Dec-15	S
IAWC Valley View	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL	17,043	8", 10", 12"	Dec-15	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Daret St., Peoria, IL	494	8"	Jan-16	S
Worth TWP	Ron Kiehr (309) 383-4360	524 Town Hall Rd., Metamora, IL	103	36"	Jan-16	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL	370	12" & 15"	Jan-16	S
Glencoe, IL	Christine Van Dornick (847) 461-1119	675 Village Court, Glencoe, IL	7,630	8", 10"	Jan-16	S
Montgomery Twp, IL	Art Wisgard (309) 275-1687	200 N. Eureka St, Goodfield, IL	78	18" & 21"	Jan-16	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL	3,865	8", 12", 15", 18", 24"	Jan-16	S

**2015 TOTAL  
292,450**



## HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	646	18" & 21"	Jan-16	S
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	222	24" & 60"	Jan-16	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	691	48"	Jan-16	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St, Havana, IL 62644	183	24"	Jan-16	S
Bartlett, IL	Dan Dinges (630) 837-0811	228 S. Main St, Bartlett, IL 60103	6,806	8"	Feb-16	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	5,826	8"	Feb-16	S
Normal, IL	Keith Simpson (309) 454-9768	P.O. Box 589, Normal, IL 61761	1,888	24", 30", 36"	Feb-16	S
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St, Pekin, IL 61554	196	12"	Feb-16	S
Germentown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germentown Hills 61548	254	12", 15", 18"	Feb-16	S
Prospect Heights, IL	Jim O'Neal (847) 456-4206	8 N. Elmhurst Rd., Prospect Heights, IL 60070	111	8"	Mar-16	S
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	10,354	8", 10", 12", 15", 24"	Mar-16	S
Cincinnati Twp, Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	147	15" & 36"	Mar-16	S
Avon, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	14,140	8", 10" & 12"	Mar-16	S
Bloomingtondale TWP	Anthony Neri, GC	Neri Brothers Construction Inc.,	994	21" & 24"	Mar-16	S
Winfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	4,845	8", 10", 12", 15"	Mar-16	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	5,073	10", 12", 18"	Mar-16	S
Champaign County, IL	Jeff Blue, PE	1605 E. Main St, Urbana, IL 61802	296	8"	Mar-16	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	1,007	8", 10"	Mar-16	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	1,067	8"	Mar-16	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	815	8"	Mar-16	S
Brackney Inc. / Brownsburg, IN	Doug Bruns (765) 265-2387	P.O. Box 221 Brookville, IN 47012	6,439	8", 10", 12", 15", 18"	Apr-16	S
Lake Forest, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	3,663	15", 18", 24", 30", 33", 36"	Apr-16	S
Lake Forest / Waukegan OMC	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	10,319	8"	Apr-16	S
Highland Park, IL	Adam McNamara (312) 528-1122	2625 S. Loomis St, Chicago, IL 60608	126	36"	Apr-16	S
Lake County DOT, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	11,877	6", 8", 10", 21"	Apr-16	S
Mason City, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	130	24"	Apr-16	S
Mason City TWP, IL	Wayne Dixon	145 S. Main St., Mason City, IL 62664	1,744	14", 21", 24"	Apr-16	S
Elfringham, IL	Anthony Armour	110 S. Logan, Mason City, IL 62664	46	24"	Apr-16	S
Algonquin, IL	Michelle Wilkins (217) 342-5303	PO Box 648 Elfringham, IL 62401	11,986	8", 10", 12", 15"	Apr-16	S
Gurnee, IL	Andy Warmus (309) 658-2754	2200 Hernish Drive, Algonquin, IL 60102	3,713	8", 12", 14"	Apr-16	S
Urbana, IL	David DePino (847) 589-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	1,540	8"	May-16	S
Bloomington, IL	Justin Swinford (217) 384-2343	706 S. Glover Ave. Urbana, Illinois 61802	10,995	6", 8", 10", 12", 15", 24"	May-16	S
Pine Lakes Golf Course, Washington, IL	Matthew Barry, (847) 705-5200	148 W. Illinois Ave., Palatine, IL 60067	6,142	8", 10", 18"	May-16	S
East Peoria, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	7,655	8", 10", 12", 15", 24", 36"	Oct-16	S
Winnetka, IL	Mike Maxheimer	25130 Schuck Rd., Washington, IL 61517	125	24"	May-16	S
Mackinaw, IL	Jackie Harrmann (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	304	8"	May-16	S
Rock Falls, IL	Susan Chen (847) 716-3532	111 S. Capitol St., Pekin, IL 61554	289	12"	May-16	S
Lockport, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,648	8"	Jun-16	S
Rolling Meadows, IL	Doug Englehart (815) 878-5506	121 N. Main Ave, Ladd, IL 61329	405	24"	Jun-16	S
Arlington Heights, IL	Imad Mohamed (309) 671-3857	Willert Holmann & Assoc. Inc, 809 E. 2nd St, Dixon, IL 6	311	24"	Jun-16	S
Champaign, IL	Amy Wagner (815) 838-0549 ext2315	IDOT Region 3/4 Office, Peoria, IL	276	24", 36"	Jun-16	S
Glen Ellyn, IL	Kevin Casey (847) 963-0500	17112 S. Prime Blvd., Lockport, IL 60441	7,725	8", 10", 12", 27", 30"	Jun-16	S
Marquette Heights, IL	Jeff Musinski (847) 368-5806	3600 Kirchoff Rd., Rolling Meadows, IL 60008	5,254	8", 10", 12"	Jun-16	S
Montgomery Twp, IL	Mirely Cruz-Montez (217) 403-4700 ext.4723	222 North Ridge Ave, Arlington Heights	10,814	8", 10", 12"	Jun-16	S
Lincoln, IL	Jeff Perrigo (630) 547-5512	702 Edgebrook Dr., Champaign, IL 61820	21,472	10", 12", 15", 18", 21", 24"	Jul-16	S
East Peoria, IL	Henry Maradiaga (630) 538-1041	30 S. Lambert Rd, Glen Ellyn, IL 60137	14,619	8", 10", 12"	Jul-16	S
Lake County, IL	David Ghadina (309) 453-8473	1000 Internationale Parkway, Woodridge, IL 60517	26,655	6", 8", 10", 12", 18"	Oct-16	S
Marquette Heights, IL	Art Wuellner (309) 275-1687	715 Lincoln Road, Marquette Heights, IL 61554	278	15"	Aug-16	S
Lincoln, IL	Mike Guerra (309) 477-2300	200 N. Eureka St Goodfield, IL 61742	141	15", 18"	Aug-16	S
Germentown Hills, IL	Tim Ferguson (217) 622-9479	111 S. Capitol St., Pekin, IL 61554	1,207	8", 24"-18" transition	Aug-16	S
Lake County, IL	Jackie Harrmann (309) 397-1025	700 Broadway St., Lincoln, IL 62656	5,359	8", 12" & 18"	Aug-16	S
Laveriere / Beardstown, IL	Rich Brecklin (309) 383-2200	2232 E. Washington, East Peoria, IL 61611	1,332	8"	Aug-16	S
Bartonville, IL / Pat Meyer	Heather Galen (847) 377-7141	216 Holland Rd, Germentown Hills 61548	133	8", 15", & 18"	Aug-16	S
Naperville Storm	Jon Lundgren (309) 837-1258	650 W. Winchester St, Libertyville, IL 60048	4,139	8", 10", 12"	Sep-16	S
	Patrick Meyer, PE (309) 446-9907	4055 W. Jackson St, Macomb, IL 61455	1,843	15", 18", 24", 48"	Sep-16	S
	Bob Mealer (630) 420-6095	15109 West Bittersweet Court, Brimfield, IL 61517	97	15", 24" Transition	Sep-16	S
		180 Fort Hill Dr, Naperville, IL 60540	16,607	0", 12", 15", 18", 21", 24"	Oct-16	S



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Mount Prospect, IL	Matt Overeem (847) 392-6000	50 S.Emerson St., Mount Prospect, IL 60056	8,725'	15", 18", 21", 24", 30", 33"	Nov-16	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Olde Half Day Rd, Lincolnshire, IL 60069	4,067	8", 12", 21"	Oct-16	S
Airy's /IAWC Fernway Orland Park, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	22,364	8", 10"	Dec-16	S
Airy's /Orland Park Washington, IL	Tom Land (708) 429-0660	7455 W. Duvan Dr., Tinley Park, IL 60477	365	12"	Nov-16	S
LHX - Northwestern University	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	130	18"	Nov-16	S
Tazewell County Highway Dept.	Pat Clarke (847) 256-3800	3636 Lake Ave Wilmette, IL 60091	1,617	12", 15", 18"	Nov-16	S
Airy's /IAWC Mount Prospect Phase 2	Dave Shuermann (309) 696-0485	21308 IL Route 9 Tremont, IL 61568	1,566	24", 30", 36", 42", 48"	Dec-16	S
Carpentersville, IL	Bob Cole (224) 293-1600	1000 Internationale Parkway, Woodridge, IL 60517	15,781	8", 10"	Dec-16	S
CBBEL / Northlake, IL	William Loftus, CBBEL (847) 823-0500	1075 Tamarac Dr, Carpentersville, IL 60110	4,957	8", 10", 12"	Nov-16	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	9575 W. Higgins Rd., Suite 600 Rosemont, IL 60018	759	15"	Dec-16	S
Airy's /IAWC Mount Prospect Phase 3	Henry Maradiaga (630) 538-1041	565 S. Bartlett Rd., Streamwood, IL 60107	6,757	0", 15", 18", 21", 24", 30"	Dec-16	S
Eureka, IL	Neal McAlister (309) 467-6014	1000 Internationale Parkway, Woodridge, IL 60517	18,203	8"	Dec-16	S
Abingdon, IL	Greg Schisler (309) 368-6951	121 W Center St Eureka, IL 61530	2,508	8", 15"	Dec-16	S
Coal Valley, IL	Alan May (309) 799-3604	114 E. Meek St., Abingdon, IL 61410	705	8"	Dec-16	S
East Moline, IL	Tim Kammler (309) 752-1595	900 1st St., Coal Valley, IL 61240	2,137	8"	Dec-16	S
Siweis, IL	Jim Grafton (309) 782-9181	1201 11th St, Silvis, IL 61282	1,060	8"	Dec-16	S
Pontiac, IL	Jake Kinkaid (815) 844-5574	1024 W. Reynolds St, Pontiac, IL 61764	4,015	8", 10"	Jan-17	S
Genent Con / Sreator, IL - Prake	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	6,325	8"	Jan-17	S
Garden Home SD, Garden Homes, IL	Martin King (630) 388-8411	3701 W 116th St, Garden Homes, IL 60803	2,220	8", 12"	Jan-17	S
Sreator, IL - Capacity Upgrade	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	7,773	24", 41", 48"	Feb-17	S
Bloomington, IL	Andrew Resek (815) 356-3700 x4041	100 W. Woodstock St. Crystal Lake, IL 60014	6,466	8"	Feb-17	S
Park Ridge, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	18,358	10", 12", 15", 18", 24", 30"	May-17	S
Palos Heights, IL	Efren Solis (847) 384-5457	505 Butler Pl, Park Ridge, IL 60068	404	12"	Feb-17	S
Laveriere / Beardstown, IL	Carl Schramm (708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	1,239	18", 21", 24"	Feb-17	S
Marquette Heights, IL	Jon Lundgren (309) 837-1258	4055 W. Jackson St, Macomb, IL 61455	1,771	12"	Mar-17	S
Enchanted Gardens Mobile Home Park	David Ghacina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	330	8"	Mar-17	S
Mount Prospect Park District	Eric Hasselbacher (309) 303-3960	1000 W. Central Rd, Mount Prospect, IL 60056	360	8"-12" transition	Mar-17	S
East Peoria, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	1,554	6", 8", 10"	Mar-17	S
Fullton, IL	Dennis Barron (309) 696-4716	2232 E. Washington, East Peoria, IL 61611	2,488	8", 10"	Mar-17	S
Elk Grove TWP, IL	Mark Toli, ENG (847) 480-5757	415 11th Ave., Fullton, IL 61252	9,982	8", 12", 15"	Mar-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	450 Skokie Blvd # 105, Northbrook, IL 60062	5,398	8", 10"	Apr-17	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	580	8"	Apr-17	S
Montgomery Twp, IL	Matthew Barry, (847) 705-5200	148 W. Illinois Ave., Palatine, IL 60067	2,178	8"	Apr-17	S
NHS Property Management	Art Wiegand (309) 275-1687	200 N Eureka St Goodfield, IL 61742	5,756	8", 10", 12"	Apr-17	S
Mount Prospect, IL	Jon Symmonds (309) 689-1700	810 W. Trailcreek Dr., Peoria, IL 61614	50	24"	Apr-17	S
IVP/Gilman, IL	Casey Botterman (847) 392-6000	50 S.Emerson St., Mount Prospect, IL 60056	386	12" & 18"-15" transition	Apr-17	S
Evanson, IL	Neil Piggush (815) 614-3447	586 William Laihman Dr., Suite B Bourbonnais, IL 60914	10,424	8"-36"	May-17	S
City of Peoria, IL	Hannah Goods, (847) 448-4311	2100 Ridge Ave, Evanston, IL 60201	847	12"	May-17	S
Limestone TWP, IL	Beth Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	4,351	9", 10", 12", 15", 21",	May-17	S
Palos Heights, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	1,170	15", 18"	May-17	S
Bensenville, IL	Carl Schramm (708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	194	15"	May-17	S
Mackinaw, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	1,040	8"	May-17	S
Rolling Meadows, IL	Mike Schopp (309) 357-5821	717 E. Jefferson, Bensenville, IL 60106	5,113	8", 12"	May-17	S
IDOT - Brandt Construction	Kevin Casey (847) 963-0500	3600 Kirchoff Rd., Rolling Meadows, IL 60008	6,458	8"	May-17	S
Belleuve, IL	Troy Stimpson (309) 787-4644	700 4th St West, Milan, IL 61264	11,313	30" & 42"	May-17	S
Sycamore, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	370	30" & 42"	May-17	S
Gough Cons/Crown Point, IN	Mark Bushnell (815) 895-4557	308 W. State St., Sycamore, IL 60178	146	24", 18"	May-17	S
Lombard, IL	Steve Drabick (219) 756-2200	2200 E 88th Dr., Merrillville, IN 46410	1,037	8"	May-17	S
GPSD	Ray Hoving (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	6,603	8"-18"	May-17	S
Homer Glen, IL	Jim Sloan (309) 637-3511	2322 S. Darsi St., Peoria, IL 61607-2093	5,794	8", 10"	May-17	S
Arlington Heights, IL	Tom Land (708) 429-0660	7455 W. Duvan Dr., Tinley Park, IL 60477	8,020	8", 10", 18", 21"	Jul-17	S
Worth TWP, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave, Arlington Heights	304	15"	Jul-17	S
Creve Coeur, IL	Ron Kleiner (309) 393-4360	524 Town Hall Rd., Metamora, IL 61548	10,576	8", 10"	Jul-17	S
	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	83	18", 36"	Jul-17	S
			2,363	8", 12"	Jul-17	S

2016 TOTAL  
373,560



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/HOTWATER/AMBIENT CURE
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St. Havana, IL 62644	174	24"	Jul-17	S
Carol Stream, IL	Bill Cleveland (630) 665-7050	500 N. Gary Ave., Carol Stream, IL 60188	1,190	8", 10", 12"	Jul-17	S
IDOT - UCM	Dan Swisher (309) 671-3333	401 Main St # 900, Peoria, IL 61602	298	36"	Jul-17	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	4,697	8" & 10"	Aug-17	S
Oak Lawn, IL	Doug Youngblood, PE (615) 252-3782	7650 Curriel Blvd., Suite 300, Woodbury, MN 55125	3,778	8", 10", 12"	Aug-17	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	6,438	8"	Aug-17	S
Peru, IL	Adam Ossola (815) 223-3344	3017 5th St., Peru, IL 61354	339	24"	Aug-17	S
Montgomery Twp. IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	40	24"	Aug-17	S
Olio TWP. IL	Ron Harder (309) 467-5249	1427 CR 700N, Eureka, IL 61530	35	30"	Aug-17	S
Highland Park, IL	Wayne Bauer, (847) 928-1150	1150 Half Day Road, Highland Park, IL 60035	23,974	8", 10", 12", 15"	Oct-17	S
Kewanee, IL	Terril Hill (309) 852-2611	401 East 3rd St., Kewanee, IL 61443	605	8"	Aug-17	S
City of Peoria, IL	Beih Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	333	12"	Aug-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	314	12"	Aug-17	S
East Peoria, IL	Dennis Barron (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	201	8"	Aug-17	S
Naperville Storm	Bob Mealer (630) 420-6095	180 Fort Hill Dr, Naperville, IL 60540	16,753	8", 10", 12", 15"	Oct-17	S
Oak Lawn / Airy's Inc.	Tom Land (708) 429-0660	7455 W. Duwan Dr., Tinley Park, IL 60477	522	8"	Sep-17	S
Buffalo Grove, IL	Darin Monaco, PE (847) 459-2523	511 Raupp Blv, Buffalo Grove, IL 60089	3,307	24"	Oct-17	S
K-Five/IDOT	Bill Jennings (630) 257-5600	999 Oakmont Plaza Dr. Suite 200 Westmont, IL 60559	392	24", 30", 36"	Oct-17	S
Elmhurst, IL	Chris Dufort (630) 530-3036	986 S. Riverside Dr., Elmhurst, IL 60126	15,466	8", 27"	Oct-17	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W Center St Eureka, IL 61530	2,611	8", 18"	Oct-17	S
McLean Co.	Luke Hohulin, (309) 663-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	78	30"	Oct-17	S
Montgomery Twp. IL	Art Wiegand (309) 275-1687	200 N. Eureka St Goodfield, IL 61742	90	18"	Oct-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	303	18"	Oct-17	S
Coal Valley, IL	Alan May (309) 799-3604	900 1st St, Coal Valley, IL 61240	1,317	12", 15"	Oct-17	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61285	4,141	12"	Oct-17	S
East Moline, IL	Tim Kammiller (309) 552-1595	1200 13th Ave, East Moline, IL 61244	10,649	8"	Oct-17	S
Glendale Heights, IL	Jeff McCumber (630) 260-6040	300 Civic Center Plaza, Glendale Heights, IL 60139	261	42"	Oct-17	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	1,354	8	Oct-17	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	975	12	Nov-17	S
City of Peoria, IL	Beih Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	274	15"	Nov-17	S
DuPage County	Ryan Singer (630) 407-6900	421 N. County Farm Rd, Wheaton, IL 60187	847	24", 42"	Nov-17	S
Lincnshire, IL	Terry Hawkins, (847) 913-2383	One Olde Half Day Rd, Lincnshire, IL 60069	4,767	8", 12"	Nov-17	S
Gurnee, IL	David DePino (847) 599-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	206	18"	Nov-17	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	1,416	24", 30", 36"	Nov-17	S
Geneva, IL	James Childress, (630) 232-1551	1800 South St, Geneva, IL 60134-2547	5,732	6", 8", 10", 12"	Dec-17	S
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	3,270	8", 10", 12", 15", 20"	Dec-17	S
Batavia, IL	Tim Grimm, (630) 454-2756	200 N. Raddant Rd, Batavia, IL 60510	5,041	6", 8", 10", 12", 24"	Dec-17	S
Sterling, IL	Brad Schrader, (815) 632-6657	1605 Ave L, Sterling, IL 61081	196	8"	Dec-17	S
Frankfort, IL	Tony Minette, (815) 469-2177	432 W. Nebraska St, Frankfort, IL 60423	6,036	8"	Dec-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	1,635	6"-8" transitions	Dec-17	S
Airy's/ Homer Glen, IL	Tom Land (708) 429-0660	7455 W. Duwan Dr., Tinley Park, IL 60477	140	36"	Dec-17	S
IDOT Various Locations	Bob Hack, (309) 671-3658	401 Main St, Peoria, IL 61602-1111	2,061	18", 24", 30", 36", 60"	Jan-18	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	5,722	8", 10", 12", 15", 27"	Jan-18	S
Heritage Lake, Mackinaw, IL	Ric Creasy (309) 691-0224	311 SW Water St #215, Peoria, IL 61602	236	15"	Jan-18	S
Wood Dale, IL / RUN Group	Catherine Buckley P.E. (630) 682-4700	200 W. Front Street Wheaton, IL 60187	6,859	8"	Jan-18	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6884	40 E. Center Ave, Lake Bluff, IL 60044	3,097	8", 21", 24", 30"	Jan-18	S
Sandwich / NPR	Glenn Tranowski (608) 251-4843 ext 1103	1170 South Houblt Rd, Joliet, IL 60431	2,933	8"	Feb-18	S
Naperville, IL	Reid Ruprecht (312) 907-5292	2500 W. Arthington St Chicago, IL 60612	351	8"	Feb-18	S
Woodridge / NPR	Katy Librizzi (630) 305-5994	1200 W. Ogden Avenue Naperville, IL 60563	14,897	8", 10", 16"	Feb-18	S
Morrison, IL	Jason Stoll (815) 266-1877	200 W. Main St, Morrison, IL 61270-2400	6,466	6"-12"	Feb-18	S
Effingham, IL	Mike French (217) 342-5300	201 E. Jefferson, Effingham, IL 62401	14,718	6"-12", 27"	Feb-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	190	8", 12"	Feb-18	S
Peoria, IL - Peoria Storm	Beih Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	523	10", 12", 18"	Mar-18	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	417	12", 15"	Mar-18	S
Bloomington, IL / Stark Excavating	Don Colclasure, Jr. (309) 828-5034	1805 W. Washington St, Bloomington, IL 61701	113	15"	Mar-18	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St, Mundelein, IL 60060	1,498	8", 10"	Mar-18	S
Marshall, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	8,417	6"-36"	Mar-18	S

2017 TOTAL  
297,827



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
South Elgin, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,660	30"	Mar-18	S
Joliet, IL CN Railway	Owen Dean, RUM/Unity of Joliet (815) 724-4254	150 W. Jefferson St, Joliet, IL 60432	3,259	8", 24", 30"	Mar-18	S
Mt. Carroll, IL	Abby Mouw (319) 536-3489	2117 State St, Suite 200, Bettendorf, IA 52722	1,095	8" & 12"	Apr-18	S
Lisle, IL	Eric Kucin (630) 271-4173	925 Burlington Ave, Lisle, IL 60532	2,261	8"	Apr-18	S
Morton Grove, IL	Kevin Lochner (847) 470-5235	7840 Nagle Ave, Morton Grove, IL 60053	5,109	8" & 12"	Apr-18	S
IDOT	Bob Hack, (309) 671-3658	401 Main St, Peoria, IL 61602-1111	196	24" & 36"	Apr-18	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,864	8"	Apr-18	S
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	10,688	8" 10", 12", 15"	Apr-18	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	26,100	8" 15"	Jul-18	S
PJ Hoerr Vale Church	Luke Thoele, (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	127	10"	May-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext. 303	301 Walnut, Washington, IL 61571	335	8"	May-18	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	396	15"	May-18	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	40	18"	May-18	S
Cat Mossville	Loyd Hurn (309) 875-7471	RT 29 Ranch Rd, Bldg AC, Dock-29, P.O. BOX 610, Moss	1,172	6", 12"	May-18	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 Main St, Roanoke, IL	1,157	8"	May-18	S
PPI / Ottawa, IL	Chad Wilson (815) 433-0080	1551 W. Norris Dr, Ottawa, IL 61350	6,937	8"-22"	Jun-18	S
Sreator, IL	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	435	10", 15", 30"	Jun-18	S
Lake County, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd Libertyville, IL 60048	952	10"	Jun-18	S
Naperville Storm	Dave Nalley, (630) 548-2981	400 S. Eagle St, Naperville, IL 60540	63	48"	Jun-18	S
Palatine, IL	Mark Grabowski, (847) 202-6962	148 W. Illinois Ave., Palatine, IL 60067	6,563	6"-21"	Jun-18	S
Mount Prospect, IL	Casey Botlerman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	24,686	8" 30"	Jun-18	S
Lombard, IL	Brian Jack (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	5,423	8", 10", 15"	Jun-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	180	12", 18", 21"	Jun-18	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	161	12"	Jun-18	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	5,783	8"	Jul-18	S
Middleton, IL	Tom Nagle, Robinson Eng (708) 210-5690	10045 W. Lincoln Highway, Frankfort, IL 60423	6,307	8" 10", 12", 15"	Jul-18	S
Plainfield, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	1551 W. Norris Dr, Ottawa, IL 61350	5,659	8"-24"	Jul-18	S
Chatham, IL	Jim Michael, CMT Engineers (217) 787-8050	2750 W. Washington St, Springfield, IL 62702	1,016	12"-24"	Jul-18	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	1,812	8"	Jul-18	S
GPSD 2561	Jim Sloan (309) 272-4850	2322 S. Darst St., Peoria, IL 61607-2093	10,185	8"-36"	Aug-18	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills, IL 61548	42	21"	Aug-18	S
Spring Valley, IL	Jeff Norton (815) 664-4221	400 W. 1st St, Spring Valley, IL 61362	107	31"-23" transition	Aug-18	S
Arcola, IL	Todd Ellis (309) 427-7653	2232 E. Washington, East Peoria, IL 61611	215	12"	Aug-18	S
UCSD - Champaign-Urbana, IL	Josh Pistorius, Halverson Const. (217) 753-0027	620 N. 19th St, Springfield, IL 62702	676	12"	Aug-18	S
Wilmette, IL	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	15,136	8"-21"	Dec-18	S
Sandwich, IL / Strand & Associates	Danielle Horn (847) 853-7628	1200 Wilmette Ave, Wilmette, IL 60091	22,752	8"-21"	Aug-18	S
Joliet Silver Cross	Glenn Tranowski, Strand & Assoc. (608) 251-4843	3124 S. 60th Court, Cicero, IL 60804	260	15"	Aug-18	S
Northbrook Park Dist. / M & J Asphalt	Owen Dean (815) 724-4254	1501 W. Garfield, Bartonville, IL 61607	830	8" 10"	Aug-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3521	222 North Ridge Ave, Arlington Heights	782	8"-12"	Aug-18	S
Arlington Heights, IL	Jeff Musinski, (847) 368-5806	150 W. Jefferson St, Joliet, IL 60432	524	24"	Aug-18	S
Joliet CN Railway	Owen Dean (815) 724-4254	800 North Field Drive, Lake Forest, IL 60045	12,897	8"-30"	Sep-18	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	180 Fort Hill Dr, Naperville, IL 60540	4,130	8"-30"	Aug-18	S
Naperville Storm	Dave Nalley, (630) 548-2981	3635 4th Ave, Moline, IL 61265	65	8"	Sep-18	S
Moline, IL	Darrel Preston (309) 524-2355	3900 Berdick St, Rolling Meadows, IL 60008	11,125	8"-21"	Sep-18	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	301 Walnut St, Washington, IL 61571	74	24"	Sep-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext. 303	8608 W. Catalpa Ave Suite 808, Chicago, IL 60656	236	12" & 15"	Sep-18	S
John Keno & Company, Inc.	William Vignocchi (773) 661-4533	1390 Willow Rd, Winnetka, IL 60093	5,148	8"-10"	Oct-18	S
Winnetka, IL	James Bernhal (847) 716-3261	77 W. Hintz Rd, Wheeling, IL 60090	4,750	8" & 12"	Oct-18	S
Wheeling, IL	Jeff Wolgram (847) 279-6928	1200 W Ogden Ave, Naperville, IL 60563	21,845	8"-10"	Nov-18	S
Naperville Sanitary	Tony Conn (630) 305-5567	1875 Rohlwing Road Suite B, Rolling Meadows, IL 60008	1,759	12"	Oct-18	S
Lake-In-The-Hills SD/ Postl-Yore & Assoc., Inc.	Brett Postl, Postl-Yore (847) 640-1010	419 Richmond Rd, Kenilworth, IL 60043	1,969	9", 21"	Oct-18	S
Naperville TWP	Pat Testin (630) 978-0380	2500 E Lake Ave, Glenview, IL 60026	52	15"	Oct-18	S
Naperville, IL	Jim Schwister (847) 904-4422	21308 E. Route 9, Tremont, IL 61568	16,094	8"-21"	Dec-18	S
Glenview, IL	Dave Schauermann (309) 925-5532	496 City Rd 1625 E Congersville, IL 61729	506	15" & 18"	Oct-18	S
Tazewell Co. Hwy Dept. / Heritage Lake, Mackinaw, IL	Art Wiegand (309) 275-1687		101	30" & 36"	Oct-18	S
Montgomery Twp, IL						



# HOERR CONSTRUCTION, INC.

## COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
McLean Co., IL	Luke Hohulin, (309) 663-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	778	18" - 48"	Oct-18	S
Northbrook, IL	Ken Gardner (847) 370-7344	1225 Cedar Lane, Northbrook, IL 60062	261	10"	Oct-18	S
Lincolnshire, IL	Walter Dittich (847) 913-2387	One Olde Half Day Rd, Lincolnshire, IL 60069	4,513	8"-10"	Oct-18	S
Carpentersville, IL	Kevin Gray (224) 293-1600	1075 Tamarac Dr, Carpentersville, IL 60010	3,007	6"-10"	Nov-18	S
PPI / Ottawa, IL	Max Sucilla (815) 313-6013	1551 W. Norris Dr, Ottawa, IL 61350	1,044	8"-12"	Nov-18	S
Cambridge, IL	Ed Dale, (309) 937-3380	124 W. Exchange St, Whyoming, IL 61491	1,457	8"-10"	Nov-18	S
Wyoming, IL	Joe Kinsella (309) 695-4831	108 E Williams St, Whyoming, IL 61491	910	10"	Nov-18	S
Coal Valley, IL	Annette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	1,614	8", 12"	Nov-18	S
Batavia, IL	Jeremy Barkei (630) 454-2000	200 N Raddant Rd Batavia, IL 60510	6,249	6"-15"	Nov-18	S
Moline, IL	Darrel Preston (309) 524-2355	3685 4th Ave, Moline, IL 61265	2,417	8"	Nov-18	S
East Moline, IL	Tim Kammer (309) 752-1595	1200 13th Ave, East Moline, IL 61244	12,863	8"	Nov-18	S
Eureka, IL/AJ Dowdatt	Neal McAlister/AJ Dowdatt (309) 467-6014	121 W Center St Eureka, IL 61530	2,566	8"	Nov-18	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	2,021	8"	Nov-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	174	12"	Nov-18	S
IAWC - Mount Prospect, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	21,368	8"-12"	Nov-18	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	811	8"	Nov-18	S
Carbon Cliff, IL	Nick Gottwalt (309) 796-6045	1001 Mansur Ave, Carbon Cliff, IL 61239	429	8"	Dec-18	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	3,582	10" - 24"	Dec-18	S
Geneva, IL	James Childress, (630) 232-1551	1800 South St, Geneva, IL 60134-2547	4,673	6" & 8"	Dec-18	S
Danville, IL	David Snow (217) 431-2288	1155 East Voorhees, Danville, IL 61832	174	8"	Dec-18	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Brimfield, IL 61517	1,252	12" - 18"	Jan-19	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	642	8"	Jan-19	S
Lacon, IL	Pete Miller (309) 246-6111	406 5th St., Lacon, IL 61540	392	8"	Jan-19	S
Bloomington, IL	Ward Sharr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	25,653	6" - 42"	Mar-19	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	10,041	8" - 12"	Jan-19	S
Apostolic Christian Church of Roanoke	Church Board President	1570 County Road 1300N, Roanoke, IL 61561	227	8" - 12"	Jan-19	S
Montgomery Twp, IL	Art Wisgand (309) 275-1687	200 N Eureka St Goodfield, IL 61742	87	10" & 15"	Jan-19	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	17,204	8" - 21"	Mar-19	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut St, Washington, IL 61571	1,080	15"	Jul-19	S
East Peoria, IL	Dennis Barron (309) 698-4716	2322 E. Washington, East Peoria, IL 61611	9,170	8" - 15"	Feb-19	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	4,331	8" & 10"	Mar-19	S
Performance Construction	Lonnle Avery (630) 918-1237	217 W John St, Plano, IL 60545	2,283	8" - 15"	Mar-19	S
Oneida, IL	Neil Smith, BCG Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	31,519	6" - 15"	Apr-19	S
Skokie, IL	Paul Ryan (847) 933-8231	5127 Oakton St, Skokie, IL 60077	5,990	12" - 24"	Apr-19	S
Farmer City, IL	Calvin Florey, (309) 928-3412	105 S. Main St, Farmer City, IL	401	32"	Mar-19	S
Glencoe, IL	David Leach (847) 461-1116	675 Village Court, Glencoe, IL 60022	3,539	8" & 10"	Apr-19	S
Gurnee, IL	Nick Leach (847) 599-5886	325 N. O'Plaine Rd., Gurnee, IL 60031	2,971	8" & 10"	Apr-19	S
UCSD - Champaign-Urbana, IL	Mark Radd (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	3,994	15" & 21"	Apr-19	S
Mount Prospect, IL	Casey Botterman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	26,413	8" - 21"	Jun-19	S
Woodhull, IL	Wayne Mileham (309) 334-2500	150 N. Division St, Woodhull, IL 61490	3,063	8" & 10"	Apr-19	S
Abingdon, IL	Neil Smith, BCG Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	13,323	8" - 15"	May-19	S
Airy/Oriand Park, IL	Tom Land (708) 429-0660	7455 Duvan Dr #3, Trimley Park, IL 60477	402	8" & 10"	Apr-19	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6884	40 E Center Ave, Lake Bluff, IL 60044	185	10"	May-19	S
Medina Township, Massville, IL	Frank Slurm, PE (309) 692-8500	10628 N. Galena Rd, Massville, IL 61552	170	12"	May-19	S
OSF, Peoria, IL	De Hardeburg, (309) 677-0741	601 SW Water St, Peoria, IL 61602	482	8" & 15"	May-19	S
Peru, IL	Adam Ossola (815) 223-3344	3017 5th St., Peru, IL 61354	239	12"	May-19	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St, Tremont, IL 61568	407	8"	May-19	S
Kewanee, IL	Terri Hill (309) 852-2611	401 East 3rd St, Kewanee, IL 61443	1,161	8" & 10"	May-19	S
Pontiac, IL	Jake Kinkaid (815) 844-5574	115 W. Howard St, Pontiac, IL 61764	11,404	8" & 15"	Jun-19	S
Elgin, IL / Mariam Construction	James Gardner (847) 980-8557	1200 Gasket Dr, Elgin, IL 60120	3,279	15" - 24"	Jun-19	S
Peoria Park District, Peoria, IL	Rebecca Fredrickson (309) 686-3386	1314 N. Park Road, Peoria, IL 61604	185	48"	Jun-19	S
Hoopston, IL	Tracy Fullen, Donohue & Assoc (217) 903-5092	1605 S. State St, Suite 1C, Champaign, IL 61820	7,697	8" & 10"	Jun-19	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	6,429	8"	Jun-19	S
Oriand Township, IL / Airy's	Tom Land (708) 429-0660	7455 Duvan Dr #3, Trimley Park, IL 60477	60	24"	Jun-19	S
Normal, IL	Jason Comlton (309) 433-9917	1301 Warriner St, Normal, IL 61761	4,043	8" - 36"	Jul-19	S
Oak Park, IL / K-Five	Bryan Warrick, (630) 257-5600	999 Oakmont Plaza Dr, Suite 200 Westmont, IL 60559	4,491	12" - 36"	Jul-19	S
Champaign, IL	Nathan Dornfield (217) 403-4700	702 Edgebrook Dr., Champaign, IL 61820	20,764	8" - 27"	Sep-19	S

2018 TOTAL  
408,893



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave, Arlington Heights	12,978	8" - 12"	Aug-19	S
Chillicothe Sanitary District	Dave Day (309) 274-3583	17116 N. 2nd St, Chillicothe, IL 61523	162	12"	Jul-19	S
Cincinnati Twp, Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	70	18"	Aug-19	S
Germanantown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanantown Hills, IL 61548	50	12"	Aug-19	S
Worth TWP, IL	Ron Kiefler (309) 383-4360	524 Town Hall Rd, Metamora, IL 61548	233	18" - 30"	Aug-19	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	3900 Bernard St, Rolling Meadows, IL 60008	7,178	8" - 21"	Aug-19	S
Palatine, IL	Mark Grabowski, (847) 202-6962	148 W. Illinois Ave., Palatine, IL 60067	4,969	8" - 12"	Aug-19	S
IAWC - Mount Prospect, IL	IAWC - Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	16,048	8" - 12"	Aug-19	S
LeRoy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL 61752	692	30"	Aug-19	S
UCSD - Champaign-Urbana, IL	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	8,433	8" - 24"	Sep-19	S
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	5,283	8" - 30"	Sep-19	S
Roselle, IL	John LaRocca (630) 980-2000	31 S. Prospect St, Roselle, IL 60172	3,633	8"	Sep-19	S
Fox Lake, IL	Aaron Berry, Trotter Assoc. (630) 587-0470	40W201 Wasco Road, Suite D, St. Charles, IL 60175	3,842	8" - 12"	Sep-19	S
Champaign, IL / Stark Co.	Nathan Dorfeld (217) 403-4700	702 Edgebrook Dr., Champaign, IL 61820	5,649	8" - 27"	Dec-19	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	9,187	8" - 15"	Sep-19	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	838	18" - 54"	Sep-19	S
Des Plaines, IL	Tim O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	10,229	8" - 12"	Sep-19	S
Pekin, IL	Mike Guerra (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	1,144	30" & 33"	Sep-19	S
Naperville, IL	Dave Naley, (630) 548-2981	400 S. Eagle St, Naperville, IL 60540	13,777	8" - 48"	Oct-19	S
Wheeling, IL	Karel Gikas, RJN Group. (630) 364-4362	200 W. Front Street, Wheaton, IL 60187	8,152	8" - 30"	Oct-19	S
Arly's Inc - Elmhurst/McDonalds	Tom Land (708) 429-0680	7455 W. Duvan Dr., Tinley Park, IL 60477	145	6" - 8"	Oct-19	S
IAWC - Bolingbrook	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	350	8"	Oct-19	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	15,522	8" - 30"	Oct-19	S
UCM - Dirksen Parkway Bartonville, IL	Keith Munter, Peoria County Highway, (309) 697-6400	6915 W. Plank Road, Peoria, IL 61604	300	18", 24" & 36"	Oct-19	S
Leeson TWP, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	590	15" & 18"	Oct-19	S
East Peoria, IL	Dennis Barron (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	2,084	8"	Oct-19	S
Glider Inc - Normal H2O Quality Liner	Doug Gidner (309) 663-8458	2031 Ireland Grove Rd, Bloomington, IL 61704	350	12"	Oct-19	S
IAWC - Washington	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	389	8"	Oct-19	S
Eureka, IL	Shane Larson, Hutchison Eng. (309) 691-1633	2015 W. Glen Ave, Suite 210, pleoria, IL 61614	2,431	6" - 8"	Oct-19	S
Morton Grove, IL	Kevin Lochner (847) 470-5235	7840 Nagle Ave, Morton Grove, IL 60053	6,945	8"	Nov-19	S
D&L Excavating/Industry, IL	Alex Rakars (217) 645-3701	1958 IL-104, Liberty, IL 62347	1,012	8"	Nov-19	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	1,485	8"	Nov-19	S
Coal Valley, IL	Annette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	2,239	8"	Nov-19	S
Woodhull, IL	Wayne Milneham (309) 334-2500	150 N. Division St, Woodhull, IL 61490	105	12"	Nov-19	S
Buffalo Grove, IL	Darin Monico, PE (847) 459-2523	51 Raupp Blv., Buffalo Grove, IL 60089	14,132	8"	Dec-19	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	877	12"	Dec-19	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	9,181	8" - 12"	Dec-19	S
Spoon Valley Sanitary District, IL	Neil Smith, BC2 Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	8,209	8" - 12"	Dec-19	S
IAWC - Mount Prospect, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	24,297	8" - 10"	Dec-19	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 Main St, Roanoke, IL	1,818	8"	Dec-19	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	10628 N. Galena Rd, Mossville, IL 61552	187	15"	Dec-19	S
GPSD - Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Darst St, Peoria, IL 61607-2093	154	8" - 10"	Dec-19	S
Campanella / Lake County Highway	Austin Zupec (847) 336-9698	39207 N. Marquette Blvd, Wadsworth, IL 60083	62	30"	Dec-19	S
Palos Heights, IL	Karl Schramm (708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	306	8"	Dec-19	S
Woodridge, IL	Jeff Moline (630) 719-4754	1 Plaza Dr, Woodridge, IL 60517	2,138	15" - 60"	Apr-20	S
Galesburg - School District	Ted Bailey, Roto-Rooter, (309) 343-6913	1310 Monmouth Blvd, Galesburg, IL 61401	120	10"	Dec-19	S
Lombard, IL	Ray Hoving (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	1,977	8" - 24"	Jan-20	S
Lincolnshire, IL	Walter Dittich (847) 913-2387	One Olde Half Day Rd, Lincolnshire, IL 60069	2,994	8"	Jan-20	S
PPI / Kingman, IN	Chad Wilson (815) 439-0080	1551 W. Norris Dr, Ottawa, IL 61350	8,021	8"	Jan-20	S
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	2,293	14" - 34"	Feb-20	S
Tremont, IL	Brian Hill (309) 925-5711	211 S. Samson St, Tremont, IL 61568	515	15"	Feb-20	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	99	18"	Feb-20	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	2,262	6" - 8"	Mar-20	S
Creve Coeur, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	3,358	15"	Mar-20	S
ICCI - IDOT #89713, Creve Coeur, IL	Scott Reaise (309) 694-4224	420 Pincrest Drive, East Peoria, IL 61611	825	12" - 18"	Mar-20	S
Crystal Lake, IL	Andrew Resek (815) 356-3700 x4041	100 W. Woodstock St, Crystal Lake, IL 60014	14,121	8" - 18"	Apr-20	S
Marshall, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	7,140	6" - 48"	Apr-20	S

2019 TOTAL  
432,950





# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Berkeley, IL	Joe Wagner (708) 234-2624	5819 Electric Ave., Berkeley, IL 60163	5,022	10"-24"	Apr-20	S
Galesburg Sanitary District	Marshall Schroder (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	60	8"	Apr-20	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6884	40 E Center Ave. Lake Bluff, IL 60044	4,059	6"-10"	Apr-20	S
Bartlett, IL	Dan Dingus (630) 837-0811	228 S. Main St., Bartlett, IL 60103	12,945	8"	May-20	S
IDOT (#68E16)	Ed Schenck III (309) 370-7521	401 Main St., Peoria, IL 61602-1111	1,379	18"-72"	May-20	S
Bloomington, IL FY20	Ward Suart (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	0	8"-48"	Dec-20	S
Plate Construction - IL Tollway	Nick Porter (847) 560-1077	2755 Church Rd., Aurora, IL 60502	352	15"-36"	May-20	S
Montgomery Twp, IL	Ari Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	78	15"	May-20	S
McLean Co.	Luke Hohulin (309) 663-9445	102 S. Towanda Barnes Rd. Bloomington, IL 61705	166	36"-48"	May-20	S
Limestone Twp, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	448	12"-15"	May-20	S
Limestone Twp, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	36	15"	Jun-20	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	1,167	12"	May-20	S
Des Plaines, IL	Tim O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	9,101	8"	Jun-20	S
Medina Township, Dunlap, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	260	15"	Jun-20	S
Alvys	Tom Land (708) 429-0660	7455 W. Duvan Dr., Tinley Park, IL 60477	225	6"	Jun-20	S
East Peoria, IL	Cord Crisler (309) 397-1034	2232 E. Washington, East Peoria, IL 61611	427	8"	Jun-20	S
Peoria County	Jeff Gilles (309) 697-6400 ext. 127	6915 W. Plank Road, Peoria, IL 61604-5246	190	36"-54"	Jun-20	S
Deer Creek, IL	Gordon Robertson (309) 273-4472	P.O. Box 38, Deer Creek, IL 61733	289	8"	Jun-20	S
Joel Kennedy Construction - Fox Lake, IL	Michael Patti (847) 360-8080	40 Noll St., Waukegan, IL 60085	224	12"-15"	Jun-20	S
GFSD - Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	9,776	8"-10"	Jun-20	S
Chillicothe Sanitary District	Dave Day (309) 274-3583	17116 N. 2nd St, Chillicothe, IL 61523	1,173	12"-21"	Jun-20	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	3,678	8"-12"	Jul-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	1406 Cardinal Ct., Urbana, IL 61801	3,717	8"-12"	Jul-20	S
Komatsu	Keith Schroeder (309) 672-7170	2300 NE Adams St., Peoria, IL 61639	946	24"	Jul-20	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	14,144	6"-15"	Jul-20	S
PPI / Kewanee, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	1551 W. Norris Dr. Ottawa, IL 61350	11,752	8"-12"	Jul-20	S
Wheesling, IL	Lana Rudnik (847) 279-6912	2 Community Blvd., Wheeling, IL 60090	3,904	8"-12"	Jul-20	S
Washington, IL	RJ (309) 231-5573	301 Walnut St, Washington, IL 61571	378	8"-18"	Jul-20	S
Nesle	Chad Wurmetest (309) 319-3372	216 N. Morton Ave., Morton, IL 61550	81	8"	Jul-20	S
Limestone Twp, IL	Rick Allinder (309) 697-3811	1 Plaza Dr, Woodridge, IL 60106	66	24"	Jul-20	S
Genoa, IL	Janice Melton (815) 784-2327	333 E. First St., Genoa, IL 60135	2,793	8"	Aug-20	S
Arlington Heights, IL	Mike Nolan (847) 840-9828	33 S. Arlington Heights Rd., Arlington Heights, IL 60005	12,514	8"-10"	Aug-20	S
Pekin, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	182	62"	Aug-20	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	983	8"	Aug-20	S
Washington, IL	RJ (309) 231-5573	301 Walnut St, Washington, IL 61571	1,217	8"-12"	Aug-20	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	154	15"	Aug-20	S
Woodridge, IL	Jeff Moline (630) 719-4754	1 Plaza Dr, Woodridge, IL 60157	22,618	8"-24"	Aug-20	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	220	12"-36"	Aug-20	S
Winnelka, IL	James Bernhal (847) 716-3261	1390 Willow Rd, Winnetka, IL 60093	6,322	8"-18"	Aug-20	S
Northfield, IL	Dick Knudson (847) 441-3810	361 Happ Road Northfield, IL 60093	642	8"-18"	Aug-20	S
Chuck Schaidle - Metamora, IL		1309 Lourdes Rd, Metamora, IL 61548	112	24"	Aug-20	S
Evergreen Park, IL	Gavin Yeaman, (708) 768-2539, (708) 229-3350	9418 S Kedzie Ave, Evergreen Park, IL 60805	5,889	10"	Aug-20	S
Normal, IL	Jason Comfort, (309) 433-9917	1301 Warriner St, Normal, IL 61761	8,447	8"-24"	Sep-20	S
Buffalo Grove, IL	Darin Monaco, PE (847) 459-2523	51 Raupp Bv., Buffalo Grove, IL 60089	7,636	8"-12"	Sep-20	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	110 W. Front St, Fisher, IL 61843	3,623	8"-12"	Sep-20	S
Ladd, IL	Doug Engleaupt (815) 878-5506	121 N. Main Ave, Ladd, IL 61329	505	15"	Sep-20	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	7,248	8"-15"	Sep-20	S
Mount Prospect	Casey Bolterman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	27,691	8"-21"	Oct-20	S
IAWC - Mount Prospect, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	31,728	8"-12"	Dec-20	S
Limestone Twp, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	331	12"-18"	Sep-20	S
IAWC - Glasford, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	4,809	8"	Sep-20	S
Mantio, IL	Steve Sondag, (773) 469-1365	109 North Broadway, Mantio, IL 61546	122	10"	Sep-20	S
Limestone Twp, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	59	15"	Sep-20	S
Tazewell Co. Hwy Dept. / Tazewell County, IL	Dave Scheuermann (309) 925-5532	21308 Il Route 9 Tremont, IL 61568	332	24"-42"	Oct-20	S
Shorewood, IL	Brian Fuchs, R.J.N. (630) 682-4700	950 Essington Rd, Joliet, IL 60435	10,579	8"-12"	Oct-20	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	492	8"	Oct-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	1406 Cardinal Ct., Urbana, IL 61801	4,767	8"-12"	Oct-20	S



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Spring Valley, IL	Jeff Norton (815) 664-4221	215 N. Greenwood St. Spring Valley, IL 61362	158	48"	Oct-20	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanatown Hills, IL 61548	56	36"	Oct-20	S
Naperville, IL	Dave Naley (630) 548-2981	400 S. Eagle St. Naperville, IL 60540	10,420	10"-30"	Oct-20	S
GPSD #2623 - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	11,780	8"-24"	Nov-20	S
Mundelein, IL	Paul Cacioppo (847) 875-2554	1610 S. Milwaukee Ave. Libertyville, IL 60048	3,099	8"-15"	Nov-20	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	3900 Bernick St. Rolling Meadows, IL 60008	8,323	8"-24"	Nov-20	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St. Tremont, IL 61568	500	10"-12"	Nov-20	S
Cambridge, IL	Ed Dole (309) 937-3380	124 W. Exchange St. Whyoming, IL 61491	1,135	8"	Nov-20	S
Coal Valley, IL	Annette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	1,849	8"-12"	Nov-20	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St. Havana, IL 62644	55	48"	Nov-20	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9807	2232 E. Washington, East Peoria, IL 61611	55	15"	Nov-20	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave. East Moline, IL 61244	10,836	8"-18"	Dec-20	S
Bloomington, IL FY20 (BNWRD pipe bid on this job)	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	1,139	48"	Dec-20	S
Lincolnshire, IL	Walter Dittich (847) 913-2387	One Old Half Day Rd. Lincolnshire, IL 60069	3,455	8"-12"	Dec-20	S
Lake County, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd. Libertyville, IL 60048	9,941	8"	Dec-20	S
Hanna City, IL	Brian Bayler (309) 565-7411	313 N. First St. Hanna City, IL 61536	296	8"	Dec-20	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	3,170	8"-24"	Dec-20	S
Wood Dale, IL / RJN Group	Patrick Hulsebosch, RJN (224) 425-1014	200 W. Front Street Wheaton, IL 60187	2,470	8"	Dec-20	S
Medina TWP, IL	Frank Sturm, PE (309) 692-8500	P.O. Box 170, Mossville, IL 61552	671	12"-15"	Dec-20	S
Silvis, IL	Jim Gratton (309) 792-9181	121 11th St. Silvis, IL 61282	606	8"-18"	Dec-20	S
Knoxville, IL	Kevan Cooper, BCZ (309)343-9282	188 E. Simmons St. Galesburg, IL 61401	2,941	8"-8"	Dec-20	S
UCSD	Tim Schwisler (847) 904-4422	2500 E. Lake Ave. Glenview, IL 60026	6,588	8"-21"	Jan-21	S
Elflingham, IL	Brad Bennett (217) 367-3409, ext 1226	1100 E. University Ave. Urbana, IL 61803	6,120	8"-38"	Jan-21	S
Prospect Heights, IL	Mike French (217) 342-5300	201 E. Jefferson, Elflingham, IL 62401	6,885	8"-15"	Jan-21	S
Streamwood, IL	Patrick Glenn, GHA (847) 478-9700	625 Forest Edge Drive Vernon Hills, IL 60061	4,294	8"-15"	Jan-21	S
Spoon Valley Sanitary District, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	14,847	8"-30"	Mar-21	S
Northbrook, IL	Neil Smith, BCZ Engineering (309) 343-9282	188 E. Simmons St. Galesburg, IL 61401	21,987	8"-12"	Mar-21	S
Washington, IL	Erik Jensen (847)664-4129	635 Huehl Road, Northbrook, IL 60062	6,475	8"-15"	Mar-21	S
Pekin, IL	Derek Hackney (309)208-8596	301 Walnut St. Washington, IL 61571	853	8"-8"	Mar-21	S
Bloomington, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	296	8"	Mar-21	S
Limestone Township, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	4,940	12"-18"	Mar-21	S
Westporte Apartments - NHS Property Management	Patrick Meyer, PE (309) 446-9807	1501 W. Garfield, Bartonville, IL 61607	39	15"	Mar-21	S
Farmer City, IL	Jon Symmonds (309) 689-1700	810 W. Trailcreek Dr., Peoria, IL 61614	195	12"	Mar-21	S
Peoria, IL / GPSD	Josh Auxier (309)272-4842	2322 S. Darst St., Peoria, IL 61607-2093	369	8"	Mar-21	S
Washington, IL	Sue McLaughlin (309)928-3412	105 S. Main St. Farmer City, IL	483	10"-12"	Apr-21	S
Limestone Township, IL	John Boyle (309)678-9035	2322 S. Darst St., Peoria, IL 61571	281	8"	Apr-21	S
IAWC - Glasford, IL	Derek Hackney (309)208-8596	301 Walnut St. Washington, IL 61571	475	12"	Apr-21	S
IAWC - Fisher, IL	Patrick Meyer, PE (309) 446-9807	1501 W. Garfield, Bartonville, IL 61607	42	12"	Apr-21	S
Wheeling, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	7,553	8"	Apr-21	S
IAWC - Mount Prospect, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct., Urbana, IL 61801	6,937	8"	Apr-21	S
IAWC - Bolingbrook, IL	Jeff Wolfigram (847) 279-6928	2 Community Blvd., Wheeling, IL 60090	4,439	8" & 10"	Apr-21	S
IAWC - Washington, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	16,968	6"-16"	Apr-21	S
IAWC - Washington, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	1,811	8"-24"	Apr-21	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	3,221	8"	May-21	S
Bartlett, IL	Duane Lindeman (309) 827-4398	2015 W. Oakland Ave. Bloomington, IL 61701	4,232	30" & 36"	May-21	S
Macomb, IL	Tyler Isham (224) 339-0224	1150 Bittersweet Dr., Bartlett, IL 60103	13,722	8" & 10"	May-21	S
University of IL / A&R Services, Inc.	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61801	4,085	8" & 15"	May-21	S
Quincy, IL	Justin Weidner (217) 367-4227	711 E. Kettinger Park Drive, Urbana, IL 61801	126	6"-10"	May-21	S
Mount Prospect, IL	Jeffrey Come (217) 228-4527	730 Maine St. Quincy, IL 62301	10,914	8"-36"	Jun-21	S
Elizabeth, IL / Fischer Exc.	Cassy Bottemer (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	18,433	8"-48"	Jun-21	S
Woodford County Hwy Dept	Wayne Fischer (815) 233-3232	1567 Heine Road Freeport, IL 61032	1,885	8" & 12"	Jun-21	S
Universal Asphalt & Excavating, Inc./Streator, IL	Doug Mullen (309) 923-2891	301 South Main Street Roanoke, IL 61561	194	18" & 36"	Jul-21	S
Town of Normal, IL	Mandy Tomasek, Universal Asphalt	PO Box 1636 LaSalle, IL 61301	263	15"	Jul-21	S
McLean County, IL	Jason Comfort (309) 433-9917	102 S. Towanda Barnes Rd. Bloomington, IL 61761	10,825	8"-42"	Jul-21	S
Farmer City, IL	Luke Hohulin, (309) 663-9445	105 S. Main St. Farmer City, IL	75	30"	Jul-21	S
Knox County, IL	Sue McLaughlin (309) 928-3412	1214 U.S. Hwy 150 E. Knoxville, IL 61448	707	33"	Jul-21	S
	Duane Ratermann (309) 289-2514		179	24" & 30"	Jul-21	S
			<b>365,618</b>			



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Des Moines, IA	Erik Langthier (630) 980-2436	720 Rush Street Roselle, IL 60172	7,870	8"	Aug-21	S
Illiana, IL	Tim Grimm, (630) 454-2756	200 N Raddiant Rd Balaivia, IL 60510	11,309	6" - 27"	Aug-21	S
Cherry Valley, IL	Kelly Osborne (847) 377-7146	648 Winchester Rd, Libertyville, IL 60048	631	8"	Aug-21	S
Lombard, IL	Brian Jack (630) 620-3598	255 East Wilson Ave. Lombard, IL 60148	3,448	8"-43"	Aug-21	S
Highland Park, IL	Ron Bannan (847) 926-1146	1150 Half Day Road, Highland Park, IL 60035	14,443	6" - 24"	Sep-21	S
Rolling Meadows, IL	Kevin Casey (847) 963-0500	3900 Berdick St, Rolling Meadows, IL 60008	7,126	6" - 27"	Sep-21	S
Itasca, IL	Kurt Muth (630) 256-3200	44 Ease Downer Pl, Aurora, IL 60507	1,022	24" & 30"	Sep-21	S
Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	4,221	8" - 27"	Sep-21	S
Forest, IL	Rusty Klaus (309) 467-2113	111 West Court St, Eureka, IL 61530	3,811	6" & 8"	Sep-21	S
Forest, IL	Paul Cacioppo, (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	1,779	8"	Sep-21	S
Forest, IL	Jim Kruckenberg (615) 943-4161	900 W Brink St, Harvard, IL 60033	2,883	8" & 18"	Sep-21	S
Forest, IL	W. Ossola - Spring Valley, IL	PO Box 346 Granville, IL 61326	860	12"	Sep-21	S
Forest, IL	Jeff Norton (815) 664-4221	215 N. Greenwood St, Spring Valley, IL 61362	247	12"	Sep-21	S
Metamora, IL	Kyle Schertz (309) 696-4383	500 North Niles Street, Metamora, IL 61548	305	15"	Sep-21	S
Metamora, IL	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	8,275	8"-10"	Sep-21	S
Metamora, IL	Max Sucilla PPI, (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	9,597	8"-18"	Sep-21	S
Lamp, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	5,651	8"-15"	Sep-21	S
Metamora, IL	Patrick Meyer, PE (309) 446-9807	1501 W. Garfield, Bartonville, IL 61607	145	15" - 24"	Oct-21	S
Metamora, IL	Dave Naley (630) 548-2981	180 Fort Hill Dr, Naperville, IL 60540	12,176	10"-36"	Oct-21	S
Metamora, IL	Jim Zaharopoulos (847) 368-5832	33 S Arlington Heights Rd, Arlington Heights, IL 60005	9,124	8"-18"	Oct-21	S
Metamora, IL	Brian Pittenhouse (903) 745-3503	301 Walnut St, Washington, IL 61571	7,929	6"-10"	Oct-21	S
Metamora, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174	16,161	8"-21"	Oct-21	S
Metamora, IL	Kyle Schertz (309) 696-4383	500 North Niles Street, Metamora, IL 61548	104	18"	Oct-21	S
Metamora, IL	Kevin Lochner (847) 470-5235	7840 Nagle Ave, Morton Grove, IL 60053	8,508	8"-12"	Nov-21	S
Metamora, IL	Ric Semonski (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	322	21"	Nov-21	S
Metamora, IL	Dave Scheuermann (309) 925-5532	21308 E. Route 9 Tremont, IL 61568	176	30"-36"	Nov-21	S
Metamora, IL	Robert Nogan (630) 529-5221	6N030 Rosedale Ave, Bloomingdale, IL 60108	100	56" x 37"	Nov-21	S
Metamora, IL	Gary Muehlelt (630) 682-4270	23 West 040 Poss Street, Glen Ellyn, IL 60137	50	60" x 37"	Nov-21	S
Metamora, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	5,158	8"	Nov-21	S
Metamora, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	11,315	8" & 18"	Nov-21	S
Metamora, IL	Dan Schroeder (224) 315-0185	10455 South Ridgeland Avenue	1,204	8"-12"	Nov-21	S
Metamora, IL	Penny Mullen (309) 799-3604	816 1st Street, Coal Valley, IL 61240	2,038	8"-12"	Dec-21	S
Metamora, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct., Urbana, IL 61801	4,867	8" & 12"	Dec-21	S
Metamora, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	10,501	8" & 10"	Dec-21	S
Metamora, IL	Max Sucilla PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	11,896	8"-15"	Dec-21	S
Metamora, IL	Emily Grimm (847) 716-3532	1390 Willow Rd, Winnetka, IL 60093	8,374	6"-27"	Dec-21	S
Metamora, IL	Aaron Osmanski, (708) 499-7847	9446 South Raymond Ave, Oak Lawn, IL 60453	15,985	8"-12"	Dec-21	S
Metamora, IL	Rob Greenfield (847) 949-3264	1111 Joseph Schwab Rd, Des Plaines, IL 60016	7,140	8"-15"	Dec-21	S
Metamora, IL	Efren Solis (847) 318-5457	505 Butler Pl, Park Ridge, IL 60068	12,335	8"-21"	Dec-21	S
Metamora, IL	Joseph Miller (309) 752-1573	1200 13th Ave, East Moline, IL 61244	8,985	8"-24"	Jan-22	S
Metamora, IL	Patrick Meyer, PE (309) 446-9807	1501 W. Garfield, Bartonville, IL 61607	115	15"	Jan-22	S
Metamora, IL	Craig Fink (309) 925-5532	21308 E. Route 9 Tremont, IL 61568	93	36"	Jan-22	S
Metamora, IL	Mike Padigo (309) 543-3253	1164 E. Laurel Ave, Havana, IL 62544	84	36"	Jan-22	S
Metamora, IL	Rupa Ganguly (217) 367-3409 ext.1234	P.O. Box 669, Urbana, IL 61803	3,505	10"-30"	Jan-22	S
Metamora, IL	Milo Gibbs (309) 368-7058	1706 Knox Highway 11 Gilson, IL 61436	215	24"	Feb-22	S
Metamora, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	15,814	8"-12"	Feb-22	S
Metamora, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	10,401	8" & 10"	Feb-22	S
Metamora, IL	Josie Esker (309) 478-5999	111 S. Capitol St., Pekin, IL 61554	7,101	8"-38"	Feb-22	S
Metamora, IL	Walter Dittich (847) 913-2387	1 Oldie Half Day Rd, Lincolnshire, IL 60069	3,147	8" & 10"	Mar-22	S
Metamora, IL	James Tighe (847) 835-4111	675 Village Court, Glencoe, IL 60022	3,495	8" & 10"	Mar-22	S
Metamora, IL	Eric Jordan (847) 446-9200	1800 Winnetka Rd, Northfield, IL 60093	1,296	8"	Mar-22	S
Metamora, IL	John Witter (309) 937-2570	124 W. Exchange St, Cambridge, IL 61238	749	8"-18"	Mar-22	S
Metamora, IL	Eric Jensen (847) 664-4129	655 Huehl Road, Northbrook, IL 60062	6,764	8"-12"	Mar-22	S
Metamora, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	957	15"	Mar-22	S
Metamora, IL	Ward Sharr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	62	48"	Mar-22	S
Metamora, IL	Jared Justus (309) 447-6231	204 S. Perry St., Deer Creek, IL 61733	16	36"	Mar-22	S

2021 TOTAL  
410,424



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Plocher Construction, Quincy IL	Mike Carlson (618) 654-9408	2808 Thole Plocher Road Highland, IL 62249	105	60"	Apr-22	S
GFSD #2707 - Peoria, IL	Emily Ambrose (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	4,173	8" - 12", 18"	Apr-22	S
Mason City, IL	Tim Summer (217) 415-6209	145 South Main Street, Mason City, IL 62664	6,980	8"-30"	Apr-22	S
Kenilworth, IL	Donald Leicht (847) 257-2354	347 Ivy Court, Kenilworth, IL 60043	1,887	8" & 10"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (Raynor Park) (Work in 2022)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	12,381	8" & 10"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 1)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	16,212	8"-24"	Apr-22	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	1,410	8" & 10"	Apr-22	S
Pekin, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	184	18"	Apr-22	S
George Gildner, Inc. - Bloomington Country Club	Doug Gidner (309) 663-8458	P.O. Box 846	37	6"	Apr-22	S
Spoon Valley Sanitary District, IL	Jerry Litcher Jamey Frakes (309) 879-2368	205 Brookwood Lane, Dahinda, IL 61428	6,352	8"-12"	May-22	S
Washington, IL	Brian Rittenhouse (903) 745-3503	301 Walnut St., Washington, IL 61571	935	8"	May-22	S
Lake County, IL - Sylvan Lake	Kelly Osborne (847) 377-7146	648 Winchester Rd., Libertyville, IL 60048	9,747	8"	May-22	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	585 S. Bartlett Rd., Streamwood, IL 60107	11,946	8"-18"	May-22	S
Glenview, IL	Tim Schwister (847) 904-4422	2500 E Lake Ave., Glenview, IL 60026	7,047	8"-15"	May-22	S
Midwest Asphalt - Tilton, IL	Ken Dunbar (217) 446-3350	510 W. 5th St., Tilton, IL 61833	4,384	8"	May-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 2)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	17,804	8"-24"	May-22	S
Roselle, IL	Erik Lanphier (630) 980-2436	720 Rush Street Roselle, IL 60172	3,252	8"-10"	Jun-22	S
Naperville, IL	Dave Naley (630) 548-2981	180 Fort Hill Dr, Naperville, IL 60540	11,933	10"-21"	Jun-22	S
Lombard, IL	Ray Schwab (630) 620-9979	255 East Wilson Ave, Lombard, IL 60148	2,007	8" & 15"	Jun-22	S
Evergreen Park, IL	Timothy Klass, Novotony Engineering (630) 887-8640	9418 S Kedzie Ave, Evergreen Park, IL 60805	6,997	10" & 12"	Jun-22	S
Palatine, IL	Mark Grabowski, (847) 202-6962	148 W. Illinois Ave., Palatine, IL 60067	4,236	8" - 15"	Jun-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	1501 S. Oak St, Champaign, IL 61820	453	18"	Jun-22	S
IAW - Chicago Executive Airport - Wheeling, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	396	12" & 24"	Jun-22	S
Spartanburg, IL	Stan Sayre (309) 367-2581	P.O. Box 278, Lacon, IL 61540	157	10"	Jun-22	S
Tampico, IL	Dan Loos, Willett Hofmann (815)284-3381	P.O. Box 219, Tampico, IL 61283	6,922	8"	Jun-22	S
Stark Excavating - Bloomington, IL	Dominic Kallas, City of Bloomington (309) 434-2225	1805 W. Washington St., Bloomington, IL 61701	4,694	10"-24"	Jun-22	S
Bartlett, IL	Tyler Isham (224) 339-0224	1150 Bittersweet Dr., Bartlett, IL 60103	11,827	8" & 10"	Jul-22	S
Limestone Township, IL	Randy Neal (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	198	15"	Jul-22	S
Deer Creek, IL	Gordon Robertson (309) 273-4472	P.O. Box 38, Deer Creek, IL 61733	205	8"	Jul-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	1501 S. Oak St, Champaign, IL 61820	382	15"	Jul-22	S
Canton Union School District #66	William Phillips, Graham & Hyde (309) 647-2978	20 W. Walnut St., Canton, IL 61520	492	8"	Jul-22	S
Marquette Heights, IL	Anthony Brown (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	659	8"	Jul-22	S
Belleve, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmfield, IL 61517	457	24" & 30"	Jul-22	S
Champaign, IL	Brad Osterbur (217) 403-4710	702 Edgebrook Drive, Champaign, IL 61820	36,955	8"-36"	Jul-22	S
IAW - Glasford, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	5,967	8"	Jul-22	S
Cambridge, IL	John Witter (309) 937-3380	124 W. Exchange St., Cambridge IL 61238	67	42"	Jul-22	S
Performance Pipelining, Inc. / Ottawa, IL	Patrick Grieves, PPI (815) 830-3284	1551 W Norris Drive, Ottawa, IL 61350	27,954	8"-36"	Jul-22	S
Eureka, IL	Erik Hasselbacher (309) 303-3960	111 West Court St, Eureka, IL 61530	5,394	8"	Aug-22	S
Dillon Township Road District	Kenneth Siegrist, (309) 267-7344	8590 Locust Road, Delavan, IL 61734	780	15"	Aug-22	S
R.W. Duntman - Glen Ellyn, IL	Ryan Duntman (630) 953-1500	600 S. Lombard Rd, Addison, IL 60101	264	8"	Aug-22	S
GA Rich - Northern Oaks Homeowner's Association	Nate Joos (309) 447-6231	204 S. Perry St., Deer Creek, IL 61733	263	30"	Aug-22	S
Medina Township Road District	Frank Sturm, PE (309) 892-8500	P.O. Box 170, Mossville, IL 61552	279	15"	Aug-22	S
IDOT (Contract #72N19)	Mayito Farias	212 Cartwright Dr Springfield, IL 62704	2,318	36"	Aug-22	S
Merrionette Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	11720 South Kedzie Ave, Merrionette Park, IL 60803	2,315	10" & 15"	Aug-22	S
IAW - Orland Hills & Orland Park, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	23,736	8"-21"	Aug-22	S
Orland Park, IL	Ken Dado (708) 403-6100	14700 N. Ravina Ave., Orland Park, IL 60462	7,421	8" & 15"	Aug-22	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Road, Lake Forest, IL 60045	630	24", 30" & 42"	Sep-22	S
Highland Park, IL	Ron Bannon (847) 926-1146	1150 Half Day Road, Highland Park, IL 60035	4,189	6", 8", & 12"	Sep-22	S
Hanover Park, IL	Christian Rebore (630) 823-5716	2121 Lake Street, Hanover Park, IL 60133	3,495	8"	Sep-22	S
Wyanet, IL	Jack Kusek, Engineer (815) 433-2080	McClure Engineering, 1138 Columbus St, Ottawa, IL 613	16,704	8" & 10"	Sep-22	S
Mundelein, IL	Paul Cacioppo (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	1,770	8" & 10"	Sep-22	S
Open Road Paving Co. - IDOT #70A28 - I-74, Tilton, IL	Chris Uppgringhouse (217) 356-7288	1414 W. Anthony Dr., Urbana, IL 61802	354	36"	Sep-22	S
Rolling Meadows, IL	Mark Kilarski (847)963-0500	3900 Berndick St, Rolling Meadows, IL 60008	6,160	6"-15"	Sep-22	S
Vermilion County Highway Department - Newell Township, IL	Janet Payonk (217) 703-7852	2732 Batesown Rd., Oakwood, IL 61858	133	30"	Sep-22	S
McLean County Highway Department	Luke Hohulin, (309) 663-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	121	24"	Sep-22	S
Cincinnati Twp - Pekin, IL	Ron Hawkin (309) 348-3807	204 E. Main St., South Pekin, IL 61564	96	12"	Sep-22	S



# HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	INSTALLED LENGTH	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Morton Grove, IL	Chris Tomich (847) 815-3678	7840 Nagle Ave, Morton Grove, IL 60053	6,194	8" & 15"	Oct-22	S
Airy's - IAW - Elmhurst, IL	Stuart Jaim (708) 429-0660	1825 Cherry Hill Rd, Joliet, IL 60433	924	6"-12"	Oct-22	S
Toluca, IL	Dave Dollinger (815) 452-2406	P.O. Box 516, Toluca, IL 61369	2,857	24"	Oct-22	S
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	3,911	8"	Oct-22	S
Geneva, IL	James Childress (630) 232-1551	22 S. 1st St., Geneva, IL 60134	2,955	8"-15"	Oct-22	S
Mount Prospect, IL	Casey Botterman (847) 392-6000	50 S Emerson St., Mount Prospect, IL 60056	67	12"	Oct-22	S
Fox Lake, IL	Aaron Berry, Trotter Assoc. (630) 587-0470	200 Industrial Ave., Fox Lake, IL 60020	2,258	8"	Oct-22	S
Leyden Township / Leyden Township, IL	Carmi Lullo (847) 803-2033	1251 Redecker Rd Des Plaines, IL 60016	1,568	10"	Nov-22	S
Cambridge, IL	John Witter (309) 937-3380	124 W. Exchange St, Whyomring, IL 61481	1,828	8"	Nov-22	S
IAW - Fisher, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct., Urbana, IL 61801	5,416	8" & 15"	Nov-22	S
IAW - Andalusia, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	2,726	8"	Nov-22	S
Bloomington, IL - FY23 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	17,658	8"-24"	Nov-22	S
Bloomington, IL - FY22 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	28,668	8"-24"	Nov-22	S
Mariam Construction - Northlake, IL	Robert Kutrovatz (847) 608-8800	1200 Gasket Dr, Elgin, IL 60120	1,235	8"-24"	Nov-22	S
IAW - Bolingbrook, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	1050 W. Romeo Rd., Romeoville, IL 60446	2,614	15"-48"	Nov-22	S
LaGrange Park, IL	Henny Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	11,671	8"-12"	Nov-22	S
Lincoln, IL	Mark Volk, Hancock Engineering (708) 865-0300	937 Barnsdale Road, La Grange Park, IL 60526	1,300	12" & 15"	Nov-22	S
East Peoria, IL	Andrew Bowns (217) 732-4030	700 Broadway St., Lincoln, IL 62656	966	12"	Nov-22	S
Andalusia, IL	Nick Williams (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	91	15"	Nov-22	S
Eureka, IL	Justin Parchert (309) 798-2215	221 1st St., Andalusia, IL 61232	69	30"	Nov-22	S
Hollis Township, IL	Eric Hasselbacher (309) 303-3960	111 West Court St, Eureka, IL 61530	186	18"	Nov-22	S
East Moline, IL	Dennis Beckman (309) 697-6252	6430 W. Wheeler Rd., Mapleton, IL 61547	303	15" & 18"	Nov-22	S
Galva, IL	Joseph Miller (309) 752-1573	1200 13th Ave, East Moline, IL 61244	6,645	8"-12"	Dec-22	S
IAW - Washington, IL	Nell Smith, BCZ Engineering (309) 343-9282	311 Northwest 4th Ave, Galva, IL 61434	4,550	8" & 10"	Dec-22	S
IAW - Mount Pulaaski, IL	Nicholas Leach (847) 599-7586	325 N. O'Plaine Rd., Gurnee, IL 60031	2,936	8" & 15"	Dec-22	S
CAD Construction - Mississippi Palisades State Park Performance Pipelining, Inc. / Danville, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	901	8"	Dec-22	S
Sterling, IL	Michael Snow (815) 632-6657	150 S. Bear Rd., Tremont, IL 61568	653	8"	Dec-22	S
Winfield, IL	Brad Schrader, (815) 632-6657	1551 W. Norris Dr, Ottawa, IL 61350	2,094	6" & 8"	Dec-22	S
Farmer City, IL	Dan Watson, Remppe-Sharp (630) 232-0827	1605 Ave L, Sterling, IL 61081	6,594	8" & 10"	Dec-22	S
Yorkville, IL	Kyle Florey, (309) 928-3412	27 W 465 Jewell Rd, Winfield, IL 60190	4,978	8" & 10"	Dec-22	S
Congerville, IL	David Steffen (309) 303-4258	105 S. Main St, Farmer City, IL 61056	1,469	15"	Dec-22	S
Midwest Asphalt - Danville, IL	Ken Dunbar (217) 446-3350	610 Tower Ln., Yorkville, IL 60560	763	6" & 12"	Dec-22	S
Million Township Highway Department - Glen Ellyn, IL	Dave Bohac, Morris Engineering (630) 271-0770	P.O. Box 118, Congerville, IL 61729	70	21"	Dec-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	510 W. 5th St., Tilton, IL 61833	145	12"	Dec-22	S
		23 West 040 Pass Street, Glen Ellyn, IL 60137	52	36"	Dec-22	S
		1501 S. Oak St, Champaign, IL 61820	97	8"	Dec-22	S

Project dollar amounts may be obtained by request from project owners or a Hoerr Construction, Inc. representative

TOTAL: 4,242,901 FEET  
804 MILES  
DATE OF REPORT: 1/31/2023

2022 TOTAL  
496,789



**HOERR CONSTRUCTION, INC.**  
**COMPLETED CHEMICAL GROUT PROJECTS**

Distance Up Lateral

CITY/STATE	CONTACT	ADDRESS	Main			Main Pipe	Distance Up Lateral					COMPLE TED
			Manholes Grouted	Joints Grouted	Laterals Grouted		2'	3'	5'	28'		
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	180	28	0	8"						Dec-18
Halverson Construction / Arcola, IL	Josh Pistorious (217) 993-1034	620 N. 19th St., Springfield, IL 62702	2	0	0	12"						Dec-18
Batavia, IL	Jeremy Barkel (630) 454-2000	200 N Raddant Rd Batavia, IL 60510			36	8"-12"						Feb-19
Geneva, IL	James Childress, (630) 232-1551	1800 South St. Geneva, IL 60134-2547			73	8"-12"						Feb-19
Specialized Construction / Rochelle, IL	Tyler Lubbs (815) 499-5464	206 Mulberry St. Coleta, IL 61081	2	0	0	18"						Apr-19
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984			238	8" - 15"						Apr-19
Glencoe, IL	Davide Mau (847) 461-1116	675 Village Court, Glencoe, IL 60022			58	8" & 10"						Apr-19
Carbon Cliff, IL	Nick Gottwall (309) 796-6045	1001 Mansur Ave, Carbon Cliff, IL 61239	50	2	2	8"						May-19
Woodhull, IL	Wayne Mlieham (309) 334-2500	150 N. Division St, Woodhull, IL 61490			35	8"-12"						May-19
HOA In Algonquin, IL	Thomas Hall (847) 854-3459 ext426	110 Meyer Drive, Algonquin, IL 60102			4	8"						Jun-19
Hanna City, IL	Jim Swearingen	313 N. 1st St, Hanna City, IL 61536	5	0	0	8"						Jun-19
Entler Excavating / Decatur, IL	Stuart Entler		1	0	0	12"						Aug-19
Pontiac, IL	Jake Kinkaid (815) 844-5574	115 W. Howard St, Pontiac, IL 61764			10	8"						Aug-19
Hoopeston, IL	Tracy Fullen, Donohue & Assoc (217) 903-5092	1605 S. State St, Sulte 1C, Champaign, IL 61820	24	145	145	8"						Aug-19
Kimney Contractors / Curran, IL	Bill Kinney (217) 229-3322	19342 East Frontage Rd, Raymond, IL 62560	4	3	2	10"						Sep-19
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187			58	8"-12"						Oct-19
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Wheaton, IL 61615	8	7	7	8"						Dec-19
Glenn Ellyn, IL / PPI	Tom McGreevy, PM PPI (815) 433-0080	1551 W. Norris Dr, Ottawa IL 61350			65	8"-12"						Sep-20
Quincy, IL	Brian Koch, (217) 228-4537	730 Maine Street Quincy, IL 62301	40	0	0	15"						Sep-20
Shorewood, IL / R/JN Group	Brian Fuchs, R/JN Group (630) 682-4700	950 Essington Rd, Joliet, IL 60435	63	38	38	8"-18"						Dec-20
Wood Dale, IL					65							Dec-20
Joliet, IL / PPI	Max Sucilla, PM PPI (815) 433-0080	19342 East Frontage Rd, Raymond, IL 62560			200	8"-30"						Mar-22
Oak Lawn, IL	Aaron Osmani, (708) 499-7947	9446 South Raymond Ave, Oak Lawn, IL 60453			100	8" & 10"						Dec-21
Tampico, IL	Dan Loos, Willett Hofmann (815)284-3381	P.O. Box 219, Tampico, IL 61283			107	8"						Aug-22
Orland Park, IL	Ken Dado (708) 403-6100	14700 S. Ravina Ave., Orland Park, IL 60462			4	8" - 15"						Sep-22
Mertonette Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	11720 South Keezie Ave, Mertonette Park, IL 60803			12	10" & 15"						Dec-22
Sterling, IL	Brad Schrader, (815) 632-6657	1605 Ave L, Sterling, IL 61081			35	8"-24"						Nov-22
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187			14	8"						Dec-22
Geneva, IL	James Childress, (630) 232-1551	22 S. 1st St., Geneva, IL 60134	41	345	1,543	8" & 10"						Dec-22



**Hoerr Construction, Inc.**  
**COMPLETED VAC-A-TEE & LMK T LINING PROJECTS**

JOB #	CITY/STATE	CONTACT	ADDRESS	VAC-A-TEES INSTALLED	LATERAL LINING FOOTAGE	TOTAL T-LINERS	MAIN LINE						COMPLETION DATE (MONTH/YEAR)	CURE VIA: AMBIENT/STEAM/UV	
							6"	8"	10"	12"	15"	18"			20"
11059	Metamora, IL	Mike Lutz, Farnsworth Engineering (309) 689-9888	102 N. Davenport, Metamora, IL 61548	34	620	33	22	6	5					Dec-12	Ambient
11063	Hanna City, IL	Jim Swearingen (309) 565-7411	313 N. 1st Street, Hanna City, IL 61536	41	890	44	44							Jul-12	Steam
14079	Bloomington, IL	Ryan Olton/Ward Snarr (309) 434-2225	115 E. Washington St. Bloomington, IL 61702	0		55	45	10						Feb-17	Steam
16034	Bushnell, IL	Megan Crook, McClure Engineering (309) 833-4594	138 E. Heil, Bushnell, IL 61422	0		30	22	3	5					Jun-16	Steam
19021-8	GPSD (6597 & 6598)	Jim Sloan (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		2	2							Apr-19	Steam
19058	D & L Excavating - Industry, IL	Alex Raers (D & L), (217) 645-3701	1958 Highway 104, Liberty, IL 62347	0		3	3							Jun-20	Steam
19076	GPSD (2587) - Peoria, IL	Jim Sloan (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		22	18	4						Jun-20	Steam
20021-14	GPSD (83039/7279) - Peoria, IL	Josh Auxier (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		1	1							Jun-20	Steam
20026	Bushnell, IL	Megan Crook, McClure Engineering (309) 833-4594	138 E. Heil, Bushnell, IL 61422	0		7	7							Nov-20	Steam
20052	GPSD (2623) - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		35	35							Dec-20	Steam
20067	Visu Sewer of Missouri - Farmington, IL	James Bohn (Visu-Sewer), (618), 397-9840	7895 St. Clair Ave, East St. Louis, MO 62203	15		33	33							May-21	Steam
21021-5	GPSD (2682) - Peoria, IL	Josh Auxier (309) 637-3511	2322 South Darst St, Peoria, IL 61607	3		3	3							Apr-21	Steam
21021-15	Bailey Excavating - Galesburg, MO	Ted Bailey (BE), (309) 342-3806	1310 Monmouth Blvd, Galesburg, IL 61401	0		1				1				May-21	Steam
21021-26	Walker Excavating - Peoria, IL	Jamie Richardson (309) 674-6617	3222 W. Farmington Rd, Peoria, IL 61604	0		1			1					Oct-21	Steam
21068	GPSD (2707) - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		1				1				May-22	Steam
22052	Airy's - IAW - Eimhurst	Thomas Land (Airy's) (708) 429-0660	1000 Internationale Parkway, Woodridge, IL 60517	131	4778	233	206	22						Mar-23	UV
22060	Mundelein, IL	Paul Cacioppo, (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	0		25	10	97						Nov-22	UV
22058	Orland Park, IL	Ken Diado (708) 403-6100	14700 S. Ravina Ave., Orland Park, IL 60462	0		3	3							Nov-22	UV
22073	Rolling Meadows, IL	Mark Kilarski (847) 963-0500	3900 Berdick St, Rolling Meadows, IL 60008	0	328	1								Dec-22	UV
22066	Geneva, IL	Bobby Peters, Fehr Graham Eng (630) 800-0905	230 Woodlawn Ave, Aurora, IL 60506	1		38	38							Apr-23	UV / Steam
22088	Moline, IL	Brett Marshang (309) 524-2352	3635-4th Ave, Moline, IL 61265	0		53	53							Apr-23	UV / Steam
23306	Pekin, IL	Josie Esker (309) 478-5399	111 S. Capital St, Pekin, IL 61554	7	238	11	8	3						Apr-23	Steam
22042	Pontiac, IL	Jake Kirkaid (815) 844-5574	115 West Howard Street Pontiac, IL 61764	0		14	0	10	4					May-23	UV
23206	Illinois American Water - Fisher, IL	Justin Swinford (217) 373-3255	1406 Cardinal Ct, Urbana, IL 61801	3		4	4							Mar-23	Steam
23701	Insituform - FRSA, Rockford, IL	Lindsay Andrade (708) 326-5100	3501 Kishwaukee St, Rockford, IL 61109	0		24	24							Jun-23	Steam
23302	GPSD (2742) - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0		22	6	5	11					Jul-23	UV
<b>TOTALS:</b>						<b>235</b>	<b>6954</b>	<b>806</b>							<b>0</b>







# Required Vendor Ethics Disclosure Statement

Failure to complete and return this form may result in delay or cancellation of the County's Contractual Obligation.

Date: 11/28/23

Bid/Contract/PO #: 23-065-PW

Company Name: <u>HOERR CONSTRUCTION, INC.</u>	Company Contact: <u>Max P. Hoerr</u>
Contact Phone: <u>309-691-6653</u>	Contact Email: <u>info@hoerr.com</u>

### The DuPage County Procurement Ordinance requires the following written disclosures prior to award:

1. Every contractor, union, or vendor that is seeking or has previously obtained a contract, change orders to one (1) or more contracts, or two (2) or more individual contracts with the county resulting in an aggregate amount at or in excess of \$25,000, shall provide to Procurement Services Division a written disclosure of all political campaign contributions made by such contractor, union, or vendor within the current and previous calendar year to any incumbent county board member, county board chairman, or countywide elected official whose office the contract to be awarded will benefit. The contractor, union or vendor shall update such disclosure annually during the term of a multi-year contract and prior to any change order or renewal requiring approval by the county board. For purposes of this disclosure requirement, "contractor or vendor" includes owners, officers, managers, lobbyists, agents, consultants, bond counsel and underwriters counsel, subcontractors and corporate entities under the control of the contracting person, and political action committees to which the contracting person has made contributions.

**NONE (check here) - If no contributions have been made**

Recipient	Donor	Description (e.g. cash, type of item, in-kind services, etc.)	Amount/Value	Date Made

2. All contractors and vendors who have obtained or are seeking contracts with the county shall disclose the names and contact information of their lobbyists, agents and representatives and all individuals who are or will be having contact with county officers or employees in relation to the contractor bid and shall update such disclosure with any changes that may occur.

**NONE (check here) - If no contacts have been made**

Lobbyists, Agents and Representatives and all individuals who are or will be having contact with county officers or employees in relation to the contract or bid	Telephone	Email

A contractor or vendor that knowingly violates these disclosure requirements is subject to penalties which may include, but are not limited to, the immediate cancellation of the contract and possible disbarment from future county contracts.


#### Continuing disclosure is required, and I agree to update this disclosure form as follows:

- If information changes, within five (5) days of change, or prior to county action, whichever is sooner
- 30 days prior to the optional renewal of any contract
- Annual disclosure for multi-year contracts on the anniversary of said contract
- With any request for change order except those issued by the county for administrative adjustments

The full text for the county's ethics and procurement policies and ordinances are available at:

<https://www.dupageco.org/CountyBoard/Policies/>

I hereby acknowledge that I have received, have read, and understand these requirements.

Authorized Signature 

Printed Name Andrew Hoerr

Title Vice President

Date 11/28/23

Attach additional sheets if necessary. Sign each sheet and number each page. **PAGE 1 OF 1 (total number of pages)**



**Apprenticeship or  
Training Program  
Certification**

**Return to Buyer and with Bid**

COMPANY NAME: HOERR CONSTRUCTION, INC

**All contractors are required to complete the following certification:**

- For this contract proposal or for all groups in this deliver and install
- proposal. For the following deliver and install groups in this material proposal:

---



---



---



---

The County of DuPage policy, adopted in accordance with the provisions of DuPage County, Illinois County Code requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidders' subcontractors to disclose participation in apprenticeship or training programs that are.

(1) approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training, and

(2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to complete the following certification:

- I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with its own employees.
- II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the work of the subcontract.

III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the Certificate of Registration for all the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category for which there is no applicable apprenticeship or training program available.

Laborers - Chicagoland Laborers J.A.T.C. → Illinois Laborers + Contractors JATP


Teamsters - Illinois Teamsters/Employers Apprenticeship + Training Fund Affiliated with Joint Councils 25+65

Operating Engineers - International Union of Operating Engineers, Local #649

IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the contract or deliver and install proposal solely by individual owners, partners, or member and not by employees to whom the payment of prevailing rates of wages would be required, check the following box, and identify the owner/operator workforce and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or after award may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all its subcontractors. To fulfill the participation requirement, it shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract or deliver and install proposal.

Bidder: HOERZ CONSTRUCTION, INC.



(Signature)

Address: 1416 County Road 200 N  
Goodfield, IL 61742

Title: Vice President

**Exhibit A**  
**Response for National Cooperative Contract**

---

**1.0 Scope of National Cooperative Contract**

Capitalized terms not otherwise defined herein shall have the meanings given to them in the Master Agreement or in the Administration Agreement between Supplier and OMNIA Partners.

**1.1 Requirement**

The County of DuPage, IL (hereinafter defined and referred to as “Principal Procurement Agency”), on behalf of itself and the National Intergovernmental Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, Public Sector (“OMNIA Partners”), is requesting proposals for Trenchless Rehabilitation and Maintenance of Pipeline Infrastructure. The intent of this Request for Proposal is any contract between Principal Procurement Agency and Supplier resulting from this Request for Proposal (“Master Agreement”) be made available to other public agencies nationally, including state and local governmental entities, public and private primary, secondary and higher education entities, non-profit entities, and agencies for the public benefit (“Public Agencies”), through OMNIA Partners’ cooperative purchasing program. The Principal Procurement Agency has executed a Principal Procurement Agency Certificate with OMNIA Partners, an example of which is included as Exhibit D, and has agreed to pursue the Master Agreement. Use of the Master Agreement by any Public Agency is preceded by their registration with OMNIA Partners as a Participating Public Agency in OMNIA Partners’ cooperative purchasing program. Registration with OMNIA Partners as a Participating Public Agency is accomplished by Public Agencies entering into a Master Intergovernmental Cooperative Purchasing Agreement, an example of which is attached as Exhibit C, and by using the Master Agreement, any such Participating Public Agency agrees that it is registered with OMNIA Partners, whether pursuant to the terms of the Master Intergovernmental Purchasing Cooperative Agreement or as otherwise agreed to. The terms and pricing established in the resulting Master Agreement between the Supplier and the Principal Procurement Agency will be the same as that available to Participating Public Agencies through OMNIA Partners.

All transactions, purchase orders, invoices, payments etc., will occur directly between the Supplier and each Participating Public Agency individually, and neither OMNIA Partners, any Principal Procurement Agency nor any Participating Public Agency, including their respective agents, directors, employees or representatives, shall be liable to Supplier for any acts, liabilities, damages, etc., incurred by any other Participating Public Agency. Supplier is responsible for knowing the tax laws in each state.

This Exhibit A defines the expectations for qualifying Suppliers based on OMNIA Partners’ requirements to market the resulting Master Agreement nationally to Public Agencies. Each section in this Exhibit A refers to the capabilities, requirements, obligations, and prohibitions of competing Suppliers on a national level in order to serve Participating Public Agencies through OMNIA Partners.

These requirements are incorporated into and are considered an integral part of this RFP. OMNIA Partners reserves the right to determine whether to make the Master Agreement awarded by the Principal Procurement Agency available to Participating Public Agencies, in its sole and absolute discretion, and any party submitting a response to this RFP acknowledges that any award by the Principal Procurement Agency does not obligate OMNIA Partners to make the Master Agreement available to Participating Procurement Agencies.

## **1.2 Marketing, Sales and Administrative Support**

During the term of the Master Agreement OMNIA Partners intends to provide marketing, sales, partnership development and administrative support for Supplier pursuant to this section that directly promotes the Supplier's products and services to Participating Public Agencies through multiple channels, each designed to promote specific products and services to Public Agencies on a national basis.

OMNIA Partners will assign the Supplier a Director of Partner Development who will serve as the main point of contact for the Supplier and will be responsible for managing the overall relationship between the Supplier and OMNIA Partners. The Director of Partner Development will work with the Supplier to develop a comprehensive strategy to promote the Master Agreement and will connect the Supplier with appropriate stakeholders within OMNIA Partners including, Sales, Marketing, Contracting, Training, and Operations & Support.

The OMNIA Partners marketing team will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through channels that may include:

- A. Marketing collateral (print, electronic, email, presentations)
- B. Website
- C. Trade shows/conferences/meetings
- D. Advertising
- E. Social Media

The OMNIA Partners sales teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through initiatives that may include:

- A. Individual sales calls
- B. Joint sales calls
- C. Communications/customer service
- D. Training sessions for Public Agency teams
- E. Training sessions for Supplier teams

The OMNIA Partners contracting teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through:

- A. Serving as the subject matter expert for questions regarding joint powers authority and state statutes and regulations for cooperative purchasing
- B. Training sessions for Public Agency teams
- C. Training sessions for Supplier teams
- D. Regular business reviews to monitor program success
- E. General contract administration

Suppliers are required to pay an Administrative Fee of 3% of the greater of the Contract Sales under the Master Agreement and Guaranteed Contract Sales under this Request for Proposal. Supplier will be required to execute the OMNIA Partners Administration Agreement (Exhibit B). At Supplier's option, Suppliers may pay additional fees beyond administrative fees, such as technology fees, to OMNIA Partners and/or a third party for additional support and/or access to OMNIA Partners' technology platform.

### **1.3 Estimated Volume**

The dollar volume purchased under the Master Agreement is estimated to be approximately \$50M annually. While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principal Procurement Agency, other Participating Public Agencies that are anticipated to utilize the resulting Master Agreement to be made available to them through OMNIA Partners, and volume growth into other Public Agencies through a coordinated marketing approach between Supplier and OMNIA Partners.

### **1.4 Award Basis**

The basis of any contract award resulting from this RFP made by Principal Procurement Agency will, at OMNIA Partners' option, be the basis of award on a national level through OMNIA Partners. If multiple Suppliers are awarded by Principal Procurement Agency under the Master Agreement, those same Suppliers will be required to extend the Master Agreement to Participating Public Agencies through OMNIA Partners. Utilization of the Master Agreement by Participating Public Agencies will be at the discretion of the individual Participating Public Agency. Certain terms of the Master Agreement specifically applicable to the Principal Procurement Agency (e.g., governing law) are subject to modification for each Participating Public Agency as Supplier and such Participating Public Agency may agree without being in conflict with the Master Agreement as a condition of the Participating Agency's purchase and not a modification of the Master Agreement applicable to all Participating Agencies. Participating Agencies may request to enter into a separate supplemental agreement to further define the level of service requirements over and above the minimum defined in the Master Agreement (e.g., governing law, invoice requirements, order requirements, specialized delivery,

diversity requirements such as minority and woman owned businesses, historically underutilized business, etc.) (“Supplemental Agreement”). It shall be the responsibility of the Supplier to comply, when applicable, with the prevailing wage legislation in effect in the jurisdiction of the Participating Agency. It shall further be the responsibility of the Supplier to monitor the prevailing wage rates as established by the appropriate department of labor for any increase in rates during the term of the Master Agreement and adjust wage rates accordingly. In instances where supplemental terms and conditions create additional risk and cost for Supplier, Supplier and Participating Public Agency may negotiate additional pricing above and beyond the stated contract not-to-exceed pricing so long as the added price is commensurate with the additional cost incurred by the Supplier. Any supplemental agreement developed as a result of the Master Agreement is exclusively between the Participating Agency and the Supplier (Contract Sales are reported to OMNIA Partners).

All signed Supplemental Agreements and purchase orders issued and accepted by the Supplier may survive expiration or termination of the Master Agreement. Participating Agencies’ purchase orders may exceed the term of the Master Agreement if the purchase order is issued prior to the expiration of the Master Agreement. Supplier is responsible for reporting all sales and paying the applicable Administrative Fee for sales that use the Master Agreement as the basis for the purchase order, even though Master Agreement may have expired.

## **1.5 Objectives of Cooperative Program**

This RFP is intended to achieve the following objectives regarding availability through OMNIA Partners’ cooperative program:

- A. Provide a comprehensive competitively solicited and awarded national agreement offering the Products covered by this solicitation to Participating Public Agencies;
- B. Establish the Master Agreement as the Supplier’s primary go to market strategy to Public Agencies nationwide;
- C. Achieve cost savings for Supplier and Public Agencies through a single solicitation process that will reduce the Supplier’s need to respond to multiple solicitations and Public Agencies need to conduct their own solicitation process;
- D. Combine the aggregate purchasing volumes of Participating Public Agencies to achieve cost effective pricing.

## **2.0 REPRESENTATIONS AND COVENANTS**

As a condition to Supplier entering into the Master Agreement, which would be available to all Public Agencies, Supplier must make certain representations, warranties and covenants to both the Principal Procurement Agency and OMNIA Partners designed to ensure the success of the Master Agreement for all Participating Public Agencies as well as the Supplier.

## 2.1 Corporate Commitment

Supplier commits that (1) the Master Agreement has received all necessary corporate authorizations and support of the Supplier's executive management, (2) the Master Agreement is Supplier's primary "go to market" strategy for Public Agencies, (3) the Master Agreement will be promoted to all Public Agencies, including any existing customers, and Supplier will transition existing customers, upon their request, to the Master Agreement, and (4) that the Supplier has read and agrees to the terms and conditions of the Administration Agreement with OMNIA Partners and will execute such agreement concurrent with and as a condition of its execution of the Master Agreement with the Principal Procurement Agency. Supplier will identify an executive corporate sponsor and a separate national account manager within the RFP response that will be responsible for the overall management of the Master Agreement.

## 2.2 Pricing Commitment

Supplier commits the not-to-exceed pricing provided under the Master Agreement pricing is its lowest available (net to buyer) to Public Agencies nationwide and further commits that if a Participating Public Agency is eligible for lower pricing through a national, state, regional or local or cooperative contract, the Supplier will match such lower pricing to that Participating Public Agency under the Master Agreement.

## 2.3 Sales Commitment

Supplier commits to aggressively market the Master Agreement as its go to market strategy in this defined sector and that its sales force will be trained, engaged and committed to offering the Master Agreement to Public Agencies through OMNIA Partners nationwide. Supplier commits that all Master Agreement sales will be accurately and timely reported to OMNIA Partners in accordance with the OMNIA Partners Administration Agreement. Supplier also commits its sales force will be compensated, including sales incentives, for sales to Public Agencies under the Master Agreement in a consistent or better manner compared to sales to Public Agencies if the Supplier were not awarded the Master Agreement.

## 3.0 SUPPLIER RESPONSE

*\* See Attached, Following \* → Responses in BOLD*

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

### 3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services.
- B. Total number and location of salespersons employed by Supplier.
- C. Number and location of support centers (if applicable) and location of corporate office.
- D. Annual sales for the three previous fiscal years.



- a. Submit FEIN and Dunn & Bradstreet report.
- E. Describe any green or environmental initiatives or policies.
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.
- G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:
  - a. Minority Women Business Enterprise
    - Yes     No
    - If yes, list certifying agency: \_\_\_\_\_
  - b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
    - Yes     No
    - If yes, list certifying agency: \_\_\_\_\_
  - c. Historically Underutilized Business (HUB)
    - Yes     No
    - If yes, list certifying agency: \_\_\_\_\_
  - d. Historically Underutilized Business Zone Enterprise (HUBZone)
    - Yes     No
    - If yes, list certifying agency: \_\_\_\_\_
  - e. Other recognized diversity certificate holder
    - Yes     No
    - If yes, list certifying agency: \_\_\_\_\_
- H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.
- I. Describe how supplier differentiates itself from its competitors.
- J. Describe any present or past litigation, bankruptcy or reorganization involving supplier.
- K. Felony Conviction Notice: Indicate if the supplier
  - a. is a publicly held corporation and this reporting requirement is not applicable;
  - b. is not owned or operated by anyone who has been convicted of a felony; or
  - c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions.
- L. Describe any debarment or suspension actions taken against supplier

### **3.2 Distribution, Logistics**

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier.
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas.
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement.
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user.
- E. Provide the number, size and location of Supplier's distribution facilities, warehouses and retail network as applicable.

### **3.3 Marketing and Sales**

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier's primary go to market strategy for Public Agencies to supplier's teams nationwide, to include, but not limited to:
  - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
  - ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
  - i. Creation and distribution of a co-branded press release to trade publications
  - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days
  - iii. Design, publication and distribution of co-branded marketing materials within first 90 days

- iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement
- v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners.
- vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
- vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
- viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with:
  - OMNIA Partners standard logo;
  - Copy of original Request for Proposal;
  - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
  - Summary of Products and pricing;
  - Marketing Materials
  - Electronic link to OMNIA Partners' website including the online registration page;
  - A dedicated toll-free number and email address for OMNIA Partners

C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements.

D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well.

E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate:

- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency

- ii. Best government pricing
  - iii. No cost to participate
  - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include:
- i. Key features of Master Agreement
  - ii. Working knowledge of the solicitation process
  - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
  - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
- i. Executive Support
  - ii. Marketing
  - iii. Sales
  - iv. Sales Support
  - v. Financial Reporting
  - vi. Accounts Payable
  - vii. Contracts
- H. Describe in detail how Supplier's national sales force is structured, including contact information for the highest-level executive in charge of the sales team.
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program.
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc.
- J. State the amount of Supplier's Public Agency sales for the previous fiscal year. Provide a list of Supplier's top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
- K. Describe Supplier's information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement ("Guaranteed Contract Sales").

\$ \_\_\_\_\_ .00 in year one  
\$ \_\_\_\_\_ .00 in year two  
\$ \_\_\_\_\_ .00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.

- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
- ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
- iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
- iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation.

### 3.0 SUPPLIER RESPONSE

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

#### 3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services. **See documents provided in "Technical Proposal"**
- B. Total number and location of salespersons employed by Supplier. **Currently 4 estimators/salespersons, 3 of which are located in Goodfield, IL and 1 in Orland Park, IL**
- C. Number and location of support centers (if applicable) and location of corporate office. **Corporate Office is located in Goodfield, IL and a satellite facility is located in Waukegan, IL**

- D. Annual sales for the three previous fiscal years.

**2022: \$36,700,545**

**2021: \$30,196,862**

**2020: \$26,624,511**

- a. Submit FEIN and Dunn & Bradstreet report.

**FEIN: 37-1319433**

**Dunn & Bradstreet Number: 824676431**

- E. Describe any green or environmental initiatives or policies. **None at this time**
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.

**Typically, our participating in diversity programs is driven by the requirements of the project owner. Since most of our scope of work is performed with our own forces, subcontracting opportunities can be limited. If the project owner wants diverse supplier participation, additional costs can range from 5%-10% on materials.**

G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:

a. Minority Women Business Enterprise

Yes       No

If yes, list certifying agency: \_\_\_\_\_

b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)

Yes       No

If yes, list certifying agency: **US Small Business Administration** \_\_\_\_\_

c. Historically Underutilized Business (HUB)

Yes       No

If yes, list certifying agency: \_\_\_\_\_

d. Historically Underutilized Business Zone Enterprise (HUBZone)

Yes       No

If yes, list certifying agency: \_\_\_\_\_

e. Other recognized diversity certificate holder

Yes       No

If yes, list certifying agency: \_\_\_\_\_

H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.

**Subcontractor relationships will be project specific and as such cannot be disclosed at this time.**

I. Describe how supplier differentiates itself from its competitors.

**The vast majority of our work is performed with our own forces so we are rarely dependent upon outside contractors schedules. Our aim is for everyone to return home in as good as condition or better than they began the day, and for an efficient & smooth workflow.**

J. Describe any present or past litigation, bankruptcy or reorganization involving supplier. **Not Applicable**

K. Felony Conviction Notice: Indicate if the supplier

a. is a publicly held corporation and this reporting requirement is not applicable; **Not Applicable**

b. is not owned or operated by anyone who has been convicted of a felony; **Yes** or

c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions. **Not applicable**

L. Describe any debarment or suspension actions taken against supplier **None**

### 3.2 Distribution, Logistics

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier. **See documents provided in “Technical Proposal”**
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas. **We anticipate providing our services in the following states: Illinois, Wisconsin, Indiana, Missouri, & Iowa. All potential projects will be evaluated individually to confirm that submitted pricing is compatible with each site’s specific conditions.**
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement. **We anticipate using the Master Agreement where requested to do so by a participating agency. This will all be handled through our corporate office in Goodfield, IL. Since this project is service based, we believe it is best if the participating agency verifies and audits the pricing in relation to their local economic conditions.**
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user. **Hoerr Construction, Inc. will be responsible for all processing, handling, & shipping of the materials to the jobsite with our own forces or material suppliers as applicable.**
- E. Provide the number, size and location of Supplier’s distribution facilities, warehouses and retail network as applicable. **Hoerr Construction, Inc. currently maintains a facility in Goodfield, IL (primary) and Waukegan, IL (secondary) for warehousing and storage.**

### 3.3 Marketing and Sales

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwide, to include, but not limited to:
  - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days **Our leadership will include the Master Agreement in our potential pricing options for our public sector work as we determine its applicability.**



- ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days **We will communicate with our local sales force/estimators the particulars of this Master Agreement.**
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
- i. Creation and distribution of a co-branded press release to trade publications  
**Yes**
  - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days **Yes**
  - iii. Design, publication and distribution of co-branded marketing materials within first 90 days **We will consider this request once we have had further discussion with OMNIA Partners.**
  - iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement. **We will make this decision on a case-by-case basis.**
  - v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners. **We will make this decision on a case-by-case basis.**
  - vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement **We will make this decision on a case-by-case basis.**
  - vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.) **We will make this decision on a case-by-case basis.**
  - viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with: **We can provide a link on our webpage back to OMNIA Partners' website.**
    - OMNIA Partners standard logo;
    - Copy of original Request for Proposal;
    - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
    - Summary of Products and pricing;

- Marketing Materials
  - Electronic link to OMNIA Partners' website including the online registration page;
  - A dedicated toll-free number and email address for OMNIA Partners
- C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements. **Since our current customers projects are all contract specific, they are not able to be migrated to the Master Agreement. We currently do not have any cooperative contracts in place that would be applicable to the Master Agreement.**
- D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well. **Agreed**
- E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate: **Yes, where applicable & appropriate**
- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency
  - ii. Best government pricing
  - iii. No cost to participate
  - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include: **Yes**
- i. Key features of Master Agreement
  - ii. Working knowledge of the solicitation process
  - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
  - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
- i. Executive Support **Max P. Hoerr, President, [info@hoerr.com](mailto:info@hoerr.com) 309-691-6653**

- ii. Marketing **John Manijak, Business Development, [jmanijak@hoerr.com](mailto:jmanijak@hoerr.com) 312-350-0301**
  - iii. Sales **David Steffen, Lead Estimator, [dsteffen@hoerr.com](mailto:dsteffen@hoerr.com) 309-691-6653**
  - iv. Sales Support **Zach Terry, Estimator, [zterry@hoerr.com](mailto:zterry@hoerr.com) 309-691-6653**
  - v. Financial Reporting **Kurt Plattner, Treasurer, [kplattner@hoerr.com](mailto:kplattner@hoerr.com) 309-691-6653**
  - vi. Accounts Payable **Janel Hillman, Accounts Payable, [accountspayable@hoerr.com](mailto:accountspayable@hoerr.com) 309-691-6653**
  - vii. Contracts **Holly Knepp, Contracts, [hknepp@hoerr.com](mailto:hknepp@hoerr.com) 309-691-6653**
- H. Describe in detail how Supplier’s national sales force is structured, including contact information for the highest-level executive in charge of the sales team. **Max Hoerr II is our highest-level executive, and the 4 personnel most involved in sales meet weekly and are in close communication.**
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program. **We expect to be in frequent contact with OMNIA Partners throughout the length of the Master Agreement and can address potential issues or concerns as they arise.**
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc. **We will manage the Master Agreement as efficiently and thoroughly as needed. Timeframe requirements will be discussed between all parties.**
- J. State the amount of Supplier’s Public Agency sales for the previous fiscal year. Provide a list of Supplier’s top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each. **We will only provide this information if expressly permitted by our top 10 public agency customers.**
- K. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions. **We will work with the appropriate parties to facilitate the necessary transfer of job information and funds electronically. We have the ability to receive and send funds electronically.**
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement (“Guaranteed Contract Sales”).

- \$0.00 in year one
- \$0.00 in year two
- \$0.00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.

- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
- ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
- iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
- iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation

**When a public agency issues its own solicitation, we will respond to the solicitation with pricing that is applicable to that specific project. If we believe that there would be a benefit to utilizing the Master Agreement, we will present the Master Agreement to the public agency for their consideration.**