
NO. ITEM UOM QTY PRICE EXTENDED PRICE

A Mobilization/Demobilization LS 1  $                  101,881.23  $                            101,881.23 

B Temporary Barriers and Fencing LS 1  $                    61,602.73  $                              61,602.73 

C Site Preparation and Clearing LS 1  $                  142,170.61  $                            142,170.61 

D Scale Keyway Crown LS 1  $                  102,422.38  $                            102,422.38 

E Install 20' Rock Bolts in Keyway Crown LF 3,000  $                         243.01  $                            729,030.00 

F Re-Drill Weep Holes in Keyway Crown LF 600  $                         130.04  $                              78,024.00 

G Install High Tensile Strength Mesh in Keyway Crown SF 9,600  $                           13.88  $                            133,248.00 

H Scale Keyway Interior North and South Walls LS 1  $                    88,471.06  $                              88,471.06 

I Install 20’ Spot Rock Bolts in Keyway Interior Walls, East Lobe Highwalls, and West Lobe Highwalls LF 300  $                         276.63  $                              82,989.00 

J Install 20’ Rock Bolts in Keway Interior North and South Walls LF 2,280  $                         266.35  $                            607,278.00 

K Install Pinned High Tensile Strength Mesh in Keway Interior North and South Walls SF 11,400  $                             9.35  $                            106,590.00 

L Scale West Lobe STA 110+55 to STA 112+10 Highwalls LS 1  $                    66,290.94  $                              66,290.94 

M Install 20’ Rock Bolts in West Lobe LF 5,112  $                         270.81  $                         1,384,380.72 

.N Install Pinned High Tensile Strength Mesh in West Lobe SF 12,780  $                           12.51  $                            159,877.80 

O Scale West Lobe STA 113+35 to STA 114+40 Highwalls and Remove Vegetation LS 1  $                    39,774.57  $                              39,774.57 

P Install Draped Rockfall Netting in West Lobe STA 113+35 to STA 114+40 Highwalls SF 10,370  $                           10.17  $                            105,462.90 

Q Scale West Lobe STA 115+20 to STA 115+70 Highwalls and Remove Vegetation LS 1  $                    19,887.28  $                              19,887.28 

R Install 20’ Rock Bolts in West Lobe STA 115+20 to STA 115+70 Highwalls LF 1,720  $                         297.90  $                            512,388.00 

S Install Pinned High-Tensile Strength Mesh in West Lobe STA 115+20 to STA 115+70 Highwalls SF 4,300  $                           13.55  $                              58,265.00 
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T Inspect and Repair Existing Draped Rockfall Netting in East Lobe STA 224+50 to 225+20 Highwalls LS 1  $                    12,736.77  $                              12,736.77 

U Scale East Lobe STA 226+10 to 226+60 Highwalls and Remove Vegetation LS 1  $                      8,807.80  $                                8,807.80 

V Install Draped Rockfall Netting in East Lobe STA 226+10 to 226+60 Highwalls SF 6,100  $                             6.11  $                              37,271.00 

W Scale East Lobe STA 226+60 to STA 226+90 Highwalls LS 1  $                      4,533.56  $                                4,533.56 

X Install 20’ Rock Bolts in East Lobe STA 226+60 to STA 226+90 Highwalls LF 1,560  $                         276.63  $                            431,542.80 

Y Install Pinned High Tensile Strength Mesh in East Lobe STA 226+60 to STA 226+90 Highwalls SF 3,900  $                             7.15  $                              27,885.00 

Z Scale East Lobe STA 227+15 to STA 227+65 Highwalls LS 1  $                    12,420.94  $                              12,420.94 

AA Install 20’ Rock Bolts in East Lobe STA 227+15 to STA 227+65 Highwalls LF 1,420  $                         239.43  $                            339,990.60 

BB Install Pinned High Tensile Strength Mesh in East Lobe STA 227+15 to STA 227+65 Highwalls SF 3,550  $                           16.23  $                              57,616.50 

CC Warranty Inspection LS 1  $                    12,815.69  $                              12,815.69 

 $                         5,525,654.88 

 $                            250,000.00 

5,775,654.88$                          

Invitations Sent
Total Vendors Requesting Documents

Total Bid Responses
6
2

GRAND TOTAL

NOTES
1.  Rock Supremacy, LLC has been deemed non-reponsive due to not providing required documents.

Bid Opening 02/17/2026 @ 2:30 PM DW,HK
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