
NO. ITEM UOM QTY PRICE EXTENDED 
PRICE PRICE EXTENDED 

PRICE

1 Septage Receiving Station Tank LS 1  $   605,549.00  $   605,549.00  $   809,100.00  $   809,100.00 

2
Unsuitable Foundation Material
Removal & Replacement with
Geotextile Fabric and 3-inch Stone

CU YD 100  $          125.00  $     12,500.00  $          100.00  $     10,000.00 

618,049.00$    819,100.00$    

Invitations Sent
Total Vendors Requesting Documents

Total Bid Responses


Vissering Contruction 

Company Joseph J. Henderson & Son, Inc.

THE COUNTY OF DUPAGE
FINANCE - PROCUREMENT
SEPTAGE RECEIVING TANK 24-087-PW
BID TABULATION

337
0
2

GRAND TOTAL

NOTES
1. Public Works has requested a contingency of 10%; $618,049.00 + $61,804.90 (contingency) = $679,853.90.

Bid Opening 8/1/2024 @ 2:30 PM BR, HK
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