



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

November 28, 2023

The County of DuPage
Finance – Procurement 3-400
421 North County Farm Road
Wheaton, IL 60187-3978

Re: Cover Letter for Trenchless Rehabilitation & Maintenance of Pipeline Infrastructure 23-065-PW

To Whom It May Concern:

Hoerr Construction, Inc. is pleased to submit a proposal for the above referenced project. Since 1994, we have been installing, repairing, & rehabilitating underground utilities utilizing both traditional open cut methods and trenchless methods. The following documents should satisfy the requirements for bid submittal, but if you have any questions or need further clarification, please do not hesitate to contact our office.

We acknowledge the following addenda:

Addendum #1, 11/2/23
Addendum #2, 11/16/23
Addendum #3, 11/17/23

Sincerely,
HOERR CONSTRUCTION, INC.

Andrew Hoerr
Vice President



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Offeror's Qualifications

Hoerr Construction, Inc. has been in the underground utility business for over 29 years constructing all types of utilities for commercial and municipal clients. Currently, we have over 80 employees operating in the State of Illinois out of our headquarters facility in Goodfield, IL and our satellite office location in Waukegan, IL. Our field crews are signatory to the laborers, operating engineers, teamsters, & plumbers unions.

Next year will mark our 20th year in the cured in place pipe (CIPP) business as a licensee of the CIPP Corporation. We have installed CIPP liners from 3" to 72" in diameter for a wide variety of customers. We own all the necessary equipment to handle not only liner installation and curing, but also all parts of the job set up and tear down. This allows us the unique ability to react quickly and efficiently to changing job conditions that often arise unexpectedly. Our Key Qualifications document provides additional information on our key personnels' experience in this work.

Our manhole rehabilitation & spray-applied lining crews began operating this year, but they have been installing these products for well over 5 years. We have completed multiple jobs for various municipalities across the State of Illinois, including IDOT. For more detail on our experience for this work, please see the Key Qualifications document.

Perhaps our greatest attribute that differentiates us from our competitors is the scope of work that we self-perform. When it comes to underground utilities, Hoerr Construction, Inc. subcontracts very little of a typical project. Depending on the location of the project, we perform the following scopes of work in-house:

- CIPP (gravity & pressure)
- Cleaning & Televising
- Grouting
- T-Lining & Lateral Lining
- Manhole Rehabilitation
- Spray-Applied Lining
- Open Cut Excavation & Point Repairs
- Sectional Point Repair Liners
- Bypass Pumping

An underground utility project can involve many different scopes of work, and by self-performing a wide range of services we have found that we can reduce miscommunications between entities, reduce scheduling conflicts, and improve the quality of the work. Project owners have a primary point of contact that has been involved with all aspects of their project. And if the circumstances are such that we cannot self-perform a part of the project that we normally could, we have the experience to understand how this should function and can advise & respond appropriately.

Attached you will find our completed projects experience list, W-9, Certificate of Good Standing from the Illinois Secretary of State and our current list of Major Sewer Rehab Equipment.



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
East Peoria, IL	Jackie Harrmann (309) 387-1025	2232 E. Washington, East Peoria, IL 61611	496	8"	Jun-05	S
Rantoul, IL	Len Hadler (217) 892-2762	333 S. Tanner St., Rantoul, IL 61866	4,272	8"-10"	Jul-05	S
Arcola, IL	Martin Vogel (217) 373-8600	1817 South Neil St., Ste. 100, Champaign, IL 61820	2,390	6"	Aug-05	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	851	8"	Aug-05	S
Peoria, IL	Dor Colclasure, Sr. (309) 275-7038	1805 W. Washington St., Bloomington, IL 61701	110	12"	Aug-05	S
Morton, IL	Bob Wright (309) 266-5361	120 N. Main St., Morton, IL 61550	6,975	8", 12"	Sep-05	S
White Hall, IL	Glenn Hill (217) 374-2345	116 E. Sherman St., White Hall, IL 62092	464	8"	Oct-05	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	400	8"	Sep-05	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	321	8"	Jan-06	S
Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	4,965	8"-18"	Mar-06	S
Flanagan, IL	Morie Duffy (815) 674-4405	PO Box 597, Flanagan, IL 61740	523	12"	Jan-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	430	8"	Feb-06	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	161	60"	Sep-06	H
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	280	8"	Oct-06	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	16,889	6"-18"	Oct-06	S
Mendota, IL	Bob Larkin (815) 539-6307	800 Washington St., Mendota, IL 61342	4,982	8"	Nov-06	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,162	8"	Nov-06	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	2,360	8"	Nov-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	206	8"	Dec-06	S
Griggsville, IL	Kent Goewey (217) 833-2412	106 S. Corey, Griggsville, IL 62340	2,217	8"	Dec-06	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	512	10"	Dec-06	S
Morton, IL	A.J. Bimrose (309) 263-4001	120 N. Main St., Morton, IL 61550	141	24"	Jan-07	S
Fairbury, IL	Frank McPherson (815) 682-2911	201 W. Locust St., Fairbury, IL 61739	191	14"	Jan-07	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St., Havana, IL 62644	401	10"	Apr-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,004	8"	Apr-07	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	132	8"	Jun-07	S
IL Cent. College, East Peoria, IL	Kevin Roberts (309) 694-5135	1 College Drive, East Peoria, IL 61635	145	18"	Jun-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	695	8"	Aug-07	S
WG/Caterpillar Inc., Peoria, IL	Building RPF	Cat LC 501 SW Jefferson, Peoria, IL 61630	139	6"	Aug-07	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	1,495	8"-12"	Aug-07	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St., Rock Island, IL 61202	8,962	8"-10"	Sep-07	S
East Moline, IL	Tim Karmiller (309) 752-1595	1200 13th Ave., East Moline, IL 61244	5,900	8"	Sep-07	S
Moline, IL	John Browning (309) 736-5797	3635 4th Ave., Moline, IL 61265	2,573	8"-24"	Oct-07	S
Deavan, IL	Scott DeSplanter (309) 637-1890	401 SW Water St., Suite 209, Peoria, IL 61602	264	8"	Nov-07	S
Caterpillar Inc., East Peoria, IL	Building KK	901 W. Washington St., East Peoria, IL 61630	1,318	30"-48"	Nov-07	H
Caterpillar Inc., East Peoria, IL	Building KK	901 W. Washington St., East Peoria, IL 61630	123	18"	Nov-07	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave., Morton, IL 61550	7,069	8"-15"	Nov-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,039	8" & 18"	Nov-07	S
R.A. Cullinan & Sons / GPSD	Bill Bimrose (309) 925-2711	PO Box 166, Tremont, IL 61568	281	8"	Dec-07	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave., Urbana, IL 61802	13,663	8"-24"	Dec-07	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	388	8"	Dec-07	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	1,060	8"	Dec-07	S
Avon, IL	Jessica Remy, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	10,245	8"-10"	Jan-08	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,795	8"-10"	Feb-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	866	8"	Feb-08	S
Cuba, IL	George Soper, Engineer (309) 343-9282	BC2 Inc, 188 East Simmons St., Galesburg, IL 61402	8,015	8" & 12"	Apr-08	S
Canton, IL	Keith Plavec, Engineer (309) 647-7831	Maurer-Stutz Inc, 1670 E. Ash St., Canton, IL 61520	2,177	8"-12"	May-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	669	8"	May-08	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	12,407	8"-21"	Jul-08	S
Chippewa Lake, Princeville, IL	Rob Ingle (309) 385-2277	12809 Chippewa Dr., Princeville, IL 61559	149	12"	Jul-08	S
Knoxville, IL	George Soper, Engineer (309) 343-9282	BC2 Inc, 188 East Simmons St., Galesburg, IL 61402	657	8"	Jul-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	15,224	8" - 18"	Aug-08	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave., Morton, IL 61550	7,249	8" - 18"	Sep-08	S
Hallcock Township	Jim Troglia (309) 274-2848	21208 N. Blueridge Rd., Chailicothe, IL 61523	126	24"	Sep-08	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	653	8"	Sep-08	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	2,014	8", 12"	Sep-08	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St., Rock Island, IL 61202	4,291	8"	Sep-08	S

2005 TOTAL
15,958

2006 TOTAL
36,028

2007 TOTAL
46,983



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	4,059	8" - 12"	Oct-08	S
Moline, IL	Erica Williams (309) 797-0718	3635 4th Ave, Moline, IL 61265	159	12"	Oct-08	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	324	10"	Oct-08	S
Pontiac High School, Pontiac, IL	Jerry Jones (815) 844-6113	1100 S. Indiana Ave, Pontiac, IL 61764	340	8"	Oct-08	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	6,173	8" - 24"	Nov-08	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobble, Kankakee, IL 60901	3,817	8"	Nov-08	S
Fairbury, IL	Frank McPherson (815) 632-2911	201 W. Locust St., Fairbury, IL 61739	1,743	10" - 12"	Nov-08	S
East Peoria, IL	Jackie Harrmann (309) 357-1025	2232 E. Washington, East Peoria, IL 61611	1,304	8" - 18"	Dec-08	S
Caterpillar Inc, East Peoria, IL	East Peoria Campus	901 W. Washington St, East Peoria, IL 61630	452	18"	Dec-08	S
Washington, IL	Ken Newman (309) 444-3196	115 W. Jefferson, Washington, IL 61571	3,680	18"	Mar-09	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	10,556	8" - 15"	Jun-09	S
Mackinaw, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	3,251	8" - 12"	Jun-09	S
Normal, IL / Stark Excavating	Don Colclasure, Jr. (309) 828-5034	1805 W. Washington St., Bloomington, IL 61701	475	33"	Jun-09	H
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	21,913	8" - 24"	Aug-09	S
Springfield, IL - CWLP	Patrick Giacomini (217) 757-8670 x244	3100 Stevenson Drive, Springfield, IL 62703	3,459	39" - 42"	Sep-09	H
Peoria, IL - Best Buy	Bill Joseph (309) 692-1135	5001 N. University Street	130	30"	Sep-09	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	8,824	6" - 15"	Oct-09	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	1,484	8"	Oct-09	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St. Rock Island, IL 61202	4,700	8"	Oct-09	S
Moline, IL	John Browning (309) 736-5797	3635 4th Ave, Moline, IL 61265	2,965	8" - 18"	Oct-09	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	4,826	8" - 12"	Oct-09	S
Silvis, IL	Jim Gration (309) 792-9181	121 11th St, Silvis, IL 61282	1,817	8" - 14"	Oct-09	S
Whiteside County			216	18" & 30"	Nov-09	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	1,162	8" & 15"	Dec-09	S
Flanagan, IL	Phil Allyn, Engineer (309) 689-9888	7707 N. Knoxville Ave, Ste 200, Peoria, IL 61614	3,025	8" - 12"	Dec-09	S
Hoerr Construction, Peoria, IL	Max Hoerr (309) 691-5653	1601-D.W. Luthy Dr, Peoria, IL 61615	70	6"	Jan-10	AMB
Springfield, IL - CWLP	Patrick Giacomini (217) 757-8670 x244	3100 Stevenson Drive, Springfield, IL 62703	258	39"	Jan-10	H
Caterpillar Inc, East Peoria, IL	East Peoria Campus	901 W. Washington St, East Peoria, IL 61630	269	12"	Feb-10	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	11,854	8" - 24"	Mar-10	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobble, Kankakee, IL 60901	1,540	8" - 15"	Mar-10	S
Davenport, IA / Municipal Pipe Tool	Sharon Washcar (800) 798-4205	515 5th St., Hudson, IA 50643-0398	8,289	8" - 12"	Apr-10	S
Creve Coeur, IL	Jeff Sheller (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	369	8"	Apr-10	S
Effingham, IL / Farnsworth Engineers	Michelle Wilkins (217) 342-5303	201 E. Jefferson, Effingham, IL 62401	632	10"	May-10	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobble, Kankakee, IL 60901	420	24"	May-10	S
Mackinaw, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	5,662	8" - 10"	Jun-10	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	785	15" - 18"	Jun-10	S
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	333	12"	Aug-10	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	19,109	8" - 21"	Aug-10	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	7,442	8" - 12"	Aug-10	S
HCR Manicare, East Peoria, IL	Chris Phillips (309) 339-0460	500 Centennial Dr, East Peoria, IL 61611	195	10"	Aug-10	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	2,250	8"	Sep-10	S
Bunn-O-Matic	Bruce Bradbury (217) 585-7811	1400 Stevenson Dr, Springfield, IL 62703	27	6"	Sep-10	AMB
Midwest Foundation, East Peoria, IL	Tom Reuter (309) 925-2831	PO Box 1207, Tremont, IL 61568	170	24"	Sep-10	S
Morton, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	63	20"	Sep-10	S
Hanover, IL / Municipal Pipe Tool	Sharon Washcar (800) 798-4205	515 5th St., Hudson, IA 50643-0398	11,661	8" - 12"	Sep-10	S
Peoria, IL - JC Dillon			243	18"	Sep-10	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	5,954	8" - 18"	Nov-10	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61265	6,799	8" - 18"	Nov-10	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	3,263	8" - 10"	Nov-10	S
Silvis, IL	Jim Gration (309) 792-9181	121 11th St, Silvis, IL 61282	1,153	10" & 24"	Nov-10	S
Lakeview Estates			141	21" & 30"	Nov-10	S
Knoxville, IL	George Soper, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	1,654	8" & 12"	Nov-10	S
Mendota, IL	Tim Kimrey (815) 539-6307	607 8th Ave, Mendota, IL 61342	3,125	8" & 12"	Dec-10	S
Pontiac, IL	Todd Campbell (815) 844-5574	1024 W. Reynolds St, Pontiac, IL 61764	372	8"	Dec-10	S
O'Brien Bros. Plumbing / Caterpillar	Ted McSimor (309) 578-2495	1604 SW Adams St, Peoria, IL 61602	397	6"	Dec-10	S
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	174	36"	Jan-11	S
Galesburg Sanitary District	Harold Saline (309) 343-9087	2700 W. Main St, Galesburg, IL 61401	170	47"	Jan-11	H
			2009 TOTAL			85,909
			2010 TOTAL			94,519
			2009 TOTAL			72,483



CONSTRUCTION, INC. CLIPP



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Le Roy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL 61752	641	14"	Oct-12	S
North Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	50	24" - 18"	Oct-12	S
Creve Coeur, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	402	8"	Oct-12	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	223	15" & 18"	Oct-12	S
Lincoln, IL/American Water - EMC	Darrell Palmer (217) 732-4030	W. Kickapoo St, Lincoln IL 62656	1,365	12" & 18"	Oct-12	S
Coal Valley, IL	Alan Wilson (309) 799-3604	900 1st St., Coal Valley, IL 61240	4,775	8" - 18"	Oct-12	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St. Rock Island, IL 61202	6,853	8" - 18"	Nov-12	S
East Moline, IL	Tim Kammiller (309) 732-1595	1200 13th Ave, East Moline, IL 61244	6,478	8" - 18"	Nov-12	S
Silvis, IL	Jim Gratton (309) 792-9181	121 11th St, Silvis, IL 61282	3,069	8" & 10"	Nov-12	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61265	7,013	8" - 18"	Nov-12	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	4,945	8"	Nov-12	S
Tazewell County Highway Dept.	Dave Shuermann (309) 666-0485	21308 IL Route 9 Tremont, IL 61568	183	30"	Nov-12	S
Prophetstown, IL	Terry Heikamp, PE (815) 562-9087	515 Lincoln Highway, Rochelle, IL 61068	11,609	6" - 15"	Dec-12	S
Metamora, IL	Sian Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	20,135	8" - 10"	Dec-12	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	1,182	8"	Jan-13	S
Medina Township, Nosserville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	163	15"	Jan-13	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	178	15"	Jan-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	1,288	12" - 15"	Jan-13	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	589	42"	Jan-13	H
Wyanet, IL	Jack Kusek, Engineer (815) 439-2080	McClure Engineering, 1138 Columbus St, Ottawa, IL 613	3,644	8" - 10"	Feb-13	S
Mendota, IL	Tim Kimrey (815) 539-6307	607 8th Ave, Mendota, IL 61342	7,084	8" - 15"	Mar-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	78	15"	Mar-13	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 60174	302	30"	Mar-13	S
Hamilton, IL	Rick Beal (309) 833-4954	704 East Jackson, Macomb, IL 61455	18,011	8" - 10"	Apr-13	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 60174	5,768	8" - 15"	Apr-13	S
A.D.M. Peoria, IL	Mike Schaeffer (309) 669-1713	1 Edmund St, Peoria, IL 61602	315	6" - 8" transition	Apr-13	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	2,621	8" - 24"	Apr-13	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	239	15"	Apr-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	100	15"	Apr-13	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,211	8" & 10"	May-13	S
Peoria, IL / G.P.S.D	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	5,356	8" - 18"	May-13	S
Normal, IL	Keith Simpson (309) 454-9768	P.O. Box 589, Normal, IL 61761	296	8"	May-13	S
IL American Water Co. - Various	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	15,755	8"	May-13	S
Havana, IL	Jewel Bucy (309) 543-2525	107 N. High St, Havana, IL 62844	1,204	12" & 24"	Jun-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	328	12" - 15"	Jun-13	S
IL Cent. College, Peoria, IL	Kevn Roberts (309) 694-5135	1 College Drive, East Peoria, IL 61635	802	8"	Jul-13	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	193	10"	Jul-13	S
Montgomery Twp, IL	Art Wiegand (309) 275-1637	200 N. Eureka St Goodfield, IL 61742	133	12"	Jul-13	S
Flanagan, IL	Jeremy Highland (815) 867-0174	101 West South Street, Flanagan, IL 61740	607	10"	Jul-13	S
Elmwood Park, IL	Dino Braglia (708) 955-7103	11 Conti Parkway, Elmwood Park, IL 60707	4,563	12" - 18"	Aug-13	S
Highland Park, IL	Leif Dickinson (847) 343-1996	1150 Half Day Road, Highland Park, IL 60035	12,362	6" - 10"	Aug-13	S
North Chicago, IL	Josh Wheeler (224) 387-9991	1850 Lewis Avenue, North Chicago, IL 60064	3,064	8" - 10" - 15"	Aug-13	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	7,211	6" - 20"	Aug-13	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	145	30"	Aug-13	S
Glencoe, IL	Christine Van Dorick (847) 461-1119	675 Village Court, Glencoe, IL 60022	12,251	6" - 12"	Aug-13	S
LaGrange Park, IL	Brendan McLoughlin (708) 352-2922 ext 100	937 Barnsdale Road, La Grange Park, IL 60526	5,145	12" - 15" - 21"	Aug-13	S
Tobin Brothers - Mahomet, IL	Mike Tobin (309) 685-7641	2010 NE Perry Avenue, Peoria, IL 61603	75	6"	Aug-13	S
IL American Water Co. DuPage County	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	25,244	8"	Sep-13	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills, IL 61548	1,029	8"	Sep-13	S
ICCI - Leisure Acres, Washington, IL	Jay Austin (309) 694-4224	420 Pinecrest Drive, East Peoria, IL 61611	720	12" - 15" - 18"	Sep-13	S
La Grange, MO	Mark Bross (673) 221-0020	Klingner & Assoc PC, 4510 Paris Gravel Rd, Hannibal, MI	6,852	6" - 8" - 12"	Sep-13	S
Savanna, IL	Matt Hansen (815) 284-3381	Willett Holman & Assoc, Inc., 809 E. 2nd St, Dixon, IL 6	8,400	8" - 10" - 12" - 15"	Oct-13	S
Knoxville, IL	George Sopor, Engineer (309) 343-9282	BCZ Inc, 188 East Simmons St, Galesburg, IL 61402	1,161	8"	Oct-13	S
Bonnie Brae Forest Manor Sanitary District	Paul St. Aubyn, Engineer	AECOM, 303 E. Wacker Dr, Suite 1400, Chicago, IL 60601	2,743	8"	Oct-13	S
IL American Water	Harold Smith (630) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	2,542	8"	Oct-13	S
Montgomery Twp, IL	Art Wiegand (309) 275-1637	200 N. Eureka St Goodfield, IL 61742	62	15"	Oct-13	S
Village of Bartonville	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	579	12" - 15"	Oct-13	S

**2012 TOTAL
187,319**



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	INSTALLED LENGTH	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
IAWC Arbury - Mokena, IL	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	30,392'	10", 12", 15", 24", 30"	Dec-14	S
Orion, IL	Chris Lundberg (309) 526-8987	1202 4th St, Orion, IL 61273	1,155'	8"	Nov-14	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	10'	6"	Nov-14	AMB
Libertyville - National Power Rodding	Reid Ruprecht (312) 907-5292	2500 W. Arlington St Chicago, IL 60612	286'	10" & 15"	Nov-14	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	658'	43"	Dec-14	S
IAWC	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	739'	21"	Dec-14	S
East Peoria, IL	Jackie Harman (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	322'	8"	Dec-14	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	550'	8"	Dec-14	S
Illinois State University	Mike Johnson (309) 438-2732	100 S. Fell Ave Suite 102, Normal, IL 61790	39'	4" & 6"	Dec-14	AMB
BNWRD Bloomington, IL	Diane Underman (309) 827-4396	2015 W. Oakland Ave. Bloomington, IL 61701	4,207'	18" & 27"	Jan-15	S
Winfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,281'	8" & 10"	Jan-15	S
Palos Heights, IL	(708) 361-1806	7607 W. College Dr. Palos Heights, IL 60463	3,406'	8", 10", 15", 24"	Jan-15	S
Bushnell, IL	David Raymond (309) 313-3632	138 E. Hall, Bushnell, IL 61422	5,948'	8", 10", 18"	Jan-15	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanatown Hills 61548	1,221'	8"	Jan-15	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St., Cambridge, IL 61238	2,447'	8" & 10"	Feb-15	S
Round Lake Park, IL	Frank J. Furlan (847) 562-4568	3233 Grand Ave Ste 4 Waukegan, IL 60085-2234	3,274'	8"	Feb-15	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St. Rock Island, IL 61202	7,409'	8", 10", 15"	Feb-15	S
Lake Winnebago	Jim Flammigan	1395 Fairfax Ct, Tremont, IL 61568	260'	24"	Feb-15	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave. East Moline, IL 61244	8,388'	6" 8", 12", 15"	Mar-15	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	161'	12"	Mar-15	S
Silvis, IL	Jason (309) 313-3751	1211 11th St, Silvis, IL 61282	2,052'	8"	Mar-15	S
Macomb, IL	Rich Brecklin (309) 383-2200	233 Center St, Macomb, IL 61455	3,965'	8", 10", 12", 21", 24"	Mar-15	S
Germanatown Hills, IL	Ryan Otto (309) 434-2225	216 Holland Rd. Germanatown Hills 61548	548'	8"	Apr-15	S
Bloomington, IL	115 East Washington Street, Bloomington, IL 61701	17,154', 12", 13", 15", 18", 2"	May-15	S		
Berger Exc. / Huntly, IL	Matt Golden (847) 980-9694	200 W. Superior Street Suite 303E, Chicago, IL 60634	3,293'	8"	May-15	S
Leander Const. / Pekin, IL	Bobby Ashby, (309) 647-7400	24472 Co Rd 6, Canton, IL 61520	4,344'	21", 30", 32"	May-15	S
Iron Hustler Excavation	Rob Frederick (309) 691-9894	1604 W. Delweiller Dr., Peoria, IL 61615	150'	24"	Apr-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	50'	24"	Apr-15	S
Park Ridge IL	Nick Webber (847) 384-5457	505 Butler Pl, Park Ridge, IL 60068	7,219'	10", 12", 15", 18", 2"	May-15	S
Flanagan, IL	Jeremy Highland (815) 867-0174	101 West South Street, Flanagan, IL 61740	439'	19"	Apr-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	104'	36"	Apr-15	S
Evanston, IL	Laura Biggs, (847) 448-4311	2100 Ridge Ave, Evanston, IL 60201	3,609'	10", 12", 15", 18", 2"	May-15	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St., Tremont, IL 61568	454'	15"	May-15	S
East Peoria, IL	Jackie Harman (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,567'	8", 24"	May-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	109'	15"	May-15	S
West Peoria, IL	Henry Strube	2506 West Rohmann Ave, West Peoria, IL 61604	96'	18"	May-15	S
Ary's Inc / IAWC	Jim Weiling (708) 426-0660	7455 W. Duran Dr., Tinley Park, IL 60477	118'	12" & 15"	May-15	S
UCSD	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	405'	15"	May-15	S
Dillon/East Peoria	Chris Dillon (309) 699-1596	1515 W. Lufly Dr. Peoria, IL 61612	127'	15"	May-15	S
Mackinaw, IL	Mike Schoop (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,288'	8"	May-15	S
Naperville Storm	David Kerr (630) 417-2380	180 Fort Hill Dr, Naperville, IL 60540	15,960'12", 15", 18", 21", 24",	Jun-15	S	
Unit 5 School District	Doug Johnson (309) 279-1153	1999 Eagle Rd., Normal, IL 61761	182'	8"	Jun-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	330'	15"	Jun-15	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	12,282'	6", 8", 9", 10"	Jul-15	S
Dillon/COP	Chris Dillon (309) 699-1596	1515 W. Lufly Dr. Peoria, IL 61612	282'	16", 24", 30"	Jul-15	S
Morton, IL	Phil Roeker (309) 265-5351 x217	2625 S. Fourth Ave, Morton, IL 61550	405'	8"	Jul-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	110'	18"	Jul-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	36'	15"	Jul-15	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive Lake Forest, IL 60045	5,869'	8", 10"	Jul-15	S
Mantero, IL	Keith Mulholland, PE (815) 932-7406	367 S. Schuyler Ave, Kankakee, IL 60901	5,462'	8", 10", 15", 18"	Jul-15	S
A. Lampkinsdale, IL	Anthony Iacullo (847) 991-6000	1900 Wright Blvd., Schaumburg, IL 60193	1,476'	12"	Jul-15	S
North Chicago, IL	Josh Wheeler (224) 387-9991	1850 Lewis Avenue, North Chicago, IL 60064	1,615'	8"	Jul-15	S
Gurnee, IL	David DePino (847) 599-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	4,036'	8"	Jul-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	56'	15"	Jul-15	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	313'	12" & 18"	Aug-15	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Old Half Day Rd. Lincolnshire, IL 60069	2,162'	8", 18"	Aug-15	S
Wheeling, IL	Jeff Wollgram (847) 279-6928	77 W. Hintz Rd., Wheeling, IL 60090	5,793'	8", 12", 15"	Aug-15	S

2014 TOTAL
295,321



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski, (847) 369-5906	222 North Ridge Ave, Arlington Heights	7,543	8", 10"	Aug-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	452	15", 12", 30"	Aug-15	S
Bartonville, IL	FCI Bernie Nordstrom (309) 697-9105	124 Roosevelt St, Bartonville, IL 61807	151	21"	Aug-15	S
Washington, IL	Saddlebrook Estates HOA	250 Circle Shore Dr, Washington, IL 61571	181	24"	Aug-15	S
Hollis TWP, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	46	30"	Aug-15	S
Dillon, Caterpillar	Chris Dillon (309) 686-1566	1515 W Lullay Dr, Peoria, IL 61612	185	8"	Aug-15	S
MBI Piping/Joliet	Pat Wunsch (262) 790-5080	4215 N. 124th St Brookfield, WI 53005	8,900*	10", 12", 15", 18", 2"	Sep-15	S
Mundelein / Allegany Casualty	Mark Lee (847) 993-9828	5836 Lincoln, Suite 200, Morton Grove, IL 60053	586	18"	Sep-15	S
Bensenville	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	6,272	8", 10"	Sep-15	S
DuPage County DOT	Ryan Singer	421 N. County Farm Rd, Wheaton, IL 60187	368	36" & 48"	Sep-15	S
Lombard, IL / R.W. Duntelman	Lello Brandonisio, (630) 953-1500	600 S. Lombard Rd, Addison, IL 60101	2,722	8"	Sep-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	55	36"	Sep-15	S
Metamora TWP, IL	Jim Schertz (309) 696-4383	808 N. Wiedman St, Metamora, IL 61548	52	48"	Oct-15	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	9,238	8", 10", 12", 15"	Oct-15	S
Champaign, IL	Jeff Crabtree (217) 403-4700	702 Edgebrook Dr., Champaign, IL 61820	18,403*	8", 10", 15", 18", 21", 24"	Oct-15	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	9,006		Oct-15	S
Morton, IL	Phil Roecker (309) 268-5381 x217	2625 S. Fourth Ave, Morton, IL 61550	258	8"	Oct-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	1,204	8", 12", 15", 18", 24"	Oct-15	S
Metamora TWP, IL	Jim Schertz (309) 696-4383	806 N. Wiedman St, Metamora, IL 61548	43	30"	Oct-15	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9 Tremont, IL 61568	675	12", 15", 24", 48"	Oct-15	S
Illinois State University	Mike Johnson (309) 438-2732	100 S Fell Ave Suite 102, Normal, IL 61790	95	12"	Oct-15	S
Cochester, IL / Laverdiere Const.	John Lundgren (309) 837-1258	4055 W. Jackson St, Macomb, IL 61455	7,905	8", 10"	Oct-15	S
Crystal Sewer & Water	Rick Petrovic (815) 744-8888	1733 Terry Dr, Joliet, IL 60436	102	6"	Oct-15	S
Quincy, IL	Jeff Conte (217) 228-4527	730 Maine St, Quincy, IL 62301	1,931	8", 18", 24", 30"	Oct-15	S
Adams Co. Courthouse	(217) 277-2100	521 Vermont St, Quincy, IL 62301	235	12", 15", 18"	Oct-15	S
Brandenburg / Waukegan OMC	Adam McNamara (312) 528-1122	2625 S. Loomis St, Chicago, IL 60608	1,764	18" & 36"	Oct-15	S
Air's Inc	Jim Weiling (708) 428-0680	7455 W. Duval Dr., Tinley Park, IL 60477	130	8"	Oct-15	S
Pontiac, IL	Todd Campbell (615) 844-5574	1024 W. Reynolds St, Pontiac, IL 61764	2,719	12", 16", 21"	Oct-15	S
Washington TWP	Richard Cole		140	12"	Oct-15	S
Eureka, IL	Neal McAllister (309) 467-6014	121 W. Center St, Eureka, IL 61530	2,363	8", 15"	Nov-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	67	12", 15"	Nov-15	S
Creve Coeur, IL	Jeff Sheller (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	1,117	8", 12", 14"	Nov-15	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	52	18"	Nov-15	S
Buffalo Grove, IL	Darin Menico, PE (847) 459-2523	51 Raurp Blv., Buffalo Grove, IL 60089	7,545	8"	Nov-15	S
Coal Valley, IL	Alan May (309) 799-3604	900 1st St, Coal Valley, IL 61240	2,242	8"	Nov-15	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61265	2,875*	10", 12", 15", 18", 21"	Nov-15	S
Barlett, IL	Dan Dingus (630) 837-0811	228 S. Main St., Bartlett, IL 60103	5,731	8"	Nov-15	S
Highland Park, IL	Wayne Bauer, (847) 826-1150	1150 Half Day Road, Highland Park, IL 60035	359	8"	Nov-15	S
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	83	24"	Nov-15	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	6,662	6", 8", 10"	Nov-15	S
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	197	24"	Nov-15	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	640	21"	Nov-15	S
East Moline, IL	Tim Karmlier (309) 752-1595	1200 13th Ave, East Moline, IL 61244	9,727	8", 10"	Dec-15	S
Western Springs, IL	Brian Gilmore (630) 719-7577	950 Warrenville Rd, Ste. 101 Lisle, IL 60532	560	36"	Dec-15	S
Palos Heights, IL	(708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	2,280	8", 12", 24"	Dec-15	S
IACW Orland Hills, IL	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	1,782	8", 10", 12", 15"	Dec-15	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	2,279	8"	Dec-15	S
Glendale Heights, IL	Jeff McCumber (630) 260-8040	300 Civic Center Plaza, Glendale Heights, IL 60139	1,627	8", 12", 18"	Dec-15	S
Cordova, IL	Jim Boone (309) 738-3557	906 Main Ave, Cordova, IL 61242	1,222	8"	Dec-15	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	1,174	8"	Dec-15	S
IACW Valley View	Eric LaReau (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	17,043	8", 10", 12"	Dec-15	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St, Peoria, IL 61607-2093	494	8"	Jan-16	S
Worth TWP	Ron Kleiner (309) 383-4360	524 Town Hall Rd, Metamora, IL 61548	103	36"	Jan-16	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	370	12" & 15"	Jan-16	S
Glencoe, IL	Christine Van Dorck (847) 461-1119	675 Village Court, Glencoe, IL 60022	7,630	8", 10"	Jan-16	S
Montgomery Twp. IL	Art Wiegand (309) 275-1687	200 N. Eureka St Goodfield, IL 61742	78	18" & 21"	Jan-16	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	3,865	8", 12", 15", 18", 24"	Jan-16	S

2015 TOTAL
292,450



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH		COMPLETED	CURE	STEAM/ HOTWATER/ AMBIENT
			INSTALLED	SIZES INSTALLED			
Bartonsville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	646	18" & 21"	Jan-16	S	
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	222	24" & 60"	Jan-16	S	
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	691	48"	Jan-16	S	
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St. Havana, IL 62644	183	24"	Jan-16	S	
Barlett, IL	Dan Dinges (630) 837-0811	228 S. Main St., Barlett, IL 60103	6,806	8"	Feb-16	S	
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd. Glen Ellyn, IL 60137	5,826	8"	Feb-16	S	
Normal, IL	Keith Simpson (309) 454-9768	P.O. Box 589, Normal, IL 61761	1,888	24", 30", 36"	Feb-16	S	
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	196	12"	Feb-16	S	
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	254	12", 15", 18"	Feb-16	S	
Prospect Heights, IL	Jim O'Neal (847) 456-4206	8 N. Elmhurst Rd., Prospect Heights, IL 60070	111	8"	Mar-16	S	
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	10,354	8", 10", 12", 15", 24"	Mar-16	S	
Cincinnati Twp, Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	147	15" & 36"	Mar-16	S	
Avon, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	14,140	8", 10", & 12"	Mar-16	S	
Bloomington TWP	Anthony Neri, GC	Neri Brothers Construction Inc.,	994	21" & 24"	Mar-16	S	
Winfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	4,845	8", 10", 12", 15"	Mar-16	S	
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	5,073	10", 12", 18"	Mar-16	S	
Champaign County, IL	Jeff Blue, PE	1605 E. Main St. Urbana, IL 61802	236	8"	Mar-16	S	
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St. Cambridge, IL 61238	1,007	8", 10"	Mar-16	S	
Marquette Heights, IL	David Ghadina (309) 453-9473	715 Lincoln Road, Marquette Heights, IL 61554	1,067	8"	Mar-16	S	
Champaign, IL	Jeff Grabree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	815	8"	Mar-16	S	
Brackney Inc. / Brownsburg, IN	Doug Burns (765) 265-2387	P.O. Box 221 Brookville, IN 47012	6,439	8", 10", 12", 15", 18"	Apr-16	S	
Marshall, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	3,663	15", 18", 24", 30", 33", 4	Apr-16	S	
Lake Forest, IL	Bernard Pontexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	10,319	8"	Apr-16	S	
Brandenburg / Waukegan OMC	Adam McNamara (312) 528-1122	2625 S. Loomis St. Chicago, IL 60608	126	36"	Apr-16	S	
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	11,877	6", 8", 10", 21"	Apr-16	S	
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	130	24"	Apr-16	S	
Mason City, IL	Wayne Dixon	145 S. Main St., Mason City, IL 62564	1,744	14", 21", 24"	Apr-16	S	
Mason City TWP, IL	Anthony Armour	110 S. Logan, Mason City, IL 62664	46	24"	Apr-16	S	
Elflingham, IL	Michelle Wilkins (217) 342-5303	PO Box 648 Elflingham, IL 62401	11,986	8", 10", 12", 15"	Apr-16	S	
Algonquin, IL	Andy Warmus (309) 658-2754	2200 Harnish Drive, Algonquin, IL 60102	3,713	8", 12", 14"	Apr-16	S	
Gurnee, IL	David DePino (847) 593-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	1,540	8"	May-16	S	
Urbana, IL	Justin Swinford (217) 384-2343	706 S. Glover Ave. Urbana, Illinois 61802	10,955	6", 8", 10", 12", 15", 24"	May-16	S	
Palatine, IL	Matthew Barry, (847) 705-5200	148 W. Illinois Ave., Palatine, IL 60067	6,142	8", 10", 18"	May-16	S	
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	7,655	8", 10", 12", 15", 24", 36"	Oct-16	S	
Pine Lakes Golf Course, Washington, IL	Mike Maxheimer	25130 Schuck Rd., Washington, IL 61517	125	24"	May-16	S	
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	304	8"	May-16	S	
Pekin, IL	Joe Wuellner (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	289	12"	May-16	S	
Winnelka, IL	Susan Chen (847) 716-3532	510 Green Bay Rd., Winnelka, IL 60093	4,582	10", 12", 15"	Jun-16	S	
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,648	8"	Jun-16	S	
Ladd, IL	Doug Englehardt (815) 878-5506	121 N. Main Ave. Ladd, IL 61329	405	24"	Jun-16	S	
Rock Falls, IL	Matt Hansen (815) 284-3381	Willett Hofmann & Assoc, Inc, 808 E. 2nd St, Dixon, IL 6	311	24"	Jun-16	S	
IDOT - Marshall & Woodford Co	Imad Mohamed (309) 671-3657	IDOT Region 3/4 Office, Peoria, IL	276	24", 36"	Jun-16	S	
Lockport, IL	Amy Wagner (815) 838-0549 ext2315	17112 S. Prime Blvd., Lockport, IL 60441	7,725	8", 10", 12", 27", 30"	Jun-16	S	
Rolling Meadows, IL	Kevin Casey (847) 963-0500	3600 Kirchoff Rd., Rolling Meadows, IL 60008	5,254	8", 10", 12"	Jun-16	S	
Arlington Heights, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave. Arlington Heights	10,814	8", 10", 12"	Jun-16	S	
Champaign, IL	Minelly Cruz-Montez (217) 403-4700 ext.4723	702 Edgebrook Dr., Champaign, IL 61820	21,472	10", 12", 15", 18", 21", 2	Jul-16	S	
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	14,619	8", 10", 12"	Jul-16	S	
Air's / JAWC Mount Prospect	Henry Maradona (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	26,655	6", 8", 10", 12", 18"	Oct-16	S	
Marquette Heights, IL	David Ghadina (309) 453-9473	715 Lincoln Road, Marquette Heights, IL 61554	278	15"	Aug-16	S	
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St Goodfield, IL 61742	141	15", 18"	Aug-16	S	
Lincoln, IL	Mike Guerra (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	1,207	8", 24", 18" transition	Aug-16	S	
East Peoria, IL	Tim Ferguson (217) 622-9479	700 Broadway St., Lincoln, IL 62666	5,359	8", 12" & 18"	Aug-16	S	
Germanatown Hills, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,332	8"	Aug-16	S	
Lake County, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	133	8", 15", & 18"	Aug-16	S	
Laverdiere / Beardstown, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd Libertyville, IL 60048	4,139	8", 10", 12"	Sep-16	S	
Bartonville, IL / Pat Meyer	Jon Lundgren (309) 837-1259	4055 W. Jackson St, Macomb, IL 61455	1,843	15", 18", 24", 48"	Sep-16	S	
Naperville Storm	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	97	15", 24" Transition	Sep-16	S	
	Bob Mealer (630) 420-6095	180 Fort Hill Dr, Naperville, IL 60540	16,607	0", 12", 15", 18", 21", 24"	Oct-16	S	



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH		COMPLETED	CURE	STEAM/ HOTWATER/ AMBIENT
			INSTALLED	SIZES INSTALLED			
Mount Prospect, IL	Matt Overeem (847) 392-6000	50 S. Emerson St., Mount Prospect, IL 60056	8,725'15"	18", 21", 24", 30", 33"	Nov-16	S	S
Lincolnshire, IL	Terry Hawkins (847) 913-2383	One Olde Half Day Rd., Lincolnshire, IL 60069	4,067	8", 12", 21"	Oct-16	S	S
Aiy's / IAWC Farway Orland Park, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	22,364	8", 10"	Dec-16	S	S
Aiy's / Orland Park Washington, IL	Tom Land (708) 429-0660	7455 W. Duval Dr., Tinley Park, IL 60477	365	12"	Nov-16	S	S
LHX - Northwestern University	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	130	18"	Nov-16	S	S
Tazewell County Highway Dept.	Pat Clarke (847) 255-3800	3636 Lake Ave Wilmette, IL 60091	1,617	12", 15", 18"	Nov-16	S	S
Aiy's / IAWC Mount Prospect Phase 2	Dave Shuermann (309) 656-0485	21308 L Route 9 Tremont, IL 61568	1,566	24", 30", 36", 42", 48"	Dec-16	S	S
CBBEL / Northlake, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	15,781	8", 10"	Dec-16	S	S
Streamwood, IL	Bob Cole (224) 233-1500	1075 Tamarac Dr. Carpentersville, IL 60110	4,957	8", 10", 12"	Nov-16	S	S
Aiy's / IAWC Mount Prospect Phase 3	William Loftis, CBBEL (847) 823-0500	9575 W. Higgins Rd., Suite 600 Rosemont, IL 60018	759	15"	Dec-16	S	S
Eureka, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	6,757	0", 15", 18", 21", 24", 30"	Dec-16	S	S
Arlington, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	18,203	8"	Dec-16	S	S
Coal Valley, IL	Neal McAlister (309) 467-6014	121 W Center St Eureka, IL 61530	2,508	8", 15"	Dec-16	S	S
East Moline, IL	Greg Schisler (309) 368-6551	114 E. Meek St., Arlington, IL 61410	705	8"	Dec-16	S	S
Palos Heights, IL	Alan May (309) 799-3504	900 1st St., Coal Valley, IL 61240	2,137	8"	Dec-16	S	S
Marquette Heights, IL	Tim Kammler (309) 732-1595	1200 13th Ave., East Moline, IL 61244	9,768	8", 10", 12", 24"	Dec-16	S	S
Enchanted Gardens Mobile Home Park	Jim Grafton (309) 792-9161	1211th St, Silvis, IL 61282	1,060	8"	Dec-16	S	S
Marquette Heights, IL	Jake Kirkaid (815) 844-5574	1024 W. Reynolds St., Pontiac, IL 61764	4,015	8", 10"	Jan-17	S	S
Marquette Heights, IL	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sireator, IL 61364	6,325	8"	Jan-17	S	S
Marquette Heights, IL	Marlin King (630) 388-8411	3701 W 116th St Garden Homes, IL 60803	2,220	8", 12"	Jan-17	S	S
Marquette Heights, IL	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sireator, IL 61364	7,773	24", 41", 48"	Feb-17	S	S
Marquette Heights, IL	Andrew Resek (815) 356-3700 x4041	100 W. Woodstock St. Crystal Lake, IL 60014	6,466	8"	Feb-17	S	S
Marquette Heights, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	18,358	10", 12", 15", 18", 24", 3"	May-17	S	S
Marquette Heights, IL	Efren Solis (847) 384-5457	505 Butler Pl, Park Ridge, IL 60068	12,893	0", 12", 15", 18", 24", 30"	Feb-17	S	S
Marquette Heights, IL	Carl Schramm (708) 361-1806	7607 W. College Dr., Palos Heights, IL 60463	404	12"	Feb-17	S	S
Marquette Heights, IL	Jon Lundgren (309) 837-1258	4055 W. Jackson St. Macomb, IL 61455	1,239	18", 21", 24"	Feb-17	S	S
Marquette Heights, IL	David Chadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	1,771	12"	Mar-17	S	S
Marquette Heights, IL	Eric Hasselbacher (309) 303-3960	508 Reagan Drive Eureka, IL 61530	230	8"	Mar-17	S	S
Marquette Heights, IL	Bob Smith, (815) 219-0817	1000 W. Central Rd. Mount Prospect, IL 60056	360	8"-12" transition	Mar-17	S	S
Marquette Heights, IL	Jeff Perrigo (630) 547-5512	30 S. Lambert Rd. Glen Ellyn, IL 60137	1,554	6", 8", 10"	Mar-17	S	S
Marquette Heights, IL	Dennis Barron (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	2,488	8", 10"	Mar-17	S	S
Marquette Heights, IL	Matt Harean (815) 284-3381	415 11th Ave., Fulton, IL 61252	9,982	8", 12", 15"	Mar-17	S	S
Marquette Heights, IL	Mark Toll, ENG (847) 480-5757	450 Skokie Blvd # 105, Northbrook, IL 60062	5,398	8", 10"	Apr-17	S	S
Marquette Heights, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	580	8"	Apr-17	S	S
Marquette Heights, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Rockne, IL 61561	2,178	8"	Apr-17	S	S
Marquette Heights, IL	Matthew Barry (847) 705-5200	148 W. Illinois Ave., Palatine, IL 60067	5,755	8", 10", 12"	Apr-17	S	S
Marquette Heights, IL	Art Wiegand (309) 275-1687	200 N Eureka St. Goodfield, IL 61742	50	24"	Apr-17	S	S
Marquette Heights, IL	Jon Symmonds (309) 869-1700	810 W. Trailcreek Dr., Peoria, IL 61614	38612	8" & 18" 15" transition	Apr-17	S	S
Marquette Heights, IL	Casey Botterman (847) 392-6000	50 S. Emerson St., Mount Prospect, IL 60056	10,424	8"-36"	May-17	S	S
Marquette Heights, IL	Neil Piggush (815) 614-3447	586 William Latham Dr., Suite B Bourbonnas, IL 60914	847	12"	May-17	S	S
Marquette Heights, IL	Hannah Goods, (847) 448-4311	2100 Ridge Ave, Evanston, IL 60201	4,351	9", 10", 12", 15", 21"	May-17	S	S
Marquette Heights, IL	Beth Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	1,170	15", 18"	May-17	S	S
Marquette Heights, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	194	15"	May-17	S	S
Marquette Heights, IL	Carl Schramm (708) 361-1806	7607 W. College Dr., Palos Heights, IL 60463	1,040	8"	May-17	S	S
Marquette Heights, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	5,113	8", 12"	May-17	S	S
Marquette Heights, IL	Mike Schopp (309) 357-5821	100 E. Fast, Macinaw, IL 61755	6,458	8"	May-17	S	S
Marquette Heights, IL	Kevin Casey (847) 963-0500	3600 Kirchoff Rd., Rolling Meadows, IL 60008	11,313		May-17	S	S
Marquette Heights, IL	Troy Slimpson (309) 787-4644	700 4th St West, Milan, IL 61264	370	30" & 42"	May-17	S	S
Marquette Heights, IL	Patrick Meyer, PE (309) 446-9507	15109 West Bittersweet Court, Brimfield, IL 61517	146	24", 18"	May-17	S	S
Marquette Heights, IL	Mark Bushnell (815) 8954557	308 W. State St., Sycamore, IL 60178	1,037	8"	May-17	S	S
Marquette Heights, IL	Steve Drabick (219) 756-2200	2200 E. 98th Dr., Merrillville, IN 46410	6,603	8"-18"	May-17	S	S
Marquette Heights, IL	Ray Hoving (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	3,794	8", 10"	May-17	S	S
Marquette Heights, IL	Jim Sloan (309) 637-3511	2322 S. Darmstadt St., Peoria, IL 61607-2093	8,020	8", 10", 18", 21"	Jul-17	S	S
Marquette Heights, IL	Tom Land (708) 429-0560	7455 W. Duval Dr., Tinley Park, IL 60477	304	15"	Jul-17	S	S
Marquette Heights, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave, Arlington Heights	10,576	8", 10"	Jul-17	S	S
Marquette Heights, IL	Ron Kieffer (309) 383-4360	524 Town Hall Rd., Metamora, IL 61548	83	18", 36"	Jul-17	S	S
Marquette Heights, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	2,363	8", 12"	Jul-17	S	S
2016 TOTAL			373,560				



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St., Havana, IL 62644	174	24"	Jul-17	S
Carol Stream, IL	Bill Cleveland (630) 665-7050	500 N. Gary Ave., Carol Stream, IL 60188	1,190	8" 10" 12"	Jul-17	S
IDOT - UCM	Dan Swisher (309) 671-3333	401 Main St # 900, Peoria, IL 61602	298	36"	Jul-17	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	4,697	8" & 10"	Aug-17	S
Oak Lawn, IL	Doug Youngblood, PE (651) 252-3782	7650 Curriel Blvd., Suite 300, Woodbury, MN 55125	3,778	8" 10" 12"	Aug-17	S
Lake Forest, IL	Bernard Pontexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	6,438	8"	Aug-17	S
Peru, IL	Adam Ossola (815) 223-3344	3017 5th St., Peru, IL 61354	339	24"	Aug-17	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	40	24"	Aug-17	S
Olio TWP, IL	Ron Harter (309) 467-5249	1427 CR 700N, Eureka, IL 61530	35	30"	Aug-17	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	23,974	8" 10" 12" 15"	Oct-17	S
Kewanee, IL	Terr Hill (309) 852-2611	401 East 3rd St., Kewanee, IL 61443	605	8"	Aug-17	S
City of Peoria, IL	Beth Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	333	12"	Aug-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	314	12"	Aug-17	S
East Peoria, IL	Dennis Barron (309) 698-4716	2322 E. Washington, East Peoria, IL 61611	201	8"	Aug-17	S
Naperville Storm	Bob Mealer (630) 420-6095	180 Fort Hill Dr, Naperville, IL 60540	16,753	8" 10" 12" 15"	Oct-17	S
Oak Lawn / Airys Inc.	Tom Land (708) 429-0660	7455 W. Duval Dr., Tinley Park, IL 60477	522	8"	Sep-17	S
Buffalo Grove, IL	Darin Menico, PE (847) 459-2523	51 Raup Blvd., Buffalo Grove, IL 60089	3,307	24"	Oct-17	S
K-Five/IDOT	Bill Jennings (630) 257-5600	995 Oakmont Plaza Dr. Suite 200 Westmont, IL 60559	392	24" 30" 36"	Oct-17	S
Elmhurst, IL	Chris Dufort (630) 530-3036	986 S. Riverside Dr., Elmhurst, IL 60126	16,466	8" 27"	Oct-17	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W. Center St. Eureka, IL 61530	2,611	8" 18"	Oct-17	S
McLean Co.	Luke Hohulin, (309) 683-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	78	30"	Oct-17	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	90	18"	Oct-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	303	18"	Oct-17	S
Coal Valley, IL	Alan May (309) 739-3604	900 1st St., Coal Valley, IL 61240	1,317	12" 15"	Oct-17	S
Moline, IL	Mark Orey (309) 324-2341	3635 4th Ave., Moline, IL 61265	4,141	12"	Oct-17	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave., East Moline, IL 61244	10,649	8"	Oct-17	S
Glendale Heights, IL	Jeff McCumber (630) 260-6040	300 Civic Center Plaza, Glendale Heights, IL 60139	261	42"	Oct-17	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St. Silvis, IL 61282	1,354	8	Oct-17	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St., Cambridge, IL 61238	975	12	Nov-17	S
City of Peoria, IL	Beth Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	274	12" 15"	Nov-17	S
DuPage County	Ryan Singer (630) 407-6900	421 N. County Farm Rd, Wheaton, IL 60187	847	24" 42"	Nov-17	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Old Half Day Rd, Lincolnshire, IL 60069	4,767	8" 12"	Nov-17	S
Gurnee, IL	David DePino (847) 599-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	206	18"	Nov-17	S
Tazewell County Highway Dept.	Dave Shuemann (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	1,416	24" 30" 36"	Nov-17	S
Geneva, IL	James Childress, (630) 232-1551	1800 South St. Geneva, IL 60134-2547	5,732	6" 8" 10" 12"	Dec-17	S
Bloomington, IL	Ward Sharr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	3,270	8" 10" 12" 15" 20"	Dec-17	S
Batavia, IL	Tim Grimm, (630) 454-2756	200 N. Raddant Rd, Batavia, IL 60510	5,041	6" 8" 10" 12" 24"	Dec-17	S
Sterling, IL	Brad Schrader, (815) 632-6657	1805 Ave L, Sterling, IL 61081	196	8"	Dec-17	S
Frankfort, IL	Tony Minette, (815) 469-2177	432 W. Nebraska St., Frankfort, IL 60423	6,036	8"	Dec-17	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	1,635	6" 8" transitions	Dec-17	S
Airys/ Hornor Glen, IL	Tom Land (708) 429-0660	7455 W. Duval Dr., Tinley Park, IL 60477	140	36"	Dec-17	S
IDOT Various Locations	Bob Hack, (309) 671-3656	401 Main St, Peoria, IL 61602-1111	2,061	18" 24" 30" 36" 60"	Jan-18	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	5,722	8" 10" 12" 15" 27"	Jan-18	S
Heritage Lake, Mackinaw, IL	Ric Greasy (309) 691-0224	311 SW Water St #215, Peoria, IL 61602	236	15"	Jan-18	S
Wood Dale, IL / RJN Group	Catherine Buckley P.E. (630) 682-4700	200 W. Front Street, Wheaton, IL 60187	5,859	8"	Jan-18	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6894	40 E Center Ave, Lake Bluff, IL 60044	3,097	8" 21" 24" 30"	Jan-18	S
Sandwich, IL / Strand & Associates	Glen Tranowski (608) 251-4843 ext 1103	1170 South Houtbold Rd, Joliet, IL 60431	2,933	8"	Feb-18	S
Woodridge / NPI	Raid Ruprecht (312) 907-5292	2500 W. Arlington St. Chicago, IL 60612	351	8"	Feb-18	S
Naperville, IL	Katy Librizzi (630) 305-5984	1200 W. Ogden Avenue Naperville, IL 60563	14,897	8" 10" 16"	Feb-18	S
Monro, IL	Jason Stoll (815) 266-1877	200 W. Main St. Morris, IL 61270-2400	6,466	6" 12"	Feb-18	S
Effingham, IL	Mike French (217) 342-5300	201 E. Jefferson, Effingham, IL 62401	14,718	6" 12" 27"	Feb-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	190	8" 12"	Feb-18	S
Peoria, IL - Peoria Storm	Beth Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	523	10" 12" 18"	Mar-18	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	417	12" 15"	Mar-18	S
Bloomington, IL / Stark Excavating	Don Coldasue, Jr. (309) 828-5034	1805 W. Washington St., Bloomington, IL 61701	113	15"	Mar-18	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	1,498	8" 10"	Mar-18	S
Marshall, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	8,417	6" 36"	Mar-18	S

2017 TOTAL
297,827



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
South Elgin, IL	Dan Waison, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,660	30"	Mar-18	S
Joliet, IL CN Railway	Owen Dean, RJN/City of Joliet (815) 724-4254	150 W. Jefferson St., Joliet, IL 60432	3,259	8" 24" 30"	Mar-18	S
Mt. Carroll, IL	Abby Meuw (319) 536-3489	2117 State St., Suite 200, Bettendorf, IA 52722	1,055	8" & 12"	Apr-18	S
Lisle, IL	Eric Kucin (630) 271-4173	928 Burlington Ave., Lisle, IL 60532	2,261	8"	Apr-18	S
Morton Grove, IL	Kevin Lechner (847) 470-5235	7840 Nagle Ave., Morton Grove, IL 60053	5,109	8" & 12"	Apr-18	S
IDOT	Bob Hack, (309) 671-3658	401 Main St., Peoria, IL 61602-1111	196	24" & 36"	Apr-18	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,864	8"	Apr-18	S
Bloomington, IL	Wayne Bauer, (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	10,688	8" 10" 12" 15"	Apr-18	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	26,100	8" 15"	Jul-18	S
PJ Hoerr Vale Church	Luke Thoele, (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	127	10"	May-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	335	8"	May-18	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	396	15"	May-18	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St., Goodfield, IL 61742	40	18"	May-18	S
Car Mossville	Loyd Hum (309) 675-7471	RT 29 French Rd. Bldg AC, Dock-29, P.O. BOX 610, Moss	1,172	6" 12"	May-18	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 Main St., Roanoke, IL	1,157	8"	May-18	S
PPI / Ottawa, IL	Chad Wilson (815) 433-0080	1551 W. Norris Dr., Ottawa, IL 61350	6,937	8" 22"	Jun-18	S
Sreator, IL	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	435	10" 15" 30"	Jun-18	S
Lake County, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd., Libertyville, IL 60048	952	10"	Jun-18	S
Naperville Storm	Dave Naley, (630) 548-2981	400 S. Eagle St., Naperville, IL 60540	63	48"	Jun-18	S
Palatine, IL	Mark Grabowski, (847) 202-6962	148 W. Illinois Ave., Palatine, IL 60067	6,563	6" 21"	Jun-18	S
Mount Prospect, IL	Casey Botterman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	24,886	8" 30"	Jun-18	S
Lombard, IL	Brian Jack (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	5,423	8" 10" 15"	Jun-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	180	12" 18" 21"	Jun-18	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	161	12"	Jun-18	S
Bensenville, IL	Menul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	5,783	8"	Jul-18	S
Midlothian, IL	Tom Nagle, Robinson Eng (708) 210-5690	10045 W. Lincoln Highway, Frankfort, IL 60423	6,307	8" 10" 12" 15"	Jul-18	S
Plainfield, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	1551 W. Norris Dr., Ottawa, IL 61350	5,659	8" 24"	Jul-18	S
Chatham, IL	Jim Michael, CMT Engineers (217) 787-8050	2750 W. Washington St., Springfield, IL 62702	1,016	12" 24"	Jul-18	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	1,612	8"	Jul-18	S
GFSD 2561	Jim Sloan (309) 272-4850	2322 S. Darst St., Peoria, IL 61607-2053	10,185	8" 36"	Aug-18	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2000	216 Holland Rd., Germanatown Hills, IL 61549	42	21"	Aug-18	S
Spring Valley, IL	Jeff Norton (815) 864-4221	400 W. 1st St., Spring Valley, IL 61362	107	31" 32" transition	Aug-18	S
East Peoria, IL	Todd Ellis (309) 427-7653	2232 E. Washington, East Peoria, IL 61611	215	12"	Aug-18	S
Arcola, IL	Josh Pistorius, Halversen Const. (217) 753-0027	620 N. 19th St., Springfield, IL 62702	676	12"	Aug-18	S
UCSD - Champaign-Urbana, IL	Mark Radi (217) 367-3409	1100 E. University Ave., Urbana, IL 61803	15,136	8" 21"	Dec-18	S
Wilmette, IL	Danielle Horn (847) 853-7628	1200 Wilmette Ave., Wilmette, IL 60091	22,752	8" 21"	Aug-18	S
Sandwich, IL / Strand & Associates	Gern Tranowski, Strand & Assoc. (608) 251-4843	910 W. Wingra Dr., Madison, WI 53715	260	15"	Aug-18	S
Joliet Silver Cross	Owen Dean (815) 724-4254	150 W. Jefferson St., Joliet, IL 60432	782	8" 12"	Aug-18	S
Northbrook Park Dist. / M & J Asphalt	Mike Novickas (708) 222-1200	3124 S. 60th Court, Cicero, IL 60804	830	8" 10"	Aug-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	150	15"	Aug-18	S
Arlington Heights, IL	Jeff Musinski, (847) 368-5906	222 North Ridge Ave., Arlington Heights	13,838	8" 21"	Sep-18	S
Joliet CN Railway	Owen Dean (815) 724-4254	150 W. Jefferson St., Joliet, IL 60432	524	24"	Aug-18	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	12,897	8" 30"	Sep-18	S
Naperville Storm	Dave Naley, (630) 548-2981	180 Fort Hill Dr., Naperville, IL 60540	4,130	8" 30"	Aug-18	S
Moline, IL	Darrel Preston (309) 524-2355	3635 4th Ave., Moline, IL 61265	65	8"	Sep-18	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	3900 Berdick St., Rolling Meadows, IL 60008	11,125	8" 21"	Sep-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut St., Washington, IL 61571	74	24"	Sep-18	S
John Kono & Company, Inc.	William Vignocchi (773) 661-4533	8608 W. Catalpa Ave., Suite 803, Chicago, IL 60656	236	12" & 15"	Sep-18	S
Winnetka, IL	James Bernhal (847) 716-3261	1390 Willow Rd., Winnetka, IL 60093	5,148	8" 10"	Oct-18	S
Wheeling, IL	Jeff Wolfgang (847) 279-6928	77 W. Hintz Rd., Wheeling, IL 60090	4,750	8" & 12"	Oct-18	S
Naperville Sanitary	Tony Conn (630) 305-5567	1200 W. Ogden Ave., Naperville, IL 60563	21,845	8" 10"	Nov-18	S
Lake-In-The-Hills SDI Post-Yore & Assoc., Inc.	Brett Postl, Post-Yore (847) 640-1010	1875 Rohwing Road Suite B, Rolling Meadows, IL 60008	1,759	12"	Oct-18	S
Kenilworth, IL	Donald Leitch (847) 257-2354	419 Richmond Rd., Kenilworth, IL 60043	1,969	9" 21"	Oct-18	S
Naperville TWP	Pat Teslin (630) 978-0380	31W331 N. Aurora Rd., Naperville, IL 60563	52	15"	Oct-18	S
Glenview, IL	Tim Schwister (847) 904-4422	2500 E. Lake Ave., Glenview, IL 60026	16,094	8" 21"	Dec-18	S
Tazewell Co. Hwy Dept. / Heritage Lake, Mackinaw, IL	Dave Schaeuermann (309) 925-5532	21308 IL Route 9, Tremont, IL 61568	506	15" & 18"	Oct-18	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	496 City Rd 1625 E. Congerville, IL 61729	101	30" & 36"	Oct-18	S



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
McLean Co., IL	Luke Hohulin, (309) 663-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	778	18" - 48"	Oct-18	S
Northbrook, IL	Ken Gardner (847) 370-7344	1225 Cedar Lane, Northbrook, IL 60062	261	10"	Oct-18	S
Lincolnshire, IL	Walter Dietrich (847) 913-2387	One Olde Half Day Rd, Lincolnshire, IL 60069	4,513	8" - 10"	Oct-18	S
Carpentersville, IL	Kevin Gray (224) 283-1600	1075 Tamarac Dr, Carpentersville, IL 60110	3,007	6" - 10"	Nov-18	S
PFI / Ottawa, IL	Max Sucila (815) 313-6013	1551 W. Norris Dr, Ottawa, IL 61350	1,044	8" - 12"	Nov-18	S
Cambridge, IL	Ed Dole, (309) 927-3380	124 W. Exchange St, Whyoming, IL 61491	1,457	8" - 10"	Nov-18	S
Whyoming, IL	Joe Kinsella (309) 695-4831	108 E Williams St, Whyoming, IL 61491	910	10"	Nov-18	S
Coal Valley, IL	Annette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	1,614	8" - 12"	Nov-18	S
Baiaia, IL	Jeremy Barkei (630) 454-2000	200 N Radandt Rd Batavia, IL 60510	6,249	6" - 15"	Nov-18	S
Moline, IL	Darel Preston (309) 524-2355	3635 4th Ave, Moline, IL 61265	2,417	8"	Nov-18	S
East Moline, IL	Tim Kammier (309) 732-1995	1200 13th Ave, East Moline, IL 61244	12,863	8"	Nov-18	S
Eureka, IL/AJ Dowiat	Neal McAllister/AJ Dowiat (309) 467-6014	121 W Center St Eureka, IL 61530	2,566	8"	Nov-18	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	2,021	8"	Nov-18	S
Limesone TWP, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	174	12"	Nov-18	S
IAWC - Mount Prospect, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	21,368	8" - 12"	Nov-18	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	811	8"	Nov-18	S
Carbon Cliff, IL	Nick Gottwall (309) 796-6045	1001 Mansur Ave, Carbon Cliff, IL 61239	429	8"	Dec-18	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	3,582	10" - 24"	Dec-18	S
Geneva, IL	Jamas Childress, (630) 232-1551	1800 South St, Geneva, IL 60134-2547	4,673	6" & 8"	Dec-18	S
Danville, IL	David Snow (217) 431-2268	1155 East Voorhees, Danville, IL 61832	174	8"	Dec-18	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Brimfield, IL 61517	1,252	12" - 18"	Jan-19	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	842	8"	Jan-19	S
Lacon, IL	Pete Miller (309) 246-6111	406 5th St, Lacon, IL 61540	392	8"	Jan-19	S
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	25,653	6" - 42"	Mar-19	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	10,041	8" - 12"	Jan-19	S
Apostolic Christian Church of Roanoke	Church Board President	1570 County Road 1300N, Roanoke, IL 61561	227	8" - 12"	Jan-19	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N Eureka St Goodfield, IL 61742	87	10" & 15"	Jan-19	S
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984	17,204	8" - 21"	Mar-19	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut St, Washington, IL 61571	1,080	15"	Jul-19	S
East Peoria, IL	Dennis Barron (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	9,170	8" - 15"	Feb-19	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St, Mundelein, IL 60060	4,331	8" & 10"	Mar-19	S
Greshwood, IL / Performance Construction	Lonnie Avery (630) 918-1237	217 W John St, Plano, IL 60545	2,283	8" - 15"	Mar-19	S
Oneida, IL	Neil Smith, B2Z Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	31,519	6" - 15"	Apr-19	S
Skokie, IL	Paul Ryan (847) 933-6231	5127 Oakton St, Skokie, IL 60077	5,960	12" - 24"	Apr-19	S
Farmer City, IL	Calvin Florey (309) 928-3412	105 S. Main St, Farmer City, IL	401	32"	Mar-19	S
Glencoe, IL	David Mau (847) 461-1116	675 Village Court, Glencoe, IL 60022	3,539	8" & 10"	Apr-19	S
Gurnee, IL	Nick Leach (847) 599-7586	325 N. O'Plane Rd., Gurnee, IL 60031	2,971	8" & 10"	Apr-19	S
UCSD - Champaign-Urbana, IL	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	3,994	15" & 21"	Apr-19	S
Mount Prospect, IL	Casey Botterman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	28,413	8" - 21"	Jun-19	S
Woodhull, IL	Wayne Mileham (309) 334-2500	150 N. Division St, Woodhull, IL 61490	3,063	8" & 10"	Apr-19	S
Abingdon, IL	Neil Smith, B2Z Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	13,323	8" - 15"	May-19	S
Aurys/Oriand Park, IL	Tom Land (708) 429-0680	7455 Duane Dr #3, Tinley Park, IL 60477	402	8" & 10"	Apr-19	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6834	40 E Center Ave, Lake Bluff, IL 60044	185	10"	May-19	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	10628 N. Galena Rd, Mossville, IL 61552	170	12"	May-19	S
OSF, Peoria, IL	De Hardenburg, (309) 677-0741	601 SW Water St, Peoria, IL 61602	482	8" & 15"	May-19	S
Peu, IL	Adam Ossola (815) 223-3344	3017 5th St., Peru, IL 61354	239	12"	May-19	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Sanson St, Tremont, IL 61568	407	8"	May-19	S
Kewanee, IL	Terri Hill (309) 852-2611	401 East 3rd St, Kewanee, IL 61443	1,161	8" & 10"	May-19	S
Pontiac, IL	Jake Kinkaid (815) 844-5574	115 W. Howard St, Pontiac, IL 61764	11,404	8" & 15"	Jun-19	S
Elgin, IL / Marlam Construction	James Gardner (847) 960-8557	1200 Gasket Dr, Elgin, IL 60120	3,279	15" - 24"	Jun-19	S
Peoria Park District, Peoria, IL	Rebecca Fredrickson (309) 686-3366	1314 N. Park Road, Peoria, IL 61604	185	48"	Jun-19	S
Hoopeston, IL	Tracy Fullen, Donohue & Assoc (217) 903-5092	1605 S. State St, Suite 1C, Champaign, IL 61820	7,697	8" & 10"	Jun-19	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	6,429	8"	Jun-19	S
Orland Township, IL / Aury's	Tom Land (708) 429-0680	7455 Duane Dr #3, Tinley Park, IL 60477	60	24"	Jun-19	S
Normal, IL	Jason Comfort (309) 433-9917	1301 Warriner St, Normal, IL 61761	4,043	8" - 36"	Jul-19	S
Oak Park, IL / K-Five	Bryan Warrick, (630) 257-5900	999 Oakmont Plaza Dr, Suite 200 Westmont, IL 60559	4,491	12" - 36"	Jul-19	S
Champaign, IL	Nathan Dornfeld (217) 403-4700	702 Edgebrook Dr., Champaign, IL 61820	20,764	8" - 27"	Sep-19	S

2018 TOTAL
408,893



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski, (847) 368-5806	222 North Ridge Ave, Arlington Heights	12,979	8" - 12"	Aug-19	S
Chillicothe Sanitary District	Dave Day (309) 274-3583	17116 N. 2nd St, Chillicothe, IL 61523	162	12"	Jul-19	S
Cincinnati Twp, Pekin, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Brimfield, IL 61517	70	18"	Aug-19	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd, Germanatown Hills, IL 61548	50	12"	Aug-19	S
Worth TWP, IL	Ron Kleiner (309) 383-4360	524 Town Hall Rd, Metamora, IL 61548	233	18" - 30"	Aug-19	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	3900 Berdick St, Rolling Meadows, IL 60008	7,178	8" - 21"	Aug-19	S
Palatine, IL	Mark Grabowski, (847) 202-6962	148 W. Illinois Ave, Palatine, IL 60067	4,969	8" - 12"	Aug-19	S
IAWC - Mount Prospect, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	16,048	8" - 12"	Aug-19	S
LeRoy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL 61752	682	30"	Aug-19	S
UCSD - Champaign-Urbana, IL	Mark Radi (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	8,433	8" - 24"	Sep-19	S
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St, Wheaton, IL 60187	5,283	8" - 30"	Sep-19	S
Roselle, IL	John LaRocca (630) 980-2000	31 S. Prospect St, Roselle, IL 60172	3,633	8"	Sep-19	S
Fox Lake, IL	Aaron Berry, Trotter Assoc. (630) 587-0470	40W201 Wasco Road, Suite D, St. Charles, IL 60175	3,842	8" - 12"	Sep-19	S
Champaign, IL / Stark Co.	Nathan Dorfied (217) 403-4700	702 Edgebrook Dr., Champaign, IL 61820	5,649	8" - 27"	Dec-19	S
Lake Forest, IL	Bernard Pondexter (847) 910-3556	800 North Field Drive, Lake Forest, IL 60045	9,187	8" - 15"	Sep-19	S
Tazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	838	18" - 54"	Sep-19	S
Des Plaines, IL	Tim O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	10,229	8" - 12"	Sep-19	S
Pekin, IL	Mike Guerra (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	1,144	30" & 33"	Sep-19	S
Naperville, IL	Dave Naley, (630) 548-2981	400 S. Eagle St, Naperville, IL 60540	13,777	8" - 48"	Oct-19	S
Wheeling, IL	Karl Gokas, RJN Group, (630) 364-4362	200 W. Front Street Wheaton, IL 60187	8,152	8" - 30"	Oct-19	S
Airy's Inc - Elmhurst McDonalds	Tom Land (708) 429-0660	7455 W. Duvan Dr., Tinley Park, IL 60477	145	6" - 8"	Oct-19	S
IAWC - Bolingbrook	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	350	8"	Oct-19	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	15,522	8" - 30"	Oct-19	S
UCM - Driksen Parkway Bartonville, IL	Keith Munter, Peoria County Highway, (309) 697-6400	6915 W. Plank Road, Peoria, IL 61604	300	18", 24" & 36"	Oct-19	S
Limestone TWP, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	590	15" & 18"	Oct-19	S
East Peoria, IL	Dennis Barron (309) 698-4716	2322 E. Washington, East Peoria, IL 61611	2,084	8"	Oct-19	S
Gidner Inc - Normal H20 Quality Liner	Doug Gidner (309) 663-8458	2031 Ireland Grove Rd, Bloomington, IL 61704	350	12"	Oct-19	S
IAWC - Washington	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	389	8"	Oct-19	S
Eureka, IL	Shane Larson, Hutchison Eng, (309) 691-1633	2405 W. Glen Ave, Suite 210, pleoria, IL 61614	2,431	6" - 8"	Oct-19	S
Morton Grove, IL	Kevin Lochner (847) 470-5235	7840 Nagle Ave, Morton Grove, IL 60053	6,946	8"	Nov-19	S
D&L Excavating/Industry, IL	Alex Rakors (217) 645-3701	1958 IL-104, Liberty, IL 62347	1,012	8"	Nov-19	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	1,485	8"	Nov-19	S
Coal Valley, IL	Annette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	2,239	8"	Nov-19	S
Woodhull, IL	Wayne Mileham (309) 334-2500	150 N. Division St, Woodhull, IL 61490	105	12"	Nov-19	S
Buffalo Grove, IL	Darin Monica, PE (847) 459-2523	51 Raupp Blv., Buffalo Grove, IL 60089	14,132	8"	Dec-19	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61282	877	12"	Dec-19	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	9,181	8" - 12"	Dec-19	S
Spoon Valley Sanitary District, IL	Neil Smith, BCZ Engineering (309) 343-9282	188 E. Simmons St, Galesburg, IL 61401	8,209	8" - 12"	Dec-19	S
IAWC - Mount Prospect, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	24,297	8" - 10"	Dec-19	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 Main St, Roanoke, IL	1,818	8"	Dec-19	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	10628 N. Galena Rd, Mossville, IL 61552	187	15"	Dec-19	S
GFSD - Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Darst St, Peoria, IL 61607-2093	154	8" - 10"	Dec-19	S
Campanella / Lake County Highway	Austin Zupec (847) 336-9698	39207 N. Magnetics Blvd, Wadsworth, IL 60083	62	30"	Dec-19	S
Palos Heights, IL	Karl Schramm (708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	306	8"	Dec-19	S
Woodridge, IL	Jeff Moline (630) 719-4754	1 Plaza Dr, Woodridge, IL 60517	2,138	15" - 60"	Apr-20	S
Galesburg - School District	Ted Bailey, Foto-Rooter, (309) 343-6913	1310 Monmouth Blvd, Galesburg, IL 61401	120	10"	Dec-19	S
Lombard, IL	Ray Hoving (630) 620-3598	1051 S. Hammerschmidt Ave., Lombard, IL 60148	1,977	8" - 24"	Jan-20	S
Lincolnshire, IL	Walter Dittich (847) 913-2387	One Olde Half Day Rd, Lincolnshire, IL 60069	2,994	8"	Jan-20	S
PPI / Kingman, IN	Chad Wilson (815) 433-0080	1551 W. Norris Dr, Ottawa, IL 61350	8,021	8"	Jan-20	S
Pekin, IL	Joe Wueller (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	2,293	14" - 34"	Feb-20	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St, Tremont, IL 61568	515	15"	Feb-20	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	99	18"	Feb-20	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St, Mundelein, IL 60060	2,262	6" - 8"	Mar-20	S
Creve Coeur, IL	Jeff Sheffield (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	3,358	15"	Mar-20	S
ICCI - IDOT #89713, Creve Coeur, IL	Scott Reese (309) 694-4224	420 Pinecrest Drive, East Peoria, IL 61611	825	12" - 18"	Mar-20	S
Crystal Lake, IL	Andrew Resek (815) 355-3700 x4041	100 W. Woodstock St, Crystal Lake, IL 60014	14,121	8" - 18"	Apr-20	S
Marshall, IL	Jason Goble (217) 465-5306	330 N. Central Ave., Paris, IL 61944	7,140	6" - 48"	Apr-20	S
			2019 TOTAL			432,950



HOERR CONSTRUCTION, INC. OPP

HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Berkeley, IL	Joe Wagner (708) 234-2624	5819 Electric Ave., Berkeley, IL 60163	5,022	10"-24"	Apr-20	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	60	8"	Apr-20	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 293-6984	40 E. Center Ave. Lake Bluff, IL 60044	4,059	6"-10"	Apr-20	S
Bartlett, IL	Dan Dinges (630) 837-0811	228 S. Main St., Bartlett, IL 60103	12,945	8"	May-20	S
IDOT (#68E16)	Ed Scherck III (309) 370-7521	401 Main St. Peoria, IL 61602-1111	1,379	18"-72"	May-20	S
Bloomington, IL FY20	Ward Soarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	0	8"-48"	Dec-20	S
Pibite Construction - IL Tollway	Nick Porter (847) 560-1077	2755 Church Rd., Aurora, IL 60502	352	15"-36"	May-20	S
Montgomery Twp. IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	78	15"	May-20	S
McLean Co.	Luke Hohulin, (309) 663-5445	102 S. Towanda Barnes Rd. Bloomington, IL 61705	166	36"-48"	May-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	448	12"-15"	May-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	36	15"	Jun-20	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	1,167	12"	May-20	S
Des Plaines, IL	Tim O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	9,101	8"	Jun-20	S
Medina Township, Duniap, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	280	15"	Jun-20	S
Airy's	Tom Land (708) 429-0660	7455 W. Duane Dr., Tinley Park, IL 60477	225	6"	Jun-20	S
East Peoria, IL	Cord Crysler (309) 397-1034	2232 E. Washington, East Peoria, IL 61611	427	8"	Jun-20	S
Peoria County	Jeff Gilles (309) 897-6400 ext. 127	6915 W. Plank Road, Peoria, IL 61604-5246	190	36"-54"	Jun-20	S
Deer Creek, IL	Gordon Robertson (309) 273-4472	P.O. Box 38, Deer Creek, IL 61733	289	8"	Jun-20	S
Joel Kennedy Construction - Fox Lake, IL	Michael Patti (847) 360-8080	40 Noll St., Waukegan, IL 60085	224	12"-15"	Jun-20	S
GRSD - Peoria, IL	Jim Sloan (309) 637-3511	2322 S. Daret St., Peoria, IL 61607-2093	9,776	8"-10"	Jun-20	S
Chillicothe Sanitary District	Dave Day (309) 274-5583	17116 N. 2nd St. Chillicothe, IL 61523	1,173	12"-21"	Jun-20	S
Lake Forest, IL	Bernard Portexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	3,678	8"-12"	Jul-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	1406 Cardinal Ct., Urbana, IL 61801	3,717	8"-12"	Jul-20	S
Komatsu	Keith Schroeder (309) 672-7170	2300 NE Adams St., Peoria, IL 61639	946	24"	Jul-20	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	14,144	6"-15"	Jul-20	S
PPI / Kewanee, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	1551 W. Norris Dr., Ottawa, IL 61350	11,752	8"-12"	Jul-20	S
Wheeling, IL	Lana Rudnik (847) 279-6912	2 Community Blvd., Wheeling, IL 60090	3,904	8"-12"	Jul-20	S
Washington, IL	RJ (309) 231-5573	301 Walnut St., Washington, IL 61571	378	8"-16"	Jul-20	S
Nashville	Chad Wurmiest (309) 319-3372	216 N. Morton Ave., Morton, IL 61550	81	8"	Jul-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	66	24"	Jul-20	S
Genoa, IL	Janice Melton (815) 784-2327	333 E. First St., Genoa, IL 60135	2,793	8"	Aug-20	S
Arlington Heights, IL	Mike Nolan (847) 840-9828	33 S. Arlington Heights Rd., Arlington Heights, IL 60005	12,514	8"-10"	Aug-20	S
Pekin, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	182	62"	Aug-20	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	983	8"	Aug-20	S
Washington, IL	RJ (309) 231-5573	301 Walnut St., Washington, IL 61571	1,217	8"-12"	Aug-20	S
Limestone TWP. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	154	15"	Aug-20	S
Woodridge, IL	Jeff Moline (630) 719-4754	1 Plaza Dr., Woodridge, IL 60517	22,618	8"-24"	Aug-20	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	220	12"-36"	Aug-20	S
Winnelka, IL	James Bernhal (847) 716-3261	1390 Willow Rd., Winnetka, IL 60093	6,322	8"-18"	Aug-20	S
Northfield, IL	Dick Knudson (847) 441-3810	361 Happ Road Northfield, IL 60093	642	8"-18"	Aug-20	S
Chuck Schaidle - Metamora, IL		1309 Lourdes Rd., Metamora, IL 61548	112	24"	Aug-20	S
Evergreen Park, IL	Gavin Yeaman, (708) 768-2539, (708) 229-3350	9418 S. Kedzie Ave., Evergreen Park, IL 60805	5,869	10"	Aug-20	S
Normal, IL	Jason Comfort, (309) 433-9917	1301 Warriner St., Normal, IL 61761	8,447	8"-24"	Sep-20	S
Buffalo Grove, IL	Dann Monico, PE (847) 459-2523	51 Raupp Bv., Buffalo Grove, IL 60089	7,636	8"-12"	Sep-20	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	110 W. Front St., Fisher, IL 61843	3,623	8"-12"	Sep-20	S
Ladd, IL	Doug Engletraup (815) 878-5506	121 N. Main Ave., Ladd, IL 61329	505	15"	Sep-20	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	7,248	8"-15"	Sep-20	S
Mount Prospect	Casey Bolteman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	27,681	8"-21"	Oct-20	S
IAWC - Mount Prospect, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	31,728	8"-12"	Dec-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	331	12"-18"	Sep-20	S
IAWC - Glasford, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	4,809	8"	Sep-20	S
Manito, IL	Steve Sondag, (773) 469-1365	109 North Broadway, Manito, IL 61546	122	10"	Sep-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	59	15"	Sep-20	S
Tazewell Co. Hwy Dept. / Tazewell County, IL	Dave Schueermann (309) 925-5532	21308 IL Route 9, Tremont, IL 61588	332	24"-42"	Oct-20	S
Shorewood, IL	Brian Fuchs, RJN, (630) 682-4700	950 Essington Rd., Joliet, IL 60435	10,579	8"-12"	Oct-20	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	452	8"	Oct-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	1406 Cardinal Ct., Urbana, IL 61801	4,767	8"-12"	Oct-20	S



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Spring Valley, IL	Jeff Norton (815) 664-4221	215 N. Greenwood St. Spring Valley, IL 61362	158	48"	Oct-20	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanatown Hills, IL 61548	56	36"	Oct-20	S
Naperville, IL	Dave Naley (630) 548-2981	400 S. Eagle St. Naperville, IL 60540	10,420	10"-30"	Oct-20	S
GPSD #2623 - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 S. Darst St. Peoria, IL 61607-2093	11,780	8"-24"	Nov-20	S
Mundelein, IL	Paul Cacioppo (847) 875-2554	1610 S. Milwaukee Ave. Libertyville, IL 60048	3,099	8"-15"	Nov-20	S
Rolling Meadows, IL	Dan Seveska (847) 963-0500	3900 Berdick St. Rolling Meadows, IL 60008	9,323	8"-24"	Nov-20	S
Tremont, IL	Brian Hild (309) 925-5711	211 S. Samson St. Tremont, IL 61568	500	10"-12"	Nov-20	S
Cambridge, IL	Ed Dole (309) 937-3380	124 W. Exchange St. Whyomring, IL 61491	1,135	8"	Nov-20	S
Coal Valley, IL	Annette Ernst (309) 739-3504	P.O. Box 105 Coal Valley, IL 61240	1,849	8"-12"	Nov-20	S
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St. Havana, IL 62644	55	48"	Nov-20	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9807	2232 E. Washington, East Peoria, IL 61611	55	15"	Nov-20	S
East Moline, IL	Tim Kammler (309) 732-1595	1200 13th Ave. East Moline, IL 61244	10,836	8"-18"	Dec-20	S
Bloomington, IL FY20 (BNWRD pipe bid on this job)	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	1,139	48"	Dec-20	S
Lincolnshire, IL	Walter Dietrich (847) 913-2387	One Olde Half Day Rd. Lincolnshire, IL 60069	3,455	8"-12"	Dec-20	S
Lake County, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd. Libertyville, IL 60048	9,941	8"	Dec-20	S
Hanna City, IL	Brian Baylor (309) 565-7411	313 N. First St. Hanna City, IL 61536	296	8"	Dec-20	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	3,170	8"-24"	Dec-20	S
Wood Dale, IL / RUN Group	Patrick Hulsebosch, RJN (224) 425-1014	200 W. Front Street Wheaton, IL 60187	2,470	8"	Dec-20	S
Medina TWP, IL	Frank Sturm, PE (309) 692-9500	P.O. Box 170, Mossview, IL 61552	671	12"-15"	Dec-20	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St. Silvis, IL 61282	606	8"-18"	Dec-20	S
Knoxville, IL	Kevan Cooper, BCZ (309)343-9282	188 E. Simmons St. Galesburg, IL 61401	2,941	6"-8"	Dec-20	S
Glenview, IL	Tim Schwisler (847) 904-4222	2500 E. Lake Ave. Glenview, IL 60026	6,588	8"-21"	Jan-21	S
UCSD	Brad Bennett (217) 367-3409, ext 1226	1100 E. University Ave. Urbana, IL 61803	6,120	8"-38"	Jan-21	S
Elflingham, IL	Mike French (217) 342-5300	201 E. Jefferson Elflingham, IL 62401	6,865	8"-15"	Jan-21	S
Prospect Heights, IL	Patrick Glenn, GHA (847) 478-9700	625 Forest Edge Drive Vernon Hills, IL 60061	4,294	8"-15"	Jan-21	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3950	565 S. Bartlett Rd. Streamwood, IL 60107	14,847	8"-30"	Mar-21	S
Spoon Valley Sanitary District, IL	Neil Smith, BCZ Engineering (309) 343-9282	188 E. Simmons St. Galesburg, IL 61401	21,967	8"-12"	Mar-21	S
Northbrook, IL	Erik Jensen (847)664-4129	655 Huehl Road, Northbrook, IL 60062	6,475	8"-15"	Mar-21	S
Washington, IL	Derek Hackney (309)208-8596	301 Walnut St. Washington, IL 61571	853	6"-8"	Mar-21	S
Pekin, IL	Josie Esker (309) 478-5359	111 S. Capitol St. Pekin, IL 61554	256	8"	Mar-21	S
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	4,940	12"-18"	Mar-21	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	39	15"	Mar-21	S
Westporte Apartments - NHS Property Management	Jon Symmonds (309) 689-1700	810 W. Trailbrook Dr. Peoria, IL 61614	195	12"	Mar-21	S
Peoria, IL / GPSD	Josh Auxier (309)272-4842	2322 S. Darst St. Peoria, IL 61607-2093	369	8"	Mar-21	S
Farmer City, IL	Sue McLaughlin (309) 928-3412	105 S. Main St. Farmer City, IL	483	10"-12"	Apr-21	S
Peoria, IL / GPSD	John Boyle (309)678-9035	2322 S. Darst St. Peoria, IL 61607-2093	281	8"	Apr-21	S
Washington, IL	Derek Hackney (309)208-8596	301 Walnut St. Washington, IL 61571	475	12"	Apr-21	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	42	12"	Apr-21	S
IAWC - Glasford, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	7,553	8"	Apr-21	S
Wheeler, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct. Urbana, IL 61801	6,937	8"	Apr-21	S
IAWC - Mount Prospect, IL	Jeff Wollgram (847) 279-6928	2 Community Blvd., Wheeling, IL 60090	4,439	9" & 10"	Apr-21	S
IAWC - Bolingbrook, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	16,968	6"-16"	Apr-21	S
IAWC - Washington, IL	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	1,811	8"-24"	Apr-21	S
BNWRD Bloomington, IL	Albert Huff, (309) 883-6045	8400 N. University, Peoria, IL 61615	3,221	8"	May-21	S
Bartlett, IL	Duane Lindeman (309) 827-4396	2015 W. Oakland Ave. Bloomington, IL 61701	4,232	30" & 36"	May-21	S
Macomb, IL	Tyler Isham (224) 309-0224	1150 Bittersweet Dr., Bartlett, IL 60103	13,722	8" & 10"	May-21	S
University of IL / A&R Services, Inc.	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	4,085	8" & 15"	May-21	S
Quincy, IL	Justin Weidner (217) 367-4227	711 E. Kettering Park Drive, Urbana, IL 61801	126	6"-10"	May-21	S
Mount Prospect, IL	Jeffrey Conte (217) 228-4527	730 Maine St. Quincy, IL 62301	10,914	8"-36"	Jun-21	S
Elizabath, IL / Fischer Exc.	Casey Botteman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	18,433	8"-48"	Jun-21	S
Woodford County Hwy Dept	Wayne Fischer (815) 233-3232	1567 Heine Road Freeport, IL 61032	1,685	8" & 12"	Jun-21	S
Universal Asphalt & Excavating, Inc./Streab, IL	Doug Mullen (309) 923-2891	301 South Main Street Roanoke, IL 61561	194	18" & 36"	Jul-21	S
Town of Normal, IL	Mandy Tomasecki, Universal Asphalt,	PO Box 1636 LaSalle, IL 61301	263	15"	Jul-21	S
McLean County, IL	Jason Comfort (309) 433-9917	1301 Warner St. Normal, IL 61761	10,825	8" - 42"	Jul-21	S
Farmer City, IL	Luke Hollun, (309) 683-9445	102 S. Towanda Barres Rd, Bloomington, IL 61705	75	30"	Jul-21	S
Knox County, IL	Sue McLaughlin (309) 928-3412	105 S. Main St. Farmer City, IL	707	33"	Jul-21	S
	Duane Ratermann (309) 289-2514	1214 U.S. Hwy 150 E. Knoxville, IL 61448	179	24" & 30"	Jul-21	S
2020 TOTAL			355,618			



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Roselle, IL	Erik Larophier (630) 980-2436	720 Rush Street Roselle, IL 60172	7,870	8"	Aug-21	S
Batavia, IL	Tim Grimm, (630) 454-2756	200 N Raddant Rd Batavia, IL 60510	11,309	6" - 27"	Aug-21	S
Lake County - Cherry Valley	Kelly Osborne (847) 377-7146	648 Winchester Rd, Libertyville, IL 60048	631	8"	Aug-21	S
Lombard, IL	Brian Jack (630) 620-3598	255 East Wilson Ave, Lombard, IL 60148	3,448	8"-43"	Aug-21	S
Highland Park, IL	Ron Bannon (847) 926-1146	1150 Half Day Road, Highland Park, IL 60035	14,443	6" - 24"	Sep-21	S
Rolling Meadows, IL	Kevin Casey (847) 963-0500	3900 Bardnick St, Rolling Meadows, IL 60008	7,126	8" - 27"	Sep-21	S
Aurora, IL	Kurt Muth (630) 256-3200	44 Ease Downer Pl, Aurora, IL 60507	1,022	24" & 30"	Sep-21	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	4,221	8" - 27"	Sep-21	S
Eureka, IL	Rusty Klaus (309) 487-2113	111 West Court St, Eureka, IL 61530	3,811	6" & 8"	Sep-21	S
Mundelein, IL	Paul Cacioppo, (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	1,779	8"	Sep-21	S
Harvard, IL	Jim Kruckenberg (815) 943-4161	900 W Brink St, Harvard, IL 60033	2,863	8" & 18"	Sep-21	S
J.W. Ossola - Spring Valley, IL	Robert Ossola (815) 339-6112	PO Box 346 Granville, IL 61326	860	12"	Sep-21	S
Spring Valley, IL	Jeff Norton (815) 664-4221	215 N. Greenwood St, Spring Valley, IL 61362	247	12"	Sep-21	S
Metamora Township Road District	Kyle Schertz (309) 696-4383	500 North Niles Street, Metamora, IL 61548	305	15"	Sep-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Twin Oaks)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Metamora, IL 61548	8,275	8"-10"	Sep-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Idylside)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Metamora, IL 61548	9,597	8"-18"	Sep-21	S
A. Lamp Concrete Contractors / Northlake, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	5,651	8"-15"	Sep-21	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	145	15"-24"	Oct-21	S
Naperville, IL	Dave Naley (630) 548-2981	180 Fort Hill Dr, Naperville, IL 60540	12,176	10" - 36"	Oct-21	S
Arlington Heights, IL	Jim Zaharopoulos (847) 368-5832	33 S Arlington Heights Rd, Arlington Heights, IL 60005	9,124	8"-18"	Oct-21	S
Washington, IL	Brian Rittenhouse (903) 745-3503	301 Walnut St, Washington, IL 61571	7,929	6"-10"	Oct-21	S
Saint Charles, IL	Dave Todd (630) 762-7071	2 E Main Street, St. Charles, IL 60174	16,161	8"-21"	Oct-21	S
Metamora Township Road District	Kyle Schertz (309) 696-4383	500 North Niles Street, Metamora, IL 61548	104	18"	Oct-21	S
Morton Grove, IL	Kevin Lochner (847) 470-5235	7840 Nagle Ave, Morton Grove, IL 60053	8,508	8"-12"	Nov-21	S
East Peoria, IL	Ric Semorini (309) 698-4716	2232 E. Washington, East Peoria, IL 61611	322	21"	Nov-21	S
Tazewell Co. Hwy Dept. / Tazewell County, IL	Dave Schueuermann (309) 925-5532	21308 IL Route 5, Tremont, IL 61558	176	30" - 36"	Nov-21	S
Bloomington Township Road District / Bloomington, IL	Robert Nagan (630) 529-5221	6N030 Rosedale Ave, Bloomington, IL 61708	100	56" x 37"	Nov-21	S
Milton Township Highway Department / Glen Ellyn, IL	Gary Muenheit (630) 882-4270	23 West 040th Street, Glen Ellyn, IL 60137	50	60" x 37"	Nov-21	S
IAWC - Washington, IL	Albert Huff (309) 883-5045	8400 N. University, Peoria, IL 61615	5,158	8"	Nov-21	S
IAWC - Glasford, IL	Albert Huff (309) 883-5045	8400 N. University, Peoria, IL 61615	11,315	8" & 18"	Nov-21	S
Chicago Ridge, IL	Dan Schroeder (224) 315-0185	10455 South Ridgeland Avenue	1,204	8"-12"	Nov-21	S
Coal Valley, IL	Penny Mullen (309) 799-3604	816 1st Street, Coal Valley, IL 61240	2,038	8"-12"	Dec-21	S
IAWC - Fisher, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct, Urbana, IL 61801	4,867	8" & 12"	Dec-21	S
IAWC - Andalusia, IL	Albert Huff (309) 883-5045	8400 N. University, Peoria, IL 61615	10,501	8" & 10"	Dec-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Raynor Park)	Max Sucilla PPI (815) 313-6013	1551 W Norris Drive, Metamora, IL 61548	11,896	8"-15"	Dec-21	S
(Through December 31, 2021)						
Winneka, IL	Emily Grimm (847) 716-3532	1380 Willow Rd, Winneka, IL 60093	8,374	6"-27"	Dec-21	S
Oak Lawn, IL	Aaron Osmanski, (708) 499-7847	9446 South Raymond Ave, Oak Lawn, IL 60453	15,985	8"-12"	Dec-21	S
Des Plaines, IL	Rob Greenfield (847) 949-3264	1111 Joseph Schwab Rd, Des Plaines, IL 60016	7,140	8"-15"	Dec-21	S
Park Ridge, IL	Eileen Solis (847) 318-5457	505 Butler Pl, Park Ridge, IL 60068	12,335	8"-21"	Dec-21	S
East Moline, IL	Joseph Miller (309) 752-1573	1200 13th Ave, East Moline, IL 61244	8,965	8"-24"	Jan-22	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	115	15"	Jan-22	S
Tazewell County Highway Dept.	Craig Fink (309) 925-5532	21308 IL Route 5, Tremont, IL 61558	93	36"	Jan-22	S
Mason County Highway Dept.	Mike Pedigo (309) 543-3253	1164 E. Laurel Ave, Havana, IL 62644	84	36"	Jan-22	S
Urbana Campaign Saniary District	Rupa Genguly (217) 367-3409 ext. 1234	P.O. Box 669, Urbana, IL 61803	3,505	10" - 30"	Jan-22	S
Persifer Township	Milo Gibbs (309) 368-7058	1706 Knox Highway 11, Gilsen, IL 61436	215	24"	Feb-22	S
IAWC - Orland Hills, IL (Fernway Phase I)	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	15,814	8"-12"	Feb-22	S
IAWC - Orland Hills, IL (Fernway Phase II)	Henry Maradaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	10,401	8" & 10"	Feb-22	S
Pekin, IL	Josie Esker (309) 478-5398	111 S. Capitol St, Pekin, IL 61554	7,101	8"-38"	Feb-22	S
Lincolnshire, IL	Walter Dittich (847) 913-2387	1 Ode Half Day Rd, Lincolnshire, IL 60069	3,147	8" & 10"	Mar-22	S
Glencoe, IL	James Tigue (847) 835-4111	675 Village Court, Glencoe, IL 60022	3,495	8" & 10"	Mar-22	S
Northfield, IL	Eric Jordan (847) 446-9200	1800 Winneka Rd, Northfield, IL 60093	1,296	8"	Mar-22	S
Cambridge, IL	John Weller (309) 937-2570	124 W. Exchange St, Cambridge, IL 61238	749	8"-18"	Mar-22	S
Northbrook, IL	Eric Jensen (847) 664-4129	655 Huehl Road, Northbrook, IL 60062	6,764	8"-12"	Mar-22	S
A. Lamp Concrete Contractors / Northlake, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	957	15"	Mar-22	S
Bloomington, IL (FY22 Sewer Rehab)	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	62	46"	Mar-22	S
GA Rich - GPSD - OSF - Peoria, IL	Jared Justus (309) 447-6231	204 S. Perry St., Deer Creek, IL 61733	16	36"	Mar-22	S

**2021 TOTAL
410,424**



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Plocher Construction, Quincy IL	Mike Carlson (618) 654-9408	2808 Thole Plocher Road Highland, IL 62249	105	60"	Apr-22	S
GPSP #2707 - Peoria, IL	Emily Ambrosio (309) 837-3511	2322 S. Darst St., Peoria, IL 61607-2093	4,173	8" - 12", 18"	Apr-22	S
Mason City IL	Tim Sumner (217) 415-6209	145 South Main Street, Mason City, IL 62664	6,980	8"-30"	Apr-22	S
Kenilworth, IL	Donald Leicht (847) 257-2354	347 Ivy Court, Kenilworth, IL 60043	1,887	8" & 10"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (Raynor Park) (Work in 2022)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	12,381	8" & 10"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 1)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	16,212	8"-24"	Apr-22	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	1,410	8" & 10"	Apr-22	S
Pekin, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	184	18"	Apr-22	S
George Gidner, Inc. - Bloomington Country Club	Doug Gidner (309) 663-8458	P.O. Box 846	37	6"	Apr-22	S
Spoon Valley Sanitary District, IL	Jerry Litcher/ Jarney Frakes (309) 879-2368	205 Brookwood Lane, Dahinda, IL 61428	6,352	8"-12"	May-22	S
Washington, IL	Brian Rittenhouse (803) 745-3503	301 Walnut St. Washington, IL 61571	935	8"	May-22	S
Lake County, IL - Sylvan Lake	Kelly Osborne (847) 377-7146	648 Winchester Rd, Libertyville, IL 60048	9,747	8"	May-22	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	11,946	8"-18"	May-22	S
Glenview, IL	Tim Schwisler (847) 904-4422	2500 E Lake Ave, Glenview, IL 60026	7,047	8"-15"	May-22	S
Midwest Asphalt - Tilton, IL	Ken Dunbar (217) 446-3350	510 W. 5th St., Tilton, IL 61833	4,384	8"	May-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 2)	Max Sucilla, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	17,804	8"-24"	May-22	S
Roselle, IL	Erik Langhler (630) 980-2436	720 Rush Street Roselle, IL 60172	3,252	8"-10"	Jun-22	S
Naperville, IL	Dave Naley (630) 548-2981	180 Fort Hill Dr, Naperville, IL 60540	11,933	10"-21"	Jun-22	S
Lombard, IL	Ray Schwab (630) 620-5979	255 East Wilson Ave, Lombard, IL 60148	2,007	8" & 15"	Jun-22	S
Evergreen Park, IL	Timothy Klass, Novotony Engineering (630) 887-9640	9418 S Kedzie Ave, Evergreen Park, IL 60805	6,997	10" & 12"	Jun-22	S
Palatine, IL	Mark Grabowski, (847) 202-8982	148 W. Illinois Ave., Palatine, IL 60067	4,236	8" - 15"	Jun-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	1501 S. Oak St. Champaign, IL 61820	453	18"	Jun-22	S
IAW - Chicago Executive Airport - Wheeling, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	396	12" & 24"	Jun-22	S
Spaulding, IL	Stan Savre (309) 367-2581	P.O. Box 276, Lacon, IL 61540	157	10"	Jun-22	S
Tampico, IL	Dan Loos, Willett Hofmann (815) 284-3381	P.O. Box 219, Tampico, IL 61283	6,922	8"	Jun-22	S
Stark Excavating - Bloomington, IL	Dominic Kallias, City of Bloomington (309) 434-2225	1805 W. Washington St., Bloomington, IL 61701	4,694	10"-24"	Jun-22	S
Bartlett, IL	Tyler Isham (224) 339-0224	1150 Bittersweet Dr., Bartlett, IL 60103	11,827	8" & 10"	Jul-22	S
Limestone Township, IL	Randy Neal (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	198	15"	Jul-22	S
Deer Creek, IL	Gordon Robertson (309) 273-4472	P.O. Box 38, Deer Creek, IL 61733	205	8"	Jul-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	1501 S. Oak St. Champaign, IL 61820	382	15"	Jul-22	S
Canton Union School District #66	William Phillips, Graham & Hyde (309) 647-2978	20 W. Walnut St., Canton, IL 61520	492	8"	Jul-22	S
Marquette Heights, IL	Anthony Brown (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	659	8"	Jul-22	S
Bellevue, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Brimfield, IL 61517	457	24" & 30"	Jul-22	S
Champaign, IL	Brad Osterbur (217) 403-4710	702 Edgebrook Drive, Champaign, IL 61820	36,955	8"-36"	Jul-22	S
IAW - Glasford, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	5,967	8"	Jul-22	S
Cambridge, IL	John Witter (309) 937-3380	124 W. Exchange St., Cambridge IL 61238	67	42"	Jul-22	S
Performance Pipelining, Inc. / Ottawa, IL	Patrick Grieves, PPI (815) 830-3284	1551 W Norris Drive, Ottawa, IL 61350	27,954	8"-36"	Jul-22	S
Eureka, IL	Erik Hasselbacher (309) 303-3960	111 West Court St, Eureka, IL 61530	5,394	8"	Aug-22	S
Dillon Township Road District	Kenneth Siegrist, (309) 267-7344	8590 Locust Road, Delavan, IL 61734	780	15"	Aug-22	S
R.W. Duntzman - Glen Ellyn, IL	Ryan Duntzman (630) 953-1500	600 S. Lombard Rd, Addison, IL 60101	264	8"	Aug-22	S
GA Rich - Northern Oaks Homeowner's Association	Nate Joos (309) 447-6231	204 S. Perry St., Deer Creek, IL 61733	263	30"	Aug-22	S
Medina Township Road District	Frank Sturm, PE (309) 692-8500	P.O. Box 170, Mossville, IL 61552	279	15"	Aug-22	S
IDOT (Contract #72N19)	Maylo Farias	212 Cartwright Dr Springfield, IL 62704	2,318	36"	Aug-22	S
Merrionette Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	11720 South Kedzie Ave, Merrionette Park, IL 60803	2,315	10" & 15"	Aug-22	S
IAW - Orland Hills & Orland Park, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	23,736	8"-21"	Aug-22	S
Orland Park, IL	Ken Dado (708) 403-6100	14700 S. Ravira Ave., Orland Park, IL 60462	7,421	8" & 15"	Aug-22	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	630	24" 30" & 42"	Sep-22	S
Highland Park, IL	Ron Bannon (847) 926-1146	1150 Half Day Road, Highland Park, IL 60035	4,189	6", 8", & 12"	Sep-22	S
Wyanet, IL	Christian Rebore (630) 823-5716	2121 Lake Street, Hanover Park, IL 60133	3,495	8"	Sep-22	S
Mundelein, IL	Jack Kusek, Engineer (815) 433-2080	McClure Engineering, 1138 Columbus St, Ottawa, IL 613	16,704	8" & 10"	Sep-22	S
Open Road Paving Co. - IDOT #70A29 - I-74, Tilton, IL	Paul Cacoppe (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	1,770	8" & 10"	Sep-22	S
Rolling Meadows, IL	Chris Uppigrouse (217) 336-7288	1414 W. Anthony Dr., Urbana, IL 61802	354	36"	Sep-22	S
Vermilion County Highway Department - Newell Township, IL	Mark Kilarski (847) 963-0500	3909 Berdick St, Rolling Meadows, IL 60008	6,160	6"-15"	Sep-22	S
McLean County Highway Department	Jane Payonk (217) 703-7852	2732 Balesdown Rd., Oakwood, IL 61858	133	30"	Sep-22	S
Cincinnati Twp - Pekin, IL	Luke Hohulin, (309) 663-6445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	121	24"	Sep-22	S
	Ron Hawkin (309) 348-3807	204 E. Main St., South Pekin, IL 61564	96	12"	Sep-22	S



HOERR CONSTRUCTION, INC. CPP

HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Morton Grove, IL	Chris Tomich (847) 815-3678	7840 Nagle Ave, Morton Grove, IL 60053	6,194	8" & 15"	Oct-22	S
Air's - IAW - Elmhurst, IL	Stuart Jelm (708) 429-0660	21825 Cherry Hill Rd., Joliet, IL 60433	924	6"-12"	Oct-22	S
Toluca, IL	Dave Dollinger (815) 452-2406	P.O. Box 516, Toluca, IL 61369	2,857	24"	Oct-22	S
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	3,911	8"	Oct-22	S
Geneva, IL	James Childress (630) 232-1551	22 S. 1st St., Geneva, IL 60134	2,955	8"-15"	Oct-22	S
Mount Prospect, IL	Casey Botteman (847) 392-6000	50 S. Emerson St., Mount Prospect, IL 60055	67	12"	Oct-22	S
Fox Lake, IL	Aaron Berry, Trotter Assoc. (630) 537-0470	200 Industrial Ave., Fox Lake, IL 60020	2,258	8"	Oct-22	S
Leyden Township / Leyden Township, IL	Carmi Lullo (847) 803-2033	1251 Redecker Rd Des Plaines, IL 60016	1,568	10"	Nov-22	S
Cambridge, IL	John Winer (309) 937-3380	124 W. Exchange St, Whymorning, IL 61491	1,828	8"	Nov-22	S
IAW - Fisher, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct, Urbana, IL 61801	5,416	8" & 15"	Nov-22	S
IAW - Andalusia, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	2,726	8"	Nov-22	S
Bloomington, IL - FY23 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	17,658	8"-24"	Nov-22	S
Bloomington, IL - FY22 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	28,668	8"-24"	Nov-22	S
Mariam Construction - Northlake, IL	Robert Kurovatz (847) 608-8800	1200 Gasket Dr, Elgin, IL 60120	1,235	8"-24"	Nov-22	S
Romeoville, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	1050 W. Romeo Rd., Romeoville, IL 60446	2,614	15"-48"	Nov-22	S
IAW - Bolingbrook, IL	Henry Maradiaga (630) 538-1041	1000 Internationale Parkway, Woodridge, IL 60517	11,671	8"-12"	Nov-22	S
LaGrange Park, IL	Mark Volk, Hancock Engineering (708) 665-0300	937 Bernsdate Road, La Grange Park, IL 60526	1,300	12" & 15"	Nov-22	S
Lincoln, IL	Andrew Bowris (217) 732-4030	700 Broadway St., Lincoln, IL 62656	966	12"	Nov-22	S
East Peoria, IL	Nick Williams (309) 668-4716	2232 E. Washington, East Peoria, IL 61611	91	15"	Nov-22	S
Andalusia, IL	Justin Parchert (309) 798-2215	221 1st St., Andalusia, IL 61232	69	30"	Nov-22	S
Eureka, IL	Eric Hasselbacher (309) 303-3960	111 West Court St, Eureka, IL 61530	186	18"	Nov-22	S
Holls Township, IL	Dennis Beckman (309) 697-6252	6430 W. Wheeler Rd., Mapleton, IL 61547	303	15" & 18"	Nov-22	S
East Moline, IL	Joseph Miller (309) 752-1573	1200 13th Ave, East Moline, IL 61244	6,645	8"-12"	Dec-22	S
Galva, IL	Neil Smith, BCZ Engineering (309) 343-3282	311 Northwest 4th Ave, Galva, IL 61434	4,550	8" & 10"	Dec-22	S
Gurnee, IL	Nicholas Leach (847) 599-7586	325 N. O'Plane Rd., Gurnee, IL 60031	2,936	8" & 15"	Dec-22	S
IAW - Washington, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	901	8"	Dec-22	S
IAW - Mount Pulaski, IL	Al Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	653	8"	Dec-22	S
CAO Construction - Mississippi Palisades State Park	Jake Harlow (309) 231-8570	150 S. Bear Rd., Tremont, IL 61568	2,094	8" & 8"	Dec-22	S
Performance Piplining, Inc. / Danville, IL	Michael Snow (815) 433-0080	1551 W. Norris Dr, Orlawa, IL 61350	6,594	8" & 10"	Dec-22	S
Sterling, IL	Brad Schrader, (815) 632-6657	1605 Ave L, Sterling, IL 61081	2,373	8"-24"	Dec-22	S
Winfield, IL	Dan Watson, Remppe-Sharpe (630) 232-0827	27 W 465 Jewell Rd, Winfield, IL 60190	4,978	8" & 10"	Dec-22	S
Farmer City, IL	Calvin Florey, (309) 928-3412	105 S. Main St, Farmer City, IL	1,469	15"	Dec-22	S
Yorkville, IL	Kyle Welle, Engineering Ent. (630) 466-6776	610 Tower Ln., Yorkville, IL 60560	763	6" & 12"	Dec-22	S
Congerville, IL	David Swifton (309) 303-4258	P.O. Box 118, Congerville, IL 61729	70	21"	Dec-22	S
Midwest Asphalt - Danville, IL	Ken Dunbar (217) 446-3350	510 W. 5th St., Tilton, IL 61833	145	12"	Dec-22	S
Millon Township Highway Department - Glen Ellyn, IL	Dave Bohac, Morris Engineering (630) 271-0770	23 West 040 Poss Street, Glen Ellyn, IL 60137	52	36"	Dec-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	1501 S. Oak St, Champaign, IL 61820	97	8"	Dec-22	S

Project dollar amounts may be obtained by
request from project owners or a Hoerr
Construction, Inc. representative

TOTAL: 4,242,901 FEET
804 MILES
DATE OF REPORT: 1/31/2023

2022 TOTAL
496,799



HOERR CONSTRUCTION, INC. COMPLETED CHEMICAL GROUT PROJECTS

Distance Up Lateral

CITY/STATE	CONTACT	ADDRESS	Manholes Grouted	Joints Grouted	Laterals Grouted	Main Pipe Sizes	2'	3'	5'	COMPLE TED
Bloomington, IL	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701		180	28	8"			28	Dec-18
Halverson Construction / Arcola, IL	Josh Pistorious (217) 993-1034	620 N. 19th St., Springfield, IL 62702		2	0	12"				Dec-18
Batavia, IL	Jeremy Barker (630) 454-2000	200 N Raddant Rd Batavia, IL 60510			36	8"-12"		36		Feb-19
Geneva, IL	James Childress, (630) 232-1551	1800 South St. Geneva, IL 60134-2547			73	8"-12"		73		Feb-19
Specialized Construction / Rochelle, IL	Tyler Lubbs (815) 499-5464	205 Mulberry St Coleta, IL 61081		2	0	18"				Apr-19
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984			238	8"-15"		238		Apr-19
Glencoe, IL	Davida Mau (847) 461-1116	675 Village Court, Glencoe, IL 60022			58	8" & 10"		58		Apr-19
Carbon Cliff, IL	Nick Gottwalt (309) 796-6045	1001 Mansur Ave, Carbon Cliff, IL 61239		50	2	8"		2		May-19
Woodhull, IL	Wayne Mireham (309) 334-2500	150 N. Division St, Woodhull, IL 61490			35	8"-12"		35		May-19
HOA in Algonquin, IL	Thomas Hall (847) 854-3459 ext426	110 Meyer Drive, Algonquin, IL 60102			4	8"		4		Jun-19
Hanna City, IL	Jim Sweatingen	313 N. 1st St Hanna City, IL 61536	5		0					Jun-19
Entler Excavating / Decatur, IL	Stuart Entler			1	0	12"				Aug-19
Portiac, IL	Jake Kinkaid (815) 844-5574	115 W. Howard St, Pontiac, IL 61764			10	8"		10		Aug-19
Hoopeson, IL	Tracy Fullan, Donohue & Assoc (217) 903-5092	1605 S. State St, Suite 1C, Champaign, IL 61820	24		145	8"		145		Aug-19
Kinney Contractors / Curran, IL	Bill Kinney (217) 229-3322	19342 East Frontage Rd, Raymond, IL 62560	4	3	2	10"		2		Sep-19
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187			58	8"-12"		58		Oct-19
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	8		7	8"		7		Dec-19
Glenn Elynn, IL / PPI	Tom McGreevy, PM PPI (815) 433-0080	1551 W. Norris Dr, Ottawa IL 61350			65	8"-12"		65		Sep-20
Quincy, IL	Brian Koch, (217) 228-4537	730 Maine Street Quincy, IL 62301		40	0	15"				Sep-20
Shorewood, IL / RJN Group	Brian Fuchs, RJN Group (630) 682-4700	950 Essington Rd, Joliet, IL 60435		63	38	8"-18"		38		Dec-20
Wood Dale, IL					65			65		Dec-20
Joliet, IL / PPI	Max Sucilla, PM PPI (815) 433-0080	19342 East Frontage Rd, Raymond, IL 62560			200	8"-30"		200		Mar-22
Oak Lawn, IL	Aaron Osmanski, (708) 499-7847	9446 South Raymond Ave, Oak Lawn, IL 60453			100	8" & 10"		100		Dec-21
Tampico, IL	Dan Loos, Willett Holmarm (815) 284-3381	P.O. Box 219, Tampico, IL 61283			107	8"		107		Aug-22
Orland Park, IL	Ken Dado (708) 403-6100	14700 S. Ravina Ave., Orland Park, IL 60462		4	118	8"-15"		118		Sep-22
Merrionette Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	11720 South Kedzie Ave, Merrionette Park, IL 60803			12	10" & 15"		12		Aug-22
Sterling, IL	Brad Schrader (815) 632-6657	1805 Ave L, Sterling, IL 61081			35	8"-24"	35			Dec-22
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187			14	8"		14		Nov-22
Geneva, IL	James Childress, (630) 232-1551	22 S. 1st St., Geneva, IL 60134	41	345	93	8" & 10"		93		Dec-22

1,543

File Number

5761-511-7



To all to whom these Presents Shall Come, Greeting:

I, Alexi Giannoulas, Secretary of State of the State of Illinois, do hereby certify that I am the keeper of the records of the Department of Business Services. I certify that

HOERR CONSTRUCTION, INC., A DOMESTIC CORPORATION, INCORPORATED UNDER THE LAWS OF THIS STATE ON DECEMBER 29, 1993, APPEARS TO HAVE COMPLIED WITH ALL THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS STATE, AND AS OF THIS DATE, IS IN GOOD STANDING AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.



In Testimony Whereof, I hereto set my hand and cause to be affixed the Great Seal of the State of Illinois, this 11TH day of MAY A.D. 2023 .

Authentication #: 2313101414 verifiable until 05/11/2024

Authenticate at: <https://www.ilsos.gov>

SECRETARY OF STATE



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

List of Major Sewer Rehab Equipment

A. Combination Jetter/Vacuum Trucks

- 2005 International 4000 Jetting Only Truck (#58)
 - 1" Jetter: 2000psi @ 60gpm
 - ½" Jetter: 4000psi @ 14gpm
- 2008 Tandem axle Vactor – Sterling Chassis (#96)
 - Vacuum: PD blower capable of pulling 27 inches of Hg
 - Jetter: 2500psi @ 100gpm
- 2012 Tandem axle GapVax - Peterbilt Chassis (#77)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2014 Tandem axle Vactor – Kenworth Chassis (#27)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2014 Tandem axle Vactor – Freightliner Chassis (#97)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2015 Tandem axle Vactor – Freightliner Chassis (#78)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2016 Tandem axle Vactor – Kenworth Chassis (#74)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2017 Tandem axle Vactor – Kenworth Chassis (#70)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2018 Tandem axle Vactor – Kenworth Chassis (#94)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2020 Tandem w/ drop axle Vactor – Kenworth Chassis (#92)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
 - Sewer Water Recycling System
- 2022 Tandem w/ drop axle GapVax - Peterbilt Chassis (#12)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2022 Tandem w/ drop axle GapVax - Peterbilt Chassis (#25)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm

B. Jetting Accessories

- Wide assortment of nozzles for all pipe sizes and cleaning applications
 - Includes penetrating, grenade, spinner, and "bottom feeder" nozzles
- Root saws that configure from 6" to 24" pipe
- Chain cutters that configure from 8" to 30" pipe
- Barrel cutters for 8" to 12" pipe



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

C. Televising Equipment

- 2006 Cues camera/cutter truck - Chevrolet 5500 chassis (#86)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2006 Cues camera/lateral launch camera truck - Chevrolet C4500 chassis (#67)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2008 Cues camera/cutter truck - Ford F550 chassis (#61)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2010 Cues camera/cutter truck - Ford F550 chassis (#22)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2012 Cues camera/cutter truck - Chevrolet 5500 chassis (#84)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2012 Cues camera/lateral launch camera truck - Ford F550 chassis (#91)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2013 Cues camera/cutter truck - Ford F650 chassis (#59)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system, new with truck
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Granite Net software
- 2015 Cues camera/cutter truck - Ford F650 chassis (#50)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2015 Cues camera/cutter truck - Ford F650 chassis (#60)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2017 Cues camera/grout truck - Kenworth T370 chassis (#13)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Logiball Mainline & Lateral Joint Packers from 6"-27"
 - Granite Net software
- 2018 Cues camera/cutter truck - Ford F750 chassis (#89)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2019 Cues camera/grout truck - Kenworth T370 chassis (#17)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Logiball Mainline & Lateral Joint Packers from 6"-27"
 - Granite Net software
- 2019 Cues camera/cutter truck - Kenworth T370 chassis (#53)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

- 2019 Cues camera/cutter truck – Ford F750 chassis (#55)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
 - Wolverine 2.0 Electric Reinstatement Cutter
- 2022 Cues camera/Schwalm Trailer – (#1140)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Granite Net software
- Multiple Rigid push cameras & locators to work in 2" – 8" pipes

D. General Construction Equipment

- As a sewer and water contractor we maintain a fleet of construction vehicles and equipment that includes: backhoes, excavators, dump trucks, directional boring rigs, etc. that can be used in the event they are needed for any project.

E. Boilers

- 2000 Freightliner Chassis / 2013 Iowa Manufacturing Brand Boiler (#42)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2006 Kenworth Chassis / 2012 Hurst Brand Boiler (#29)
 - 25 HP diesel fired steam boiler for lateral lining
- 2012 Semi Trailer / 2012 Hurst Brand Boiler (#122)
 - 150 HP diesel fired hot water & steam high pressure boiler
- 2012 Mack Chassis / Kewanee Brand Boiler (#63)
 - 150 HP diesel fired hot water & steam high pressure boiler
- 2012 Volvo Chassis / 2015 Hurst Brand Boiler (#46)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2016 Volvo Chassis / 2015 Hurst Brand Boiler (#44)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2016 Volvo Chassis / 2015 Hurst Brand Steam Generator (#41)
 - 100 HP diesel fired hot water & steam low pressure boiler
 - Pressure pipe tank inverter included in the truck

F. Refrigerated Box Trucks

- 1991 Semi Trailer with new 2015 Thermo-King Refrigerator Unit and liner handling system (#1004)
- 2000 Sterling Tandem Axle Box (#45)
- 2003 Semi Trailer with new 2019 Thermo-King Refrigerator Unit and liner handling system (#1007)
- 2006 Freightliner M106 Tandem Axle Reefer Box (#87)
- 2007 International Tandem Axle Box (#88)
- 2007 Freightliner M106 Tandem Axle Reefer Box (#82)
- 2011 Peterbilt Tandem Axle Reefer Box (#47)
- 2013 Freightliner M2 Tandem Axle Reefer Box (#51)
- 2020 Freightliner M2106 Tandem Axle Reefer Box (#68)
- 2020 Volvo VHD84B300 Tandem Axle Reefer Box (#90)



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

G. Manhole Rehabilitation Equipment

- 2023 Madewell Cementitious/Geopolymer Mixing & Pump Trailer (#382)
- 2023 Raven Epoxy Mixing & Pump Trailer (#1222)

H. Other Rehabilitation Equipment

- Mainline Cured In Place Pipe (CIPP) Lining
 - Capable of putting a new pipe within a pipe in the 6" – 60" diameter range
 - Requires access to both ends of the line segment
- LMK T-Liner and Lateral Cured In Place Pipe (CIPP) Lining
 - Capable of putting a T or Y connection liner in 8" – 24" mainline
 - Capable of performing lateral lining from only one access point
- LMK Vac-A-Tee cleanouts
 - Installation of lateral cleanouts with minimal excavation
- Pipeline Renewal Technologies Veri-Cure DTS Version 2
 - Pipe Temperature Computer

I. Wet Out Facilities

- Our wet-out facility is located at 1416 County Road 200 N in Goodfield, IL 61742. The building is 80' x 160' and was built in 2007. It is 100% climate controlled with geothermal heating and air conditioning.

Updated: 9/6/23



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Key Qualifications

Max Hoerr II has been involved in the construction business for many years. In 1982 he was actively involved in PJ Hoerr Operations and after moving up through the company and being responsible for all phases of business, he spun off PJ Hoerr's utility division and became President & Secretary of Hoerr Construction in 1994.

Andrew Hoerr is Vice President & Assistant Secretary at Hoerr Construction. He has been with the company since the summer of 2009 and graduated with a degree in construction management in 2013. Andrew has been heavily involved in all aspects of sewer rehabilitation work.

Kurt Plattner joined Hoerr Construction in the spring of 2022 as Chief Financial Officer. He has served in executive management roles in several industries including construction, manufacturing, and healthcare. With over 20 years' experience in financial roles, Kurt is a decision maker on strategic initiatives and operational execution. As Treasurer & Assistant Secretary, he has responsibility for the company's financial reporting and future looking financial planning and analysis.

David Steffen is an Estimator/Project Manager for the water & sewer portions of work at Hoerr Construction. He graduated with a degree in construction management and has been with the company since 2003.

Mike Kaisner is an Estimator/Project Manager for the CIPP work at Hoerr Construction. He graduated with a degree in business management in 1998 and has worked for various construction related companies. He has been with Hoerr Construction since the beginning of 2007.

John Manijak joined Hoerr Construction in 2022 and has been instrumental in Business Development with the company. John has been in the sewer/water industry since 1999, and has decades of experience in cleaning & televising, grouting, and manhole rehabilitation. John has co-authored several NASSCO specifications that relate to manhole rehabilitation and sewer grouting, and he is currently chair of the NASSCO Grouting (ICGC) committee.

Jim Pool, Project Manager has over 35 years of experience in installation and repair of all types of underground utilities, specifically water and sewer. Jim was a crew foreman for 20 years and has been the project manager of our directional drilling crews since 2018.

Dan Wiegand, CIPP Superintendent has over 20 years of experience in installation and repair of conduit, manholes, and concrete. Dan has been the head of our CIPP and trenchless crew since it began in 2005.

Marlon Cazares, Sewer Clean & TV& Grout Foreman has 6 years of sewer inspection and rehab experience. He began working for Hoerr Construction in the summer of 2017 as a TV tech.

Carl Moberg, CIPP Foreman has been in utility construction since 1994, working with CIPP since 2011. He began working for Hoerr Construction in early 2014.



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Alex Dearing, CIPP Foreman has been working for Hoerr Construction since 2016. He has worked in various roles in CIPP and CCTV since starting, and currently is a foreman for a CIPP crew.

Juan Calvillo, MH Rehab & SAPL Foreman began working at Hoerr Construction in 2023, but has over 10 years of experience installing manhole rehabilitation & spray applied liners for other contractors. Juan is a certified applicator for Raven, Avanti, A/W Cook-Cemtec, and GeoTree.

Dennis Johnson, T-Liner install foreman has been in sewer rehabilitation since before 2015, working with Musson Brothers Inc T-Liner division from 2014-2022 beginning as a crew laborer, then as a T-Liner install foreman. He began working for Hoerr Construction in mid-2022 as the foreman for our T-Liner install crew. Dennis is well versed in all aspects of T-Liner installation and has extensive experience in long and short T-Liner installation and wet out.

Brandon Carl – T-Liner Crew Laborer, worked for Musson Brothers Inc as a T-Liner laborer for 10+ years before coming to Hoerr Construction to work on T-Liner projects in mid-2022.

Bill Kandray – T-Liner Crew Laborer, worked for Musson Brothers for 4+ years as a Lateral Launch tech and an install crew laborer before coming to work for Hoerr Construction on T-Liner projects in mid-2022.

Jeff DeLong – CIPP / Trenchless crews laborer, worked for Terra Engineering and Michel's Corp for 20+ years installing mainline liners or lining prep as a laborer or lining crew foreman. He currently runs the boiler truck for mainline or T-Liner installs

Max McLinden – T-Liner / Prep foreman, has worked for Hoerr Construction for 6 years doing T-Liner installations, mainline CIPP, clean & TV and other trenchless rehabilitation work.

Nick Guilfoyle, Safety Consultant is the President of Allied Safety Group LLC. Nick has been in the Occupational Safety & Health field since 2016 and holds numerous certifications that relate to safety & training. Nick & his firm provide monthly safety meetings, periodic jobsite visits, and safety analytics.

Any of the above personnel will be available or can be made available as needed. Hoerr Construction, Inc. understands the importance of keeping communications open and has consistently worked closely with project stakeholders to achieve the desired outcomes on their projects.



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Project Understanding

This project is understood to be providing a wide range of trenchless rehabilitation & pipeline maintenance services that is utilizing a unit price pricing structure. Our understanding is that this contract will be made available to multiple participating agencies in various locations around the country. Our primary geographic area of interest is the State of Illinois, and we will apply further scrutiny to requests outside of the State of Illinois.

Since every project is going to be different, our proposed schedules will vary accordingly. For a typical project, we would expect that once the work scope & pricing details have been agreed to we would discuss a proposed schedule with the project owner. A project manager and/or superintendent will be assigned to the project, and they will be the primary point of contact for the project owner. If any milestones are required, we will incorporate them as needed into the project schedule and will keep the project owner updated as the project progresses.

We adhere to the industry standard(s) and performance metric(s) that are applicable to the different scopes of work that we perform. With nearly 30 years of experience in the underground utility industry, we have consistently met the industry standards & performance metrics for our work.

If an incident occurs on a project, it is reported to our management. Depending on the nature of the incident, an incident report (see attached) can be submitted and further investigation can be performed by management and/or our third party safety consultant.

During the course of the project, if a problem is identified that would affect the schedule, quality, or pricing for the project it is first reported to the supervisor & management. Once we understand the nature of the problem, we will notify the County (or project owner) and explain the situation. We have a large amount of experience in the underground utility industry, and we can draw on this experience to help craft a solution to the problem that is acceptable to all parties. Typically, this is worked out via emails, online meetings, and/or phone calls but we are available for site visits with the project owner if they desire.

HOERR CONSTRUCTION, INC.

Incident Investigation Form

(this form shall be completed by the direct supervisor, foreman, or manager)

Incident Type: ☐ Injury/Illness ☐ Property ☐ Information Only

Incident Description:		Date of Incident:
Employee name(s):		Date Reported:
Department:		Time Occurred:
Age:	M / F ? :	Hours Worked Prior to Incident:
Other Party(ies) Involved (Y / N) ? :		Location of Incident:
OSHA Notification Required (Y/N) ? :		Date/ Time of OSHA Notification:

INCIDENT INFORMATION

Description of incident: (Include: tools or equipment in use, task being performed, etc.)

Describe in detail the type/extent of injury, including specific body part affected:

Was proper PPE used at time of incident? ☐ Yes ☐ No ☐ N/A
Were correct procedures followed leading up to incident? ☐ Yes ☐ No ☐ N/A
Was medical treatment sought? ☐ Yes ☐ No, treatment was declined at time of incident

If yes, from whom? _____

☐ On-site ☐ Healthcare Clinic ☐ Emergency Room/Hospital ☐ Doctor
Has Injured Been Treated for this Condition Before? ☐ Yes, describe further ☐ No ☐ N/A
Was injured and/or involved employee(s) sent for drug screen? ☐ Yes ☐ No ☐ N/A

SUMMARY

Your recommendations to prevent this from occurring again? (Please be specific)

Employee Signature:	Date:
HOERR CONSTRUCTION, INC. Representative Signature:	Date:



Required Vendor Ethics Disclosure Statement

Failure to complete and return this form may result in delay or cancellation of the County's Contractual Obligation.

Date: 11/28/23

Bid/Contract/PO #: 23-065-PW

Company Name: <u>HOERR CONSTRUCTION, INC.</u>	Company Contact: <u>Max P. Hoerr</u>
Contact Phone: <u>309-691-6653</u>	Contact Email: <u>info@hoerr.com</u>

The DuPage County Procurement Ordinance requires the following written disclosures prior to award:

1. Every contractor, union, or vendor that is seeking or has previously obtained a contract, change orders to one (1) or more contracts, or two (2) or more individual contracts with the county resulting in an aggregate amount at or in excess of \$25,000, shall provide to Procurement Services Division a written disclosure of all political campaign contributions made by such contractor, union, or vendor within the current and previous calendar year to any incumbent county board member, county board chairman, or countywide elected official whose office the contract to be awarded will benefit. The contractor, union or vendor shall update such disclosure annually during the term of a multi-year contract and prior to any change order or renewal requiring approval by the county board. For purposes of this disclosure requirement, "contractor or vendor" includes owners, officers, managers, lobbyists, agents, consultants, bond counsel and underwriters counsel, subcontractors and corporate entities under the control of the contracting person, and political action committees to which the contracting person has made contributions.

☒ **NONE (check here) - If no contributions have been made**

Recipient	Donor	Description (e.g. cash, type of item, in-kind services, etc.)	Amount/Value	Date Made

2. All contractors and vendors who have obtained or are seeking contracts with the county shall disclose the names and contact information of their lobbyists, agents and representatives and all individuals who are or will be having contact with county officers or employees in relation to the contractor bid and shall update such disclosure with any changes that may occur.

☒ **NONE (check here) - If no contacts have been made**

Lobbyists, Agents and Representatives and all individuals who are or will be having contact with county officers or employees in relation to the contract or bid	Telephone	Email

A contractor or vendor that knowingly violates these disclosure requirements is subject to penalties which may include, but are not limited to, the immediate cancellation of the contract and possible disbarment from future county contracts.

Continuing disclosure is required, and I agree to update this disclosure form as follows:

- If information changes, within five (5) days of change, or prior to county action, whichever is sooner
- 30 days prior to the optional renewal of any contract
- Annual disclosure for multi-year contracts on the anniversary of said contract
- With any request for change order except those issued by the county for administrative adjustments

The full text for the county's ethics and procurement policies and ordinances are available at:

<https://www.dupageco.org/CountyBoard/Policies/>

I hereby acknowledge that I have received, have read, and understand these requirements.

Authorized Signature

Printed Name

Andrew Hoerr

Title

Vice President

Date

11/28/23

Attach additional sheets if necessary. Sign each sheet and number each page. **PAGE 1 OF 1 (total number of pages)**



**Apprenticeship or
Training Program
Certification**

Return to Buyer and with Bid

COMPANY NAME: HOER CONSTRUCTION, INC.

All contractors are required to complete the following certification:

- ☒ For this contract proposal or for all groups in this deliver and install
☐ proposal. For the following deliver and install groups in this material
proposal:

The County of DuPage policy, adopted in accordance with the provisions of DuPage County, Illinois County Code requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidders' subcontractors to disclose participation in apprenticeship or training programs that are.

(1) approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training, and

(2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to complete the following certification:

- I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with its own employees.
- II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the work of the subcontract.

- III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the Certificate of Registration for all the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category for which there is no applicable apprenticeship or training program available.

Laborers - Chicagoland Laborers J.A.T.C. → Illinois Laborers + Contractors JATP

Teamsters - Illinois Teamsters/Employers Apprenticeship + Training Fund Affiliated with Joint Councils 25+65

Operating Engineers - International Union of Operating Engineers, Local #649

- IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the contract or deliver and install proposal solely by individual owners, partners, or member and not by employees to whom the payment of prevailing rates of wages would be required, check the following box, and identify the owner/operator workforce and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or after award may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all its subcontractors. To fulfill the participation requirement, it shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract or deliver and install proposal.

Bidder: HOERZ CONSTRUCTION, INC.

By: 
(Signature)

Address: 1416 County Road 200 N
Goodfield, IL 61742

Title: Vice President

Exhibit A
Response for National Cooperative Contract

1.0 Scope of National Cooperative Contract

Capitalized terms not otherwise defined herein shall have the meanings given to them in the Master Agreement or in the Administration Agreement between Supplier and OMNIA Partners.

1.1 Requirement

The County of DuPage, IL (hereinafter defined and referred to as “Principal Procurement Agency”), on behalf of itself and the National Intergovernmental Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, Public Sector (“OMNIA Partners”), is requesting proposals for Trenchless Rehabilitation and Maintenance of Pipeline Infrastructure. The intent of this Request for Proposal is any contract between Principal Procurement Agency and Supplier resulting from this Request for Proposal (“Master Agreement”) be made available to other public agencies nationally, including state and local governmental entities, public and private primary, secondary and higher education entities, non-profit entities, and agencies for the public benefit (“Public Agencies”), through OMNIA Partners’ cooperative purchasing program. The Principal Procurement Agency has executed a Principal Procurement Agency Certificate with OMNIA Partners, an example of which is included as Exhibit D, and has agreed to pursue the Master Agreement. Use of the Master Agreement by any Public Agency is preceded by their registration with OMNIA Partners as a Participating Public Agency in OMNIA Partners’ cooperative purchasing program. Registration with OMNIA Partners as a Participating Public Agency is accomplished by Public Agencies entering into a Master Intergovernmental Cooperative Purchasing Agreement, an example of which is attached as Exhibit C, and by using the Master Agreement, any such Participating Public Agency agrees that it is registered with OMNIA Partners, whether pursuant to the terms of the Master Intergovernmental Purchasing Cooperative Agreement or as otherwise agreed to. The terms and pricing established in the resulting Master Agreement between the Supplier and the Principal Procurement Agency will be the same as that available to Participating Public Agencies through OMNIA Partners.

All transactions, purchase orders, invoices, payments etc., will occur directly between the Supplier and each Participating Public Agency individually, and neither OMNIA Partners, any Principal Procurement Agency nor any Participating Public Agency, including their respective agents, directors, employees or representatives, shall be liable to Supplier for any acts, liabilities, damages, etc., incurred by any other Participating Public Agency. Supplier is responsible for knowing the tax laws in each state.

This Exhibit A defines the expectations for qualifying Suppliers based on OMNIA Partners’ requirements to market the resulting Master Agreement nationally to Public Agencies. Each section in this Exhibit A refers to the capabilities, requirements, obligations, and prohibitions of competing Suppliers on a national level in order to serve Participating Public Agencies through OMNIA Partners.

These requirements are incorporated into and are considered an integral part of this RFP. OMNIA Partners reserves the right to determine whether to make the Master Agreement awarded by the Principal Procurement Agency available to Participating Public Agencies, in its sole and absolute discretion, and any party submitting a response to this RFP acknowledges that any award by the Principal Procurement Agency does not obligate OMNIA Partners to make the Master Agreement available to Participating Procurement Agencies.

1.2 Marketing, Sales and Administrative Support

During the term of the Master Agreement OMNIA Partners intends to provide marketing, sales, partnership development and administrative support for Supplier pursuant to this section that directly promotes the Supplier's products and services to Participating Public Agencies through multiple channels, each designed to promote specific products and services to Public Agencies on a national basis.

OMNIA Partners will assign the Supplier a Director of Partner Development who will serve as the main point of contact for the Supplier and will be responsible for managing the overall relationship between the Supplier and OMNIA Partners. The Director of Partner Development will work with the Supplier to develop a comprehensive strategy to promote the Master Agreement and will connect the Supplier with appropriate stakeholders within OMNIA Partners including, Sales, Marketing, Contracting, Training, and Operations & Support.

The OMNIA Partners marketing team will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through channels that may include:

- A. Marketing collateral (print, electronic, email, presentations)
- B. Website
- C. Trade shows/conferences/meetings
- D. Advertising
- E. Social Media

The OMNIA Partners sales teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through initiatives that may include:

- A. Individual sales calls
- B. Joint sales calls
- C. Communications/customer service
- D. Training sessions for Public Agency teams
- E. Training sessions for Supplier teams

The OMNIA Partners contracting teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through:

- A. Serving as the subject matter expert for questions regarding joint powers authority and state statutes and regulations for cooperative purchasing
- B. Training sessions for Public Agency teams
- C. Training sessions for Supplier teams
- D. Regular business reviews to monitor program success
- E. General contract administration

Suppliers are required to pay an Administrative Fee of 3% of the greater of the Contract Sales under the Master Agreement and Guaranteed Contract Sales under this Request for Proposal. Supplier will be required to execute the OMNIA Partners Administration Agreement (Exhibit B). At Supplier's option, Suppliers may pay additional fees beyond administrative fees, such as technology fees, to OMNIA Partners and/or a third party for additional support and/or access to OMNIA Partners' technology platform.

1.3 Estimated Volume

The dollar volume purchased under the Master Agreement is estimated to be approximately \$50M annually. While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principal Procurement Agency, other Participating Public Agencies that are anticipated to utilize the resulting Master Agreement to be made available to them through OMNIA Partners, and volume growth into other Public Agencies through a coordinated marketing approach between Supplier and OMNIA Partners.

1.4 Award Basis

The basis of any contract award resulting from this RFP made by Principal Procurement Agency will, at OMNIA Partners' option, be the basis of award on a national level through OMNIA Partners. If multiple Suppliers are awarded by Principal Procurement Agency under the Master Agreement, those same Suppliers will be required to extend the Master Agreement to Participating Public Agencies through OMNIA Partners. Utilization of the Master Agreement by Participating Public Agencies will be at the discretion of the individual Participating Public Agency. Certain terms of the Master Agreement specifically applicable to the Principal Procurement Agency (e.g., governing law) are subject to modification for each Participating Public Agency as Supplier and such Participating Public Agency may agree without being in conflict with the Master Agreement as a condition of the Participating Agency's purchase and not a modification of the Master Agreement applicable to all Participating Agencies. Participating Agencies may request to enter into a separate supplemental agreement to further define the level of service requirements over and above the minimum defined in the Master Agreement (e.g., governing law, invoice requirements, order requirements, specialized delivery,

diversity requirements such as minority and woman owned businesses, historically underutilized business, etc.) (“Supplemental Agreement”). It shall be the responsibility of the Supplier to comply, when applicable, with the prevailing wage legislation in effect in the jurisdiction of the Participating Agency. It shall further be the responsibility of the Supplier to monitor the prevailing wage rates as established by the appropriate department of labor for any increase in rates during the term of the Master Agreement and adjust wage rates accordingly. In instances where supplemental terms and conditions create additional risk and cost for Supplier, Supplier and Participating Public Agency may negotiate additional pricing above and beyond the stated contract not-to-exceed pricing so long as the added price is commensurate with the additional cost incurred by the Supplier. Any supplemental agreement developed as a result of the Master Agreement is exclusively between the Participating Agency and the Supplier (Contract Sales are reported to OMNIA Partners).

All signed Supplemental Agreements and purchase orders issued and accepted by the Supplier may survive expiration or termination of the Master Agreement. Participating Agencies’ purchase orders may exceed the term of the Master Agreement if the purchase order is issued prior to the expiration of the Master Agreement. Supplier is responsible for reporting all sales and paying the applicable Administrative Fee for sales that use the Master Agreement as the basis for the purchase order, even though Master Agreement may have expired.

1.5 Objectives of Cooperative Program

This RFP is intended to achieve the following objectives regarding availability through OMNIA Partners’ cooperative program:

- A. Provide a comprehensive competitively solicited and awarded national agreement offering the Products covered by this solicitation to Participating Public Agencies;
- B. Establish the Master Agreement as the Supplier’s primary go to market strategy to Public Agencies nationwide;
- C. Achieve cost savings for Supplier and Public Agencies through a single solicitation process that will reduce the Supplier’s need to respond to multiple solicitations and Public Agencies need to conduct their own solicitation process;
- D. Combine the aggregate purchasing volumes of Participating Public Agencies to achieve cost effective pricing.

2.0 REPRESENTATIONS AND COVENANTS

As a condition to Supplier entering into the Master Agreement, which would be available to all Public Agencies, Supplier must make certain representations, warranties and covenants to both the Principal Procurement Agency and OMNIA Partners designed to ensure the success of the Master Agreement for all Participating Public Agencies as well as the Supplier.

2.1 Corporate Commitment

Supplier commits that (1) the Master Agreement has received all necessary corporate authorizations and support of the Supplier's executive management, (2) the Master Agreement is Supplier's primary "go to market" strategy for Public Agencies, (3) the Master Agreement will be promoted to all Public Agencies, including any existing customers, and Supplier will transition existing customers, upon their request, to the Master Agreement, and (4) that the Supplier has read and agrees to the terms and conditions of the Administration Agreement with OMNIA Partners and will execute such agreement concurrent with and as a condition of its execution of the Master Agreement with the Principal Procurement Agency. Supplier will identify an executive corporate sponsor and a separate national account manager within the RFP response that will be responsible for the overall management of the Master Agreement.

2.2 Pricing Commitment

Supplier commits the not-to-exceed pricing provided under the Master Agreement pricing is its lowest available (net to buyer) to Public Agencies nationwide and further commits that if a Participating Public Agency is eligible for lower pricing through a national, state, regional or local or cooperative contract, the Supplier will match such lower pricing to that Participating Public Agency under the Master Agreement.

2.3 Sales Commitment

Supplier commits to aggressively market the Master Agreement as its go to market strategy in this defined sector and that its sales force will be trained, engaged and committed to offering the Master Agreement to Public Agencies through OMNIA Partners nationwide. Supplier commits that all Master Agreement sales will be accurately and timely reported to OMNIA Partners in accordance with the OMNIA Partners Administration Agreement. Supplier also commits its sales force will be compensated, including sales incentives, for sales to Public Agencies under the Master Agreement in a consistent or better manner compared to sales to Public Agencies if the Supplier were not awarded the Master Agreement.

3.0 SUPPLIER RESPONSE

** See Attached, Following * → Responses in BOLD*

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services.
- B. Total number and location of salespersons employed by Supplier.
- C. Number and location of support centers (if applicable) and location of corporate office.
- D. Annual sales for the three previous fiscal years.

- a. Submit FEIN and Dunn & Bradstreet report.
- E. Describe any green or environmental initiatives or policies.
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.
- G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:
 - a. Minority Women Business Enterprise
 - ☐ Yes ☐ No
 - If yes, list certifying agency: _____
 - b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
 - ☐ Yes ☐ No
 - If yes, list certifying agency: _____
 - c. Historically Underutilized Business (HUB)
 - ☐ Yes ☐ No
 - If yes, list certifying agency: _____
 - d. Historically Underutilized Business Zone Enterprise (HUBZone)
 - ☐ Yes ☐ No
 - If yes, list certifying agency: _____
 - e. Other recognized diversity certificate holder
 - ☐ Yes ☐ No
 - If yes, list certifying agency: _____
- H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.
- I. Describe how supplier differentiates itself from its competitors.
- J. Describe any present or past litigation, bankruptcy or reorganization involving supplier.
- K. Felony Conviction Notice: Indicate if the supplier
 - a. is a publicly held corporation and this reporting requirement is not applicable;
 - b. is not owned or operated by anyone who has been convicted of a felony; or
 - c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions.
- L. Describe any debarment or suspension actions taken against supplier

3.2 Distribution, Logistics

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier.
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas.
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement.
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user.
- E. Provide the number, size and location of Supplier's distribution facilities, warehouses and retail network as applicable.

3.3 Marketing and Sales

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier's primary go to market strategy for Public Agencies to supplier's teams nationwide, to include, but not limited to:
 - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
 - ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
 - i. Creation and distribution of a co-branded press release to trade publications
 - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days
 - iii. Design, publication and distribution of co-branded marketing materials within first 90 days

- iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement
 - v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners.
 - vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
 - vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
 - viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with:
 - OMNIA Partners standard logo;
 - Copy of original Request for Proposal;
 - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
 - Summary of Products and pricing;
 - Marketing Materials
 - Electronic link to OMNIA Partners' website including the online registration page;
 - A dedicated toll-free number and email address for OMNIA Partners
- C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements.
- D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well.
- E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate:
- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency

- ii. Best government pricing
 - iii. No cost to participate
 - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include:
 - i. Key features of Master Agreement
 - ii. Working knowledge of the solicitation process
 - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
 - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
 - i. Executive Support
 - ii. Marketing
 - iii. Sales
 - iv. Sales Support
 - v. Financial Reporting
 - vi. Accounts Payable
 - vii. Contracts
- H. Describe in detail how Supplier's national sales force is structured, including contact information for the highest-level executive in charge of the sales team.
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program.
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc.
- J. State the amount of Supplier's Public Agency sales for the previous fiscal year. Provide a list of Supplier's top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
- K. Describe Supplier's information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement ("Guaranteed Contract Sales").

\$ _____ .00 in year one
\$ _____ .00 in year two
\$ _____ .00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.

- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
- ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
- iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
- iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation.

3.0 SUPPLIER RESPONSE

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services. **See documents provided in "Technical Proposal"**
- B. Total number and location of salespersons employed by Supplier. **Currently 4 estimators/salespersons, 3 of which are located in Goodfield, IL and 1 in Orland Park, IL**
- C. Number and location of support centers (if applicable) and location of corporate office. **Corporate Office is located in Goodfield, IL and a satellite facility is located in Waukegan, IL**
- D. Annual sales for the three previous fiscal years.

2022: \$36,700,545

2021: \$30,196,862

2020: \$26,624,511

- a. Submit FEIN and Dunn & Bradstreet report.

Dunn & Bradstreet Number: 824676431

- E. Describe any green or environmental initiatives or policies. **None at this time**
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.

Typically, our participating in diversity programs is driven by the requirements of the project owner. Since most of our scope of work is performed with our own forces, subcontracting opportunities can be limited. If the project owner wants diverse supplier participation, additional costs can range from 5%-10% on materials.

- G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:
- a. Minority Women Business Enterprise
☐ Yes ☒ No
If yes, list certifying agency: _____
 - b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
☒ Yes ☐ No
If yes, list certifying agency: **US Small Business Administration**_____
 - c. Historically Underutilized Business (HUB)
☐ Yes ☒ No
If yes, list certifying agency: _____
 - d. Historically Underutilized Business Zone Enterprise (HUBZone)
☐ Yes ☒ No
If yes, list certifying agency: _____
 - e. Other recognized diversity certificate holder
☐ Yes ☒ No
If yes, list certifying agency: _____
- H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.
- Subcontractor relationships will be project specific and as such cannot be disclosed at this time.**
- I. Describe how supplier differentiates itself from its competitors.
- The vast majority of our work is performed with our own forces so we are rarely dependent upon outside contractors schedules. Our aim is for everyone to return home in as good as condition or better than they began the day, and for an efficient & smooth workflow.**
- J. Describe any present or past litigation, bankruptcy or reorganization involving supplier. **Not Applicable**
- K. Felony Conviction Notice: Indicate if the supplier
- a. is a publicly held corporation and this reporting requirement is not applicable; **Not Applicable**
 - b. is not owned or operated by anyone who has been convicted of a felony;
Yes or
 - c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions. **Not applicable**
- L. Describe any debarment or suspension actions taken against supplier **None**

3.2 Distribution, Logistics

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier. **See documents provided in “Technical Proposal”**
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas. **We anticipate providing our services in the following states: Illinois, Wisconsin, Indiana, Missouri, & Iowa. All potential projects will be evaluated individually to confirm that submitted pricing is compatible with each site’s specific conditions.**
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement. **We anticipate using the Master Agreement where requested to do so by a participating agency. This will all be handled through our corporate office in Goodfield, IL. Since this project is service based, we believe it is best if the participating agency verifies and audits the pricing in relation to their local economic conditions.**
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user. **Hoerr Construction, Inc. will be responsible for all processing, handling, & shipping of the materials to the jobsite with our own forces or material suppliers as applicable.**
- E. Provide the number, size and location of Supplier’s distribution facilities, warehouses and retail network as applicable. **Hoerr Construction, Inc. currently maintains a facility in Goodfield, IL (primary) and Waukegan, IL (secondary) for warehousing and storage.**

3.3 Marketing and Sales

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwide, to include, but not limited to:
 - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days **Our leadership will include the Master Agreement in our potential pricing options for our public sector work as we determine its applicability.**

- ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days **We will communicate with our local sales force/estimators the particulars of this Master Agreement.**
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
- i. Creation and distribution of a co-branded press release to trade publications **Yes**
 - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days **Yes**
 - iii. Design, publication and distribution of co-branded marketing materials within first 90 days **We will consider this request once we have had further discussion with OMNIA Partners.**
 - iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement. **We will make this decision on a case-by-case basis.**
 - v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners. **We will make this decision on a case-by-case basis.**
 - vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement **We will make this decision on a case-by-case basis.**
 - vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.) **We will make this decision on a case-by-case basis.**
 - viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with: **We can provide a link on our webpage back to OMNIA Partners' website.**
 - OMNIA Partners standard logo;
 - Copy of original Request for Proposal;
 - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
 - Summary of Products and pricing;

- Marketing Materials
 - Electronic link to OMNIA Partners' website including the online registration page;
 - A dedicated toll-free number and email address for OMNIA Partners
- C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements. **Since our current customers projects are all contract specific, they are not able to be migrated to the Master Agreement. We currently do not have any cooperative contracts in place that would be applicable to the Master Agreement.**
- D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well. **Agreed**
- E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate: **Yes, where applicable & appropriate**
- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency
 - ii. Best government pricing
 - iii. No cost to participate
 - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include: **Yes**
- i. Key features of Master Agreement
 - ii. Working knowledge of the solicitation process
 - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
 - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
- i. Executive Support **Max P. Hoerr, President, info@hoerr.com 309-691-6653**

- ii. Marketing **John Manijak**, Business Development, jmanijak@hoerr.com
[REDACTED]
 - iii. Sales **David Steffen**, Lead Estimator, dsteffen@hoerr.com 309-691-6653
 - iv. Sales Support **Zach Terry**, Estimator, zterry@hoerr.com 309-691-6653
 - v. Financial Reporting **Kurt Plattner**, Treasurer, kplattner@hoerr.com
309-691-6653
 - vi. Accounts Payable **Janel Hillman**, Accounts Payable,
accountspayable@hoerr.com 309-691-6653
 - vii. Contracts **Holly Knepp**, Contracts, hknepp@hoerr.com 309-691-6653
- H. Describe in detail how Supplier's national sales force is structured, including contact information for the highest-level executive in charge of the sales team. **Max Hoerr II is our highest-level executive, and the 4 personnel most involved in sales meet weekly and are in close communication.**
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program. **We expect to be in frequent contact with OMNIA Partners throughout the length of the Master Agreement and can address potential issues or concerns as they arise.**
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc. **We will manage the Master Agreement as efficiently and thoroughly as needed. Timeframe requirements will be discussed between all parties.**
- J. State the amount of Supplier's Public Agency sales for the previous fiscal year. Provide a list of Supplier's top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each. **We will only provide this information if expressly permitted by our top 10 public agency customers.**
- K. Describe Supplier's information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions. **We will work with the appropriate parties to facilitate the necessary transfer of job information and funds electronically. We have the ability to receive and send funds electronically.**
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement ("Guaranteed Contract Sales").
- \$0.00 in year one
 - \$0.00 in year two
 - \$0.00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.

- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
- ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
- iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
- iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation

When a public agency issues its own solicitation, we will respond to the solicitation with pricing that is applicable to that specific project. If we believe that there would be a benefit to utilizing the Master Agreement, we will present the Master Agreement to the public agency for their consideration.