



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

November 28, 2023

The County of DuPage
Finance – Procurement 3-400
421 North County Farm Road
Wheaton, IL 60187-3978

Re: Cover Letter for Trenchless Rehabilitation & Maintenance of Pipeline Infrastructure 23-065-PW


To Whom It May Concern:

Hoerr Construction, Inc. is pleased to submit a proposal for the above referenced project. Since 1994, we have been installing, repairing, & rehabilitating underground utilities utilizing both traditional open cut methods and trenchless methods. The following documents should satisfy the requirements for bid submittal, but if you have any questions or need further clarification, please do not hesitate to contact our office.


We acknowledge the following addenda:

Addendum #1, 11/2/23
Addendum #2, 11/16/23
Addendum #3, 11/17/23

Sincerely,
HOERR CONSTRUCTION, INC.



Andrew Hoerr
Vice President



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Offeror's Qualifications

Hoerr Construction, Inc. has been in the underground utility business for over 29 years constructing all types of utilities for commercial and municipal clients. Currently, we have over 80 employees operating in the State of Illinois out of our headquarters facility in Goodfield, IL and our satellite office location in Waukegan, IL. Our field crews are signatory to the laborers, operating engineers, teamsters, & plumbers unions.

Next year will mark our 20th year in the cured in place pipe (CIPP) business as a licensee of the CIPP Corporation. We have installed CIPP liners from 3" to 72" in diameter for a wide variety of customers. We own all the necessary equipment to handle not only liner installation and curing, but also all parts of the job set up and tear down. This allows us the unique ability to react quickly and efficiently to changing job conditions that often arise unexpectedly. Our Key Qualifications document provides additional information on our key personnels' experience in this work.

Our manhole rehabilitation & spray-applied lining crews began operating this year, but they have been installing these products for well over 5 years. We have completed multiple jobs for various municipalities across the State of Illinois, including IDOT. For more detail on our experience for this work, please see the Key Qualifications document.

Perhaps our greatest attribute that differentiates us from our competitors is the scope of work that we self-perform. When it comes to underground utilities, Hoerr Construction, Inc. subcontracts very little of a typical project. Depending on the location of the project, we perform the following scopes of work in-house:

- CIPP (gravity & pressure)
- Cleaning & Televising
- Grouting
- T-Lining & Lateral Lining
- Manhole Rehabilitation
- Spray-Applied Lining
- Open Cut Excavation & Point Repairs
- Sectional Point Repair Liners
- Bypass Pumping

An underground utility project can involve many different scopes of work, and by self-performing a wide range of services we have found that we can reduce miscommunications between entities, reduce scheduling conflicts, and improve the quality of the work. Project owners have a primary point of contact that has been involved with all aspects of their project. And if the circumstances are such that we cannot self-perform a part of the project that we normally could, we have the experience to understand how this should function and can advise & respond appropriately.

Attached you will find our completed projects experience list, W-9, Certificate of Good Standing from the Illinois Secretary of State and our current list of Major Sewer Rehab Equipment.



CIPP

HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ HOTWATER/ AMBIENT CURE
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	496	8"	Jun-05	S
Rantoul, IL	Len Hadler (217) 892-2762	333 S. Tanner St., Rantoul, IL 61866	4,212	8-10"	Jul-05	S
Arcola, IL	Marlin Vogel (217) 373-8900	1817 South Neil St., Ste. 100, Charapaign, IL 61820	2,390	8"	Aug-05	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	851	8"	Aug-05	S
Peoria, IL	Don Cichonice, Sr. (309) 275-7038	1805 W. Washington St., Bloomington, IL 61701	110	12"	Aug-05	S
Monro, IL	Bob Wraight (309) 266-5361	120 N. Main St., Morton, IL 61550	6,975	8", 12"	Sep-05	S
White Hall, IL	Glenn Hill (217) 374-2345	116 E. Sherman St., White Hall, IL 62082	484	8"	Oct-05	S
Roanoke, IL	Mark Aschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	400	8"	Sep-05	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	321	8", 18"	Jan-06	S
Peoria, IL	Jim Sloan (309) 637-3511	PO Box 597, Flanagan, IL 61740	4,965	8-18"	Mar-06	S
Flanagan, IL	Morrie Dully (815) 674-4005	2322 S. Darst St., Peoria, IL 61607-2093	523	12"	Jan-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	430	8"	Feb-06	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2232 S. Darst St., Peoria, IL 61607-2093	161	60"	Sep-06	H
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	230	8"	Oct-06	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	15,889	6-18"	Oct-06	S
Mendota, IL	Bob Larkin (815) 559-6307	800 Washington St., Mendota, IL 61342	4,982	8"	Nov-06	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,162	8"	Nov-06	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	2,360	8"	Nov-06	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	206	8"	Dec-06	S
Griggsville, IL	Kent Goewey (217) 833-2412	108 S. Coney, Griggsville, IL 62340	2,217	8"	Dec-06	S
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	512	10"	Dec-06	S
Marion, IL	A.J. Bimrose (309) 263-4001	120 N. Main St., Morton, IL 61550	141	24"	Jan-07	S
Fairbury, IL	Frank McPherson (815) 692-2911	201 W. Locust St., Fairbury, IL 61739	191	14"	Jan-07	S
Havana, IL	Jewel Busy (309) 543-2526	107 N. High St., Havana, IL 62644	401	10"	Apr-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,004	8"	Apr-07	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	132	8"	Jun-07	S
St. Clair, Illinois, East Peoria, IL	Kevin Roberts (309) 694-5135	1 College Drive, East Peoria, IL 61635	145	18"	Jun-07	S
WGI/Caterpillar Inc., Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	695	8"	Aug-07	S
Coal Valley, IL	Building R/F	Car LC 501 SW Jefferson, Peoria, IL 61630	139	6"	Aug-07	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	1,495	8-12"	Aug-07	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St., Rock Island, IL 61202	8,962	8-10"	Sep-07	S
East Peoria, IL	Jim Kammiller (309) 752-1595	3635 4th Ave., Peoria, IL 61602	5,900	8-24"	Sep-07	S
Moline, IL	John Browning (309) 736-5797	401 SW Water St., Suite 209, Peoria, IL 61602	264	8"	Nov-07	S
Delavan, IL	Scott DeStalmer (309) 637-1890	901 W. Washington St., East Peoria, IL 61630	1,318	30", 48"	Nov-07	H
Caterpillar Inc., East Peoria, IL	Building KK	2625 S. Fourth Ave., Morton, IL 61550	123	18"	Nov-07	S
East Peoria, IL	Phil Roecker (309) 266-5361 x217	2232 E. Washington, East Peoria, IL 61611	7,669	8-15"	Nov-07	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,039	8" & 18"	Nov-07	S
Peoria, IL / GPSD	Bill Bimrose (309) 925-2711	PO Box 166, Tremont, IL 61568	281	8"	Dec-07	S
Champaign, IL	Brad Bennett (217) 984-2316	706 S. Glover Ave., Urbana, IL 61802	13,663	6"-24"	Dec-07	S
Roanoke, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	388	8"	Dec-07	S
Avon, IL	Mark Aschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	1,060	8"	Dec-07	S
Champaign, IL	Jessica Remy, Engineer (309) 833-4584	McCure Engineering, 714 E. Jackson St., Macomb, IL 61554	10,246	8"-10"	Jan-08	S
Marquette Heights, IL	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	2,795	8"-10"	Feb-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	866	8"	Feb-08	S
East Peoria, IL	George Soper, Engineer (309) 343-9282	BC2 Inc, 188 East Simmons St., Galesburg, IL 61402	8,015	8" & 12"	Apr-08	S
Guba, IL	Keith Flavec, Engineer (309) 647-7831	Maurer-Straz Inc, 1670 E. Ash St., Canton, IL 61520	2,177	8"-12"	May-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 S. Darst St., Peoria, IL 61611	669	8"	May-08	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 E. Washington, East Peoria, IL 61611	12,407	8"-21"	Jul-08	S
Chippewa Lake, Princeville, IL	Rob Injla (309) 365-2277	12009 Chippewa Dr., Princeville, IL 61559	149	12"	Jul-08	S
Knoxville, IL	George Soper, Engineer (309) 343-9282	BC2 Inc, 188 East Simmons St., Galesburg, IL 61402	657	8"	Jul-08	S
East Peoria, IL	Jackie Harrmann (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	15,224	8"-18"	Aug-08	S
Monro, IL	Phil Roecker (309) 266-5361 x217	2625 S. Fourth Ave., Morton, IL 61550	7,249	8"-18"	Sep-08	S
Hallock Township	Jim Trojla (309) 274-2848	21208 N. Blundage Rd., Chillicothe, IL 61523	126	24"	Sep-08	S
Roanoke, IL	Mark Aschleman (309) 923-3335	101 N. Main St., Roanoke, IL 61561	653	8"	Sep-08	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	2,014	8"-12"	Sep-08	S
Rock Island, IL	Bob Horton (309) 732-2236	1309 Mill St., Rock Island, IL 61202	4,291	8"	Sep-08	S

2005 TOTAL
15,958

2006 TOTAL
38,028

2007 TOTAL
46,883




HOERR CONSTRUCTION, INC.

COMPLETED CIPP Lining Projects



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	CURE
East Moline, IL	Tim Kammiller (309) 732-1595	1200 13th Ave, East Moline, IL 61244	4,059	8" - 12"	Oct-08	S	S
Moline, IL	Erica Williams (309) 797-0718	3635 4th Ave, Moline, IL 61265	159	12"	Oct-08	S	S
Gardenbridge, IL	Ed Dole (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	324	10"	Oct-08	S	S
Pontiac High School, Pontiac, IL	Jerry Jones (815) 844-6113	1100 S. Indiana Ave, Pontiac, IL 61764	340	8"	Oct-08	S	S
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	6,173	8" - 24"	Nov-08	S	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobbs, Kankakee, IL 60901	3,817	6"	Nov-08	S	S
Fairbury, IL	Jackie Peterson (815) 692-2911	201 W. Locust St, Fairbury, IL 61739	1,743	10" - 12"	Nov-08	S	S
East Peoria, IL	Jackie Peterson (815) 692-2911	2232 E. Washington, East Peoria, IL 61611	1,304	8" - 18"	Dec-08	S	S
East Peoria, IL	East Peoria Campus	901 W. Washington St, East Peoria, IL 61630	452	18"	Dec-08	S	S
Washington, IL	Ken Newman (309) 444-3196	115 W. Jefferson, Washington, IL 61571	3,680	18"	Mar-09	S	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darcl St, Peoria, IL 61607-2093	10,556	8" - 15"	Jun-09	S	S
Mackinaw, IL	Pavick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birminghield, IL 61517	3,251	8" - 12"	Jun-09	S	S
Normal, IL / Stark Excavating	Don Colclasure, Jr. (309) 828-5034	1805 W. Washington St, Bloomington, IL 61701	475	33"	Jun-09	H	H
Champaign, IL	Erich Borgers (217) 403-4710	702 Edgebrook Dr., Champaign, IL 61820	21,913	8" - 24"	Aug-09	S	S
Springfield, IL - CIVLP	Patrick Giacomini (217) 757-8670 x244	3100 Stevenson Drive, Springfield, IL 62703	3,459	39" - 42"	Sep-09	H	H
Peoria, IL - Best Buy	Bill Joseph (309) 682-1135	5001 N. University Street	130	30"	Sep-09	S	S
Menton, IL	Phil Roecker (309) 268-5361 x217	2625 S. Fourth Ave, Marton, IL 61550	8,824	6" - 15"	Oct-09	S	S
Coal Valley, IL	Ross Hall (309) 799-3604	900 1st St., Coal Valley, IL 61240	1,484	8"	Oct-09	S	S
Hock Island, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	4,700	8"	Oct-09	S	S
Moline, IL	John Browling (309) 736-5797	3635 4th Ave, Moline, IL 61265	2,965	8" - 18"	Oct-09	S	S
East Moline, IL	Tim Kammiller (309) 732-1595	1200 13th Ave, East Moline, IL 61244	4,826	8" - 12"	Oct-09	S	S
Silvis, IL	Jim Gration (309) 792-9181	121 11th St, Silvis, IL 61282	1,817	8" - 14"	Oct-09	S	S
Whiteside County	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	216	18" & 30"	Nov-09	S	S
Marquette Heights, IL	Phil Allyn, Engineer (309) 689-9886	7707 N. Knoxville Ave, Ste 200, Peoria, IL 61614	1,182	8" - 15"	Dec-09	S	S
Flanagan, IL	Max Hebr (309) 691-6653	1601-D W. Lundy Dr, Peoria, IL 61615	3,025	8" - 12"	Dec-09	S	S
Hoerr Construction, Peoria, IL	Patrick Giacomini (217) 757-8670 x244	3100 Stevenson Drive, Springfield, IL 62703	258	39"	Jan-10	H	H
Springfield, IL - CIVLP	Patrick Giacomini (217) 757-8670 x244	3100 Stevenson Drive, Springfield, IL 62703	289	12"	Feb-10	S	S
Caterpillar Inc, East Peoria, IL	East Peoria Campus	901 W. Washington St, East Peoria, IL 61630	11,854	8" - 24"	Mar-10	S	S
Kankakee, IL	Jim Sloan (309) 637-3511	2322 S. Darcl St, Peoria, IL 61607-2093	1,540	8" - 15"	Mar-10	S	S
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobbs, Kankakee, IL 60901	8,289	8" - 12"	Apr-10	S	S
Davenport, IA / Municipal Pipe Tool	Sharon Washbaal (800) 798-4205	985 Wesley Road, Creve Coeur, IL 61610	369	10"	Apr-10	S	S
Crive Coeur, IL	Jeff Shellner (309) 694-4101	201 E. Jefferson, Ellingham, IL 62401	632	10"	May-10	S	S
Elkington, IL / Farnsworth Engineers	Michelle Wilkins (217) 342-5303	850 N. Hobbs, Kankakee, IL 60901	420	24"	May-10	S	S
Kankakee, IL	Vince Thompson (815) 933-0447	15109 West Bittersweet Court, Birminghield, IL 61517	5,862	8" - 10"	Jun-10	S	S
Mackinaw, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birminghield, IL 61517	785	15" - 18"	Jun-10	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	111 S. Capitol St, Pekin, IL 61554	333	12"	Aug-10	S	S
Pekin, IL	Joe Wuellner (309) 477-2300	702 Edgebrook Dr., Champaign, IL 61820	19,109	8" - 21"	Aug-10	S	S
Champaign, IL	Erich Borgers (217) 403-4710	706 S. Glover Ave, Urbana, IL 61802	7,442	8" - 12"	Aug-10	S	S
Urbana, IL	Brad Bennett (217) 384-2316	500 Centennial Dr, East Peoria, IL 61611	195	10"	Aug-10	S	S
HCR Manotcare, East Peoria, IL	Chris Phillips (309) 339-0460	900 1st St., Coal Valley, IL 61240	2,250	8"	Sep-10	S	S
Coal Valley, IL	Ross Hall (309) 799-3604	1400 Stevenson Dr., Springfield, IL 62703	27	6"	Sep-10	AMB	AMB
Burr-O-Matic	Bruce Bradbury (217) 585-7811	PO Box 1207, Tremont, IL 61588	170	20"	Sep-10	S	S
Midwest Foundation, East Peoria, IL	Tom Reuter (309) 925-2831	2625 S. Fourth Ave, Marion, IL 61550	63	20"	Sep-10	S	S
Merton, IL	Phil Roecker (309) 268-5361 x217	515 5th St., Hudson, IA 50643-0396	11,881	8" - 12"	Sep-10	S	S
Hanover, IL / Municipal Pipe Tool	Sharon Washbaal (800) 798-4205	1309 Mill St, Rock Island, IL 61282	243	18"	Sep-10	S	S
Peoria, IL - JC Dillon	Jim Sloan (309) 637-3511	3635 4th Ave, Moline, IL 61265	5,954	8" - 18"	Nov-10	S	S
Rock Island, IL	Bob Horton (309) 732-2236	1200 13th Ave, East Moline, IL 61244	6,799	8" - 10"	Nov-10	S	S
Moline, IL	Mark Orey (309) 524-2341	121 11th St, Silvis, IL 61282	3,263	10" & 24"	Nov-10	S	S
East Moline, IL	Tim Kammiller (309) 752-1595	121 11th St, Silvis, IL 61282	1,153	10" & 24"	Nov-10	S	S
Silvis, IL	Jim Gration (309) 792-9181	BC2 Inc, 188 East Simmonis St, Galesburg, IL 61402	141	21" & 30"	Nov-10	S	S
Lakewood Estates	George Soper, Engineer (309) 343-9282	607 8th Ave, Mendota, IL 61342	3,125	8" & 12"	Dec-10	S	S
Knoxville, IL	Tim Kimrey (815) 539-6307	1024 W. Reynolds St, Pontiac, IL 61764	372	8"	Dec-10	S	S
Mendota, IL	Todd Campbell (815) 844-5574	1804 SW Adams St, Peoria, IL 61602	397	6"	Dec-10	S	S
O'Brien Bros. Plumbing / Caterpillar	Ted McSimev (309) 578-2495	111 S. Capitol St., Pekin, IL 61554	174	36"	Jan-11	S	S
Pekin, IL	Joe Wuellner (309) 477-2300	2700 W. Main St, Galesburg, IL 61401	170	47"	Jan-11	H	H
Galesburg Sanitary District	Harold Saline (309) 343-9087						
2008 TOTAL			86,909				
2009 TOTAL			72,483				
2010 TOTAL			94,519				




HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	CURE	STEAM/ HOTWATER/ AMBIENT
Davis Hook University of IL (UIUC)	John Kazmarek, UIUC (217) 333-5876	1501 S. Oak St. Champaign, IL 61820	600	4" - 8"	May-11	S	S, AMB
Wyanet, IL	Jack Kusek, Engineer (815) 433-2080	McClure Engineering, 1138 Columbus St. Ollawa, IL 61324	242	10"	May-11	S	
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,325	8" & 12"	May-11	S	
Bloomington, IL / Stark Excavating	Don Colchare, Jr. (309) 928-3034	1805 W. Washington St., Bloomington, IL 61701	790	12"	May-11	S	
Decatur, IL	Paul Caswell (217) 424-2147	1 Gary K. Anderson Plaza, Decatur, IL	11,874	8" - 28"	Jun-11	S	
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	4,002	8" - 10"	Jun-11	S	
Creve Coeur, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61810	600	8"	Jun-11	S	
Moline, IL	Mark Orey (309) 624-2341	3535 4th Ave. Moline, IL 61265	860	8"	Jun-11	S	
C	Bob Shaw (309) 477-2325	1208 Koch St. Pekin, IL 61554	273	12"	Jun-11	S	
Pontiac, IL	Todd Campbell (815) 844-5573	1023 W. Reynolds St. Pontiac, IL 61764	8,444	8" - 24"	Jun-11	S	
Pontiac, IL	Todd Campbell (815) 844-5573	1023 W. Reynolds St. Pontiac, IL 61764	190	32" oval	Jul-11	H	
Macomb, IL	Daryl Phillips (309) 833-2088	233 Center St. Macomb, IL 61455	980	8" & 12"	Jul-11	S	
Marquette Heights, IL	Rick Cum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	35,941	8" - 18"	Aug-11	S	
Urbana, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave. Urbana, IL 61802	11,087	6" - 12"	Sep-11	S	
Limestone High School	Rusty Russell (309) 697-6271	4201 Airport Rd. Bartonville, IL 61607	190	8" - 10"	Sep-11	S	
Bolingbrook, IL / IL American Water	Harold Smith (630) 739-8830	1009 International Parkway, Woodridge, IL 60517	7,004	8"	Sep-11	S	
Lincoln, IL/American Water - EMC	Dave Kitzmiller (217) 828-2018	4725 Brecht Lane, Godfrey, IL 62035	388	15"	Oct-11	S	
Champaign, IL	Erch Bergers (217) 403-4710	702 Edgemoor Dr., Champaign, IL 61820	16,563	8" - 24"	Oct-11	S	
Arcola, IL	Chad Laimore, Engineer (217) 373-8932	125 W. Church St. Champaign, IL 61820	2,587	8"	Nov-11	S	
Coal Valley, IL	Alan Wilson (309) 795-3604	900 1st St. Coal Valley, IL 61240	2,038	8" & 12"	Nov-11	S	
Rock Island, IL	Bob Horton (309) 732-2236	1308 Mill St. Rock Island, IL 61202	5,789	8" - 15"	Nov-11	S	
East Moline, IL	Tim Kammer (309) 752-1595	1200 13th Ave. East Moline, IL 61244	3,408	8" & 12"	Nov-11	S	
Sioux, IL	Jim Gratton (309) 782-9181	121 11th St. Sioux, IL 61282	2,331	8" & 12"	Nov-11	S	
Brandt Construction Co. Milan, IL	Troy Simpson (309) 787-4644	700 4th St. West. Milan, IL 61264	125	15"	Nov-11	S	
Moline, IL	Mark Orey (309) 624-2341	3635 4th Ave. Moline, IL 61265	2,025	8"	Nov-11	S	
Cambodge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St. Cambridge, IL 61238	5,509	8"	Nov-11	S	
Urbana Champaign Sanitary District	Mark Hadr (217) 387-3409	1100 E. University Ave. Urbana, IL 61803	3,717	8"	Dec-11	S	
Village of North Pekin	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	41	36"	Dec-11	S	
East Peoria, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	82	15"	Dec-11	S	
Lake Willwood Homeowners Assoc.	Penny Scott (309) 387-2082	335 Willwood Dr. Groveland, IL 61535	93	42"	Dec-11	S	
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	696	12" & 18"	Dec-11	S	
University of IL / Williams Bros. Constr.	Steve Scott, WBCI (309) 688-0416	PO Box 1366, Peoria, IL 61654	827	6" - 15"	Dec-11	S	
Hanna City, IL - Fairsworth Group	Brandon Lott, PE (309) 688-9888	7107 N. Knoxville Ave. Sls 200, Peoria, IL 61614	8,647	8" & 12"	Jan-12	S	
Fairbury, IL	Frank McPherson (815) 692-2911	201 W. Locust St., Fairbury, IL 61739	4,330	21" & 30"	Feb-12	S	
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	29,814	8" - 12"	Mar-12	S	
Peoria, IL / GP-SD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	8,029	8" - 12"	Mar-12	S	
East Galesburg, IL	George Soper, Engineer (309) 343-9282	BCZ Inc. 189 East Simmons St. Galesburg, IL 61402	5,313	8"	Apr-12	S	
Tazewell County Highway Dept.	Dave Stuenkel (309) 096-0465	21308 L. Route 9, Tremont, IL 61558	154	15"	Apr-12	S	
Enchanted Gardens Mobile Home Park	Eric Haselbacher (309) 303-3960	508 Reagan Drive Eureka, IL 61530	610	8"	Apr-12	S	
Bolingbrook, IL / IL American Water	Harold Smith (630) 739-8830	1000 International Parkway, Woodridge, IL 60517	6,937	8" - 15"	Apr-12	S	
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	60	24"	Apr-12	S	
Cuba, IL	George Soper, Engineer (309) 343-9282	BCZ Inc. 189 East Simmons St. Galesburg, IL 61402	4,717	8" - 15"	May-12	S	
Macomb, IL	Daryl Phillips (309) 833-2088	233 Center St. Macomb, IL 61455	1,354	8" - 12"	May-12	S	
Knoxville, IL	George Soper, Engineer (309) 343-9282	BCZ Inc. 189 East Simmons St. Galesburg, IL 61402	726	8"	Jun-12	S	
Chattahoochee Inc. East Peoria, IL	East Peoria Campus	901 W. Washington St. East Peoria, IL 61630	652	6" & 8"	Jul-12	S	
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	6,503	6" - 10"	Jul-12	S	
Tremont, IL	Brian Hild (309) 925-5711	211 S. Sanson St. Tremont, IL 61568	299	12"	Jul-12	S	
Morton, IL	Phil Roecker (309) 666-5361 x217	2625 S. Fourth Ave. Morton, IL 61550	8,075	8" - 15"	Aug-12	S	
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	540	10" & 12"	Aug-12	S	
Peoria, IL / GP-SD - Various Projects	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	17,612	8" - 15"	Aug-12	S	
Reynolds, IL	Mark Aschelman (309) 923-3335	101 N. Main St., Reynolds, IL 61561	10,371	8" - 12"	Aug-12	S	
Cincinnati Twp. Pekin, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	246	12"	Aug-12	S	
Kankakee, IL	Vince Thompson (815) 933-0447	850 N. Hobble, Kankakee, IL 60901	353	12"	Aug-12	S	
Westville, IL	Andy Hamilton, PE (217) 342-5658	104 N. Second St. Suite A, Ellingsham, IL 62401	190	12"	Aug-12	S	
East Peoria, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingh, IL 61517	480	10" - 12"	Aug-12	S	
Madison Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	140	18"	Aug-12	S	
East Peoria, IL	Jackie Harman (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	3,686	8"	Sep-12	S	

2011 TOTAL
136,037



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	CURE
Le Roy, IL	Scott Bryant (309) 562-3211	710 E. Maple, Le Roy, IL 61752	641	14"	Oct-12	S	S
North Pekin, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	50	24" - 18"	Oct-12	S	S
Creve Coeur, IL	Jeff Schelller (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61510	482	8"	Oct-12	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15108 West Bittersweet Court, Birmingfield, IL 61517	223	15" & 18"	Oct-12	S	S
Lincroft, IL/American Water - EMC	Darrell Palmer (217) 732-4030	W. Rickapoo St., Lincroft, IL 62656	1,365	12" & 18"	Oct-12	S	S
Coal Valley, IL	Alan Wilson (309) 769-3604	900 1st St., Coal Valley, IL 61240	4,775	8" - 18"	Oct-12	S	S
Rock Island, IL	Bob Horton (309) 732-2236	1308 Mill St., Rock Island, IL 61202	6,853	8" - 18"	Nov-12	S	S
East Moline, IL	Tim Kennard (309) 732-1595	1200 13th Ave. East Moline, IL 61244	6,478	8" - 18"	Nov-12	S	S
Shaw, IL	Jim Gratton (309) 792-9181	121 11th St. Shaw, IL 61282	7,013	8" - 18"	Nov-12	S	S
Moline, IL	Mark Orey (309) 524-2341	3635 4th Ave. Moline, IL 61265	4,845	8"	Nov-12	S	S
Cambridge, IL	Ed Dale (309) 837-3380	101 N. Pleasant St. Cambridge, IL 61238	183	30"	Nov-12	S	S
Fazewell County Highway Dept.	Dave Shuermann (309) 696-0485	21308 L. Route 9 Tremont, IL 61588	11,809	6" - 15"	Dec-12	S	S
Prophets-town, IL	Terry Heikamp, PE (815) 562-9087	515 Lincoln Highway, Rochelle, IL 61068	20,135	8" - 10"	Dec-12	S	S
Metamora, IL	Stan Sayre (309) 367-2581	102 N. Davensport, Metamora, IL 61548	1,182	8"	Jan-13	S	S
Germanstown Hills, IL	Rich Brocklin (309) 383-2200	216 Holland Rd. Germanstown Hills 61548	163	13"	Jan-13	S	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-8500	7398 N. University St., Peoria, IL 61614	178	15"	Jan-13	S	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	1,288	12" - 15"	Jan-13	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	589	42"	Jan-13	S	S
Galesburg Sanitary District	Marshall Schwader (309) 342-0131	2709 W. Main St., Galesburg, IL 61401	3,844	8" - 10"	Feb-13	S	S
Wyannet, IL	Jack Kusak, Engineer (815) 433-2080	McCleure Engineering, 1138 Columbus St., Ottawa, IL 613	7,064	8" - 15"	Mar-13	S	S
Mendota, IL	Tim Kimrey (815) 539-6307	607 8th Ave. Mendota, IL 61342	78	15"	Mar-13	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	302	30"	Mar-13	S	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 61455	18,011	8" - 10"	Apr-13	S	S
Hamilton, IL	Rick Beal (309) 833-4954	704 East Jackson, Macomb, IL 61455	5,788	8" - 15"	Apr-13	S	S
St. Charles, IL	Mike Burnett (630) 443-3925	2 East Main Street, St. Charles, IL 61455	315	6" - 8" transition	Apr-13	S	S
A.D.M. Peoria, IL	Mike Schechter (309) 689-1713	1 Edmund St., Peoria, IL 61602	2,821	8" - 24"	Apr-13	S	S
Galesburg Sanitary District	Marshall Schwader (309) 342-0131	2709 W. Main St., Galesburg, IL 61401	239	15"	Apr-13	S	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	100	15"	Apr-13	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	6,211	8" & 10"	May-13	S	S
MacKinnon, IL	Mike Schopp (309) 357-5821	100 E. East, MacKinnon, IL 61755	5,396	8" - 18"	May-13	S	S
Normal, IL / G.P.S.D	Jim Sloan (309) 637-3511	P.O. Box 389, Normal, IL 61761	296	8"	May-13	S	S
IL American Water Co. - Various	Keith Simpson (309) 454-9768	1000 Integrative Parkway, Woodbridge, IL 60517	15,795	8"	May-13	S	S
Havana, IL	Harold Smith (630) 739-8830	107 N. High St., Havana, IL 62644	1,204	12" & 24"	Jun-13	S	S
Limestone Township, IL	Jewel Busy (309) 543-2526	15109 West Bittersweet Court, Birmingfield, IL 61517	328	12" - 15"	Jun-13	S	S
IL Cent. College, Peoria, IL	Patrick Meyer, PE (309) 446-9807	1 College Drive, East Peoria, IL 61635	802	8"	Jul-13	S	S
Limestone Township, IL	Kawn Roberts (309) 684-5135	15109 West Bittersweet Court, Birmingfield, IL 61517	193	10"	Jul-13	S	S
McClungmety Twp. IL	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	133	12"	Jul-13	S	S
Flanagan, IL	AT Wisgard (309) 275-1687	200 N. Eureka St. Groggfield, IL 61742	607	10"	Jul-13	S	S
Elmwood Park, IL	Jeremy Highland (815) 867-0174	101 West South Street, Flanagan, IL 61740	4,563	12" - 18"	Aug-13	S	S
Highland Park, IL	Dino Biaglia (708) 955-7103	11 Conit Parkway, Elmwood Park, IL 60707	12,362	6" - 10"	Aug-13	S	S
North Chicago, IL	Leif Dickinson (847) 343-1996	1150 Half Day Road, Highland Park, IL 60035	3,084	8" - 10" - 15"	Aug-13	S	S
Lake Forest, IL	Josh Wheeler (224) 397-9891	1850 Lewis Avenue, North Chicago, IL 60064	7,211	6" - 20"	Aug-13	S	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	145	30"	Aug-13	S	S
Glencoe, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	12,251	8" - 12"	Aug-13	S	S
LaGrange Park, IL	Christine Van Dorick (847) 461-1119	675 Village Court, Glenora, IL 60022	5,145	12" - 15" - 21"	Aug-13	S	S
Tobin Brothers - Milmont, IL	Bronson McLaughlin (708) 352-2922 ext 100	937 Barnsdale Road, La Grange Park, IL 60526	75	6"	Aug-13	S	S
IL American Water Co. DuPage County	Mike Tobin (309) 685-7641	2010 NE Perry Avenue, Peoria, IL 61603	25,244	8"	Sep-13	S	S
Germanstown Hills, IL	Harold Smith (630) 739-8830	1000 International Parkway, Woodridge, IL 60517	1,029	8"	Sep-13	S	S
ILCC - Linsure Acres, Washington, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanstown Hills, IL 61548	720	12" - 15" - 18"	Sep-13	S	S
La Grange, MO	Jay Austin (309) 594-4224	420 Pinedust Drive, East Peoria, IL 61611	6,852	6" - 8" - 12"	Sep-13	S	S
Savanna, IL	Mark Brass (573) 221-0020	Klingner & Assoc PC, 4510 Paris Gravel Rd, Hannibal, MO	1,161	8" - 10" - 12" - 15"	Oct-13	S	S
Knoxville, IL	Matt Hanson (815) 284-3381	Willett Holmann & Assoc. Inc. 809 E. 2nd St, Dixon, IL 6	2,743	8"	Oct-13	S	S
Bonnie Beach Forest Manor Sanitary District	George Soper, Engineer (309) 343-9282	ACECOM, 303 E. Wacker Dr, Suite 1400, Chicago, IL 60601	2,542	8"	Oct-13	S	S
IL American Water	Paul St. Aubyn, Engineer	1000 Internationale Parkway, Woodridge, IL 60517	62	15"	Oct-13	S	S
Montgomery Twp. IL	Harold Smith (800) 739-8830	1000 Internationale Parkway, Woodridge, IL 60517	579	12" - 15"	Oct-13	S	S
Village of Bartonville	Air Wisgard (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	62	15"	Oct-13	S	S
	Patrick Meyer, PE (309) 446-9807	15109 West Bittersweet Court, Birmingfield, IL 61517	187,319				



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	CURE
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	105	12"	Oct-13	S	S
Kematsu	Pete Willis (309) 672-7369	2300 NE Adams St, Peoria, IL 61603	232	24"	Oct-13	S	S
Olio Township	Ron Harter (309) 487-5249	1427 CR 700N, Eureka, IL 61530	50	42"	Oct-13	S	S
Tazewell County Highway Dept.	Dave Shearman (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	82	36"	Oct-13	S	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15108 West Bittersweet Court, Birmingh, IL 61517	398	8"-18" Transitions	Oct-13	S	S
Marquette Heights, IL	Rick Crum (309) 382-3455	1715 Lincoln Road, Marquette Heights, IL 61554	171	8"-10" Transitions	Oct-13	S	S
Elkhart, IL	Michelle Wilkins (217) 342-5303	PO Box 848, Elkhart, IL 62401	8,731	6"-21"	Nov-13	S	S
IL American Water Co. Homer Glen	Harold Smith (630) 739-8830	1000 International Parkway, Woodridge, IL 60517	3,165	15"-32"	Nov-13	S	S
Batavia, IL / RJN Group	Joe Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	6,965	6"-12"	Nov-13	S	S
Peoria, IL / GPSD	Rick Crum (309) 382-3455	715 Lincoln Road, Marquette Heights, IL 61554	1,729	8"-12"	Dec-13	S	S
Marquette Heights, IL	Joe Sullivan (630) 846-2877	200 W. Front Street Wheaton, IL 60187	243	8"	Dec-13	S	S
West Chicago, IL / RJN Group	Dave Todd (630) 782-7071	2 E. Main Street, St. Charles, IL 60174-1984	4,527	8"-10"	Dec-13	S	S
Si, Charles, IL	Frank J. Furlan (847) 662-4568	3233 Grand Ave Ste 4 Waukegan, IL 60085 2334	738	24", 30"	Dec-13	S	S
Round Lake Park, IL	John Lyons (217) 364-2387	706 S. Glover Ave Urbana, Illinois 61803	3,450	8"-10", 12"	Jan-14	S	S
Urbana, IL	Mark Rach (217) 367-3499	1100 E. University Ave, Urbana, IL 61803	14,807	6"-30"	Feb-14	S	S
IL Champaign Sanitary District	Duane Lindeman (309) 827-4995	2015 W. Oakland Ave, Bloomington, IL 61701	16,884	8", 10", 12"	Mar-14	S	S
BHWRD Bloomington, IL	Neal McAlister (309) 467-6014	121 W. Center St Eureka, IL 61530	1,179	42"	Apr-14	S	S
Eureka, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	352	10"	Apr-14	S	S
Medina Township, Mossville, IL	Rick Petrovic (815) 744-9898	1733 Terry Dr. Joliet, IL 60436	202	15"	Apr-14	S	S
Clinton, IL / Crystal Sewer & Water	Dave Todd (630) 762-7071	1200 W. Ogden Avenue Naperville, IL 60563	9,418	6"-15" + Transitions	Apr-14	S	S
St. Charles, IL	Tony Conn (630) 315-5567	2 E. Main Street, St. Charles, IL 60141	6,206	8", 10", 12", 15"	Apr-14	S	S
Naperville, IL	Neal Smith (309) 343-9282	188 E. Simmons St, Galesburg, IL 61601	57,643	8", 10", 12", 15"	May-14	S	S
Arlington, IL / B.C. & Z	Frank McPherson (815) 692-2911	201 W. Locust St., Fairbury, IL 61739	3,883	8", 12"	May-14	S	S
Fairbury, IL	John DiMeo (847) 640-2340	720 Richard Ln, Elk Grove Village, IL 60007	4,473	10", 12", 14", 15", 21", 24"	May-14	S	S
Glenview, IL / DIMeO Bro's	Eric LeBeau (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	1,718	21", 27", 30", 36", 42"	Jun-14	S	S
IAMC Valley Marina	Neal McAlister (309) 467-6014	121 W. Center St Eureka, IL 61530	21,801	8", 10"	Jun-14	S	S
Laurens, IL	Dave Weaver	PO Box 96, Washington, IL 61571	2,201	6", 8", 10"	Jun-14	S	S
Washington TWP	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	50	15"	Jun-14	S	S
Bartonville, IL	Mike Schopp (309) 357-9821	100 E. Park, MacKinaw, IL 61755	189	18"	Jun-14	S	S
Mackinaw, IL	Gary Tresemmer (815) 772-7657	500 W. Winfield St, Morrison, IL 61270	5,353	8" & 24"	Jun-14	S	S
Morrison, IL	Chris Dillon (309) 689-1596	1515 W. Luby Dr, Peoria, IL 61612	218	15"	Jun-14	S	S
Quincy, IL	Jeff Cente (217) 228-4527	730 Main St, Quincy, IL 62301	1,069	15", 18", 20", 21", 30"	Jul-14	S	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	80	21"	Jul-14	S	S
Peoria, IL / GPSD	Jim Sloan (309) 637-3511	2322 S. Darst St., Peoria, IL 61607-2093	18,973	10", 12", 15", 18", 32"	Sep-14	S	S
Highland Park, IL	Leif Dickinson (847) 343-1996	1150 Half Day Road, Highland Park, IL 60035	8,527	8", 8", 15"	Aug-14	S	S
Hawana, IL	Bernard Prodecker (847) 810-3556	102 N. High St, Hawana, IL 62644	2,563	10", 12", 21"	Aug-14	S	S
Lake Forest, IL	Patrick Meyer, PE (309) 446-9907	800 North Field Drive, Lake Forest, IL 60045	1,955	10", 12", 15", 30"	Aug-14	S	S
Bartonville, IL	Mark Aeschleman (309) 923-3335	15109 West Bittersweet Court, Birmingh, IL 61517	1,594	10", 12", 15", 18", 21"	Aug-14	S	S
North Chicago, IL	Josh Wheeler (224) 387-9891	101 N. Main St., Rockne, IL 61561	798	8"	Aug-14	S	S
Rockne, IL	David Trais (630) 297-9042	1850 Lewis Avenue, North Chicago, IL 60064	4,205	8" 10" 12"	Aug-14	S	S
Lombard, IL	David Kerr (630) 417-2580	180 Fort Hill Dr, Naperville, IL 60540	2,260	8" 10" 12"	Sep-14	S	S
Naperville, IL Storm	Phil Roeder (309) 266-9361 x217	2825 S. Fourth Ave, Morton, IL 61550	22,161	10", 12", 15", 18", 32"	Sep-14	S	S
Morton, IL	Jackie Harram (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,052	8"	Sep-14	S	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	454	24"	Sep-14	S	S
East Peoria, IL	Brad Bennett (217) 384-2316	706 S. Glover Ave, Urbana, IL 61802	11,650	10", 12", 21", 30", 31"	Oct-14	S	S
Urbana, IL	Art Wisegand (309) 275-1887	200 N. Eureka St Goodfield, IL 61742	170	12"	Oct-14	S	S
Montgomery Twp, IL	Joe Henderson (765) 793-8502	Covington, IN	131	36"	Oct-14	S	S
Henderson Lake	Mark Raci (217) 367-3409	1100 E. University Ave, Urbana, IL 61803	4,127	8"	Oct-14	S	S
Urbana Champaign Sanitary District	Rusty Handt (615) 244-4424	302 North Main Street/Mt. Carroll, IL 61053	3,221	8", 10" & 12"	Oct-14	S	S
Mt. Carroll, IL	Tom Sloan (217) 918-0846	16161 Grape Creek Rd, Danville, IL 61834	9,986	8", 10", 12", 15", 42"	Oct-14	S	S
Darville Sanitary District	Dave Eilers (309) 251-0944	322 E. Fort St, Farmington, IL 61531	229	8"	Oct-14	S	S
Farmington, IL	Andrew Rusek (815) 356-3700 x1041	100 W. Woodstock St, Crystal Lake, IL 60014	10,548	8"	Oct-14	S	S
Crystal Lake, IL	Scott Bryant (309) 562-3211	710 E. Maple, Le Roy, IL 61752	394	8"	Oct-14	S	S
LeRoy, IL	Jim Scherz (309) 696-4383	869 N. Wiedman St, Metamora, IL 61548	70	48"	Nov-14	S	S
Metamora TWP, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	139	21", 24", 42"	Nov-14	S	S
East Peoria, IL							2013 TOTAL 193,823



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
JAWC Arbury - Mokena, IL	Eric LaReau (630) 538-1041	1000 Internationals Parkway, Woodridge, IL 60517	30,392'	10", 12", 15", 24", 30"	Dec-14	S
Chion, IL	Chris Lundberg (309) 526-8987	1202 4th St, Orion, IL 61273	1,155	8"	Nov-14	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	10	8"	Nov-14	AMB
Libertyville, IL	Rend Rupprecht (312) 907-5292	2500 W. Arlington St Chicago, IL 60612	286	10" & 15"	Nov-14	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	658	43"	Dec-14	S
JAWC	Eric LaReau (630) 538-1041	1000 Internationals Parkway, Woodridge, IL 60517	739	21"	Dec-14	S
East Peoria, IL	Jackie Harriman (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	322	8"	Dec-14	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgemoor Dr., Champaign, IL 61820	550	8"	Dec-14	S
Illinois State University	Mike Johnson (309) 438-2732	100 S Fell Ave Suite 102, Normal, IL 61790	39	4" & 6"	Dec-14	AMB
BNWRD Bloomington, IL	Duane Lirdsman (309) 827-4336	2015 W. Oakland Ave, Bloomington, IL 61701	4,207	18" & 27"	Jan-15	S
Winfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,281	8" & 10"	Jan-15	S
Palos Heights, IL	(708) 351-1806	7607 W. College Dr. Palos Heights IL 60463	3,406	8", 10", 15", 24"	Jan-15	S
Bushnell, IL	Ed Dale, (309) 937-3380	136 E. Hill, Bushnell, IL 61422	5,948	8", 10", 18"	Jan-15	S
Germanatown Hills, IL	David Raymond (309) 313-3632	216 Holland Rd. Germanatown Hills 61548	1,221	8"	Jan-15	S
Cambridge, IL	Rich Brecklin (309) 383-2200	101 N. Pleasant St. Cambridge, IL 61238	2,447	8" & 10"	Feb-15	S
Round Lake Park, IL	Frank J. Furlan (847) 682-4568	3233 Grand Ave Ste 4 Waukegan, IL 60085-2234	3,274	8"	Feb-15	S
Rock Island, IL	Beb Horton (309) 732-2236	1309 Mill St., Rock Island, IL 61202	7,409	8", 10", 15"	Feb-15	S
Lake Windermere	Jim Flannagan	1385 Fairfax Ct. Tremont, IL 61568	260	24"	Feb-15	S
East Moline, IL	Tom Karanier (309) 752-1555	1200 13th Ave. East Moline, IL 61244	3,388	6", 8", 12", 15"	Mar-15	S
Galesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	161	12"	Mar-15	S
Shilvis, IL	Jim Gratton (309) 792-9181	121 11th St. Shilvis, IL 61282	2,052	8"	Mar-15	S
Macomb, IL	Jason (309) 313-3751	233 Center St. Macomb, IL 61455	3,965	8", 10", 12", 21", 24"	Mar-15	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanatown Hills 61548	548	8"	Mar-15	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	17,154	12", 13", 15", 18", 2"	Apr-15	S
Deer Ex. / Huntly, IL	Matt Golden (847) 980-9694	200 W. Superior Street Suite 303E, Chicago, IL 60654	3,293	8"	Apr-15	S
Leander Consol. / Peekin, IL	Bobby Asbury (309) 691-8894	24472 Go Rd 6, Canton, IL 61520	4,344	21", 30", 32"	Apr-15	S
Iron Hustler Excavation	Rob Frederick (309) 691-8894	1604 W. Driveweller Dr. Peoria, IL 61615	150	24"	Apr-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	50	24"	Apr-15	S
Park Ridge, IL	Nick Webber (847) 384-5457	505 Butler Pl Park Ridge, IL 60068	7,219	10", 12", 15", 18", 2"	Apr-15	S
Flanagan, IL	Jeremy Highland (815) 867-0174	101 West South Street, Flanagan, IL 61740	439	19"	Apr-15	S
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	104	36"	Apr-15	S
Evansville, IL	Laura Bopp, (847) 448-4311	2100 Ridge Ave, Evansville, IL 60201	3,609	10", 12", 15", 18", 2"	May-15	S
Tennant, IL	Brian Hill (309) 925-5711	211 S. Sampson St. Tremont, IL 61568	454	15"	May-15	S
East Peoria, IL	Jackie Harriman (309) 397-1025	2232 E. Washington, East Peoria, IL 61611	1,567	8", 24"	May-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	108	15"	May-15	S
West Peoria, IL	Henry Strube	7455 W. Duran Dr., Tinley Park, IL 60477	96	18"	May-15	S
AVX's Inc. / JAWC	Jim Walling (708) 429-0660	1100 E. University Ave, Urbana, IL 61803	118	12" & 15"	May-15	S
UCSD	Mark Hagel (217) 397-3409	1515 W. Luthy Dr. Peoria, IL 61612	405	15"	May-15	S
Mackinaw, IL	Mike Schoep (309) 357-5821	100 E. Fall, Mackinaw, IL 61755	3,288	8"	May-15	S
Naperville Storm	David Keen (630) 417-2380	180 Fern Hill Dr. Naperville, IL 60540	15,960	12", 15", 18", 21", 24"	Jun-15	S
Unit 5 School District	Patrick Meyer, PE (309) 446-9907	1999 Eagle Rd., Normal, IL 61761	182	8"	Jun-15	S
Bartonville, IL	Wayne Bauer, (847) 925-1150	15109 West Bittersweet Court, Birmingfield, IL 61517	330	15"	Jun-15	S
Highland Park, IL	Chris Dillon (309) 689-1596	1515 W. Luthy Dr. Peoria, IL 61612	12,282	6", 8", 9", 10"	Jul-15	S
Morton/COP	Phil Procter (309) 266-5361 x217	2625 S. Fourth Ave, Morton, IL 61550	282	18", 24", 30"	Jul-15	S
Bartonville, IL	Patrick Meyer (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	405	8"	Jul-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	110	18"	Jul-15	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	5,869	8", 10"	Jul-15	S
Manteno, IL	Keith Mulholland, PE (815) 932-7406	367 S. Spruylor Ave, Kankakee, IL 60901	5,462	8", 10", 15", 18"	Jul-15	S
A. Lemph-inschle, IL	Anthony Iacullo (847) 981-6000	1900 Wright Blvd., Schaumburg, IL 60193	1,476	12"	Jul-15	S
North Chicago, IL	Josh Wheeler, (224) 367-9891	1850 Lewis Avenue, North Chicago, IL 60064	1,815	8"	Jul-15	S
Gurnee, IL	David DePino (847) 559-7550	325 N. O'Plaine Rd., Gurnee, IL 60031	4,036	8"	Jul-15	S
Limestone Twp. IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	56	15"	Jul-15	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	313	12" & 18"	Jul-15	S
Lircobshire, IL	Terry Hawkins (847) 913-2383	One Old Hill Day Rd. Lincolnshire, IL 60069	2,162	8", 18"	Aug-15	S
Wheeling, IL	Jeff Wollgram (847) 278-6628	77 W. Hintz Rd. Wheeling, IL 60090	5,793	8", 12", 15"	Aug-15	S

2014 TOTAL
285,321



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski (847) 368-5806	222 North Ridge Ave, Arlington Heights	7,543	8", 10"	Aug-15	S
Limestone Twp, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh	482	15", 12", 30"	Aug-15	S
Bartonsville, IL	FCI Bernie Nordstrom (309) 687-9105	124 Roosevelt St, Bartonville, IL 61607	151	21"	Aug-15	S
Washington, IL	Saddlebrook Estates HOA	2509 Chicle Shore Dr, Washington, IL 61571	46	24"	Aug-15	S
Hellis TWP, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh	46	30"	Aug-15	S
Dillon, Caterpillar	Chris Dillon (309) 689-1596	1515 W Luty Dr, Peoria, IL 61612	185	8"	Aug-15	S
MBI Piping/ing/ohel	Pat Wunsch (262) 790-5000	4215 N. 124th St, Brookfield, WI 53005	8,900	10", 12", 15", 18", 2	Sep-15	S
Mundelein / Allegeny Casualty	Mauk Lee (847) 983-8828	5836 Lincoln, Suite 200, Morn Grove, IL 60053	586	18"	Sep-15	S
Bansenville	Mehul Patel, (630) 994-1196	717 E. Jefferson, Bensenville, IL 60106	6,272	8", 10"	Sep-15	S
DuPage County DOT	Ryan Singer	421 N. County Farm Rd, Wheaton, IL 60187	368	36" & 48"	Sep-15	S
Lombard, IL / R W. Duntaman	Patrick Meyer, PE (309) 446-9907	600 S. Lombard Rd, Addison, IL 60101	2,722	8"	Sep-15	S
Limestone Twp, IL	Jim Schertz (309) 696-4283	15109 West Bittersweet Court, Birmingh	55	36"	Sep-15	S
Metamora TWP, IL	Dave Todd (630) 762-7071	809 N. Wiedman St, Metamora, IL 61548	52	48"	Oct-15	S
St. Charles, IL	Jeff Crabtree (217) 403-4700	2 E. Main Street, St. Charles, IL 60174-1884	9,238	8", 10", 12", 15"	Oct-15	S
Champaign, IL	Jeff Perrigo (630) 547-5512	702 Edgemoor Dr, Champaign, IL 61820	18,403	8", 10", 15", 18", 21", 24"	Oct-15	S
Glen Ellyn, IL	Phil Recker (309) 268-5361 x217	30 S. Lambert Rd, Glen Ellyn, IL 60137	9,006	8"	Oct-15	S
Morton, IL	Patrick Meyer, PE (309) 446-9907	2625 S. Fourth Ave, Morton, IL 61550	258	8"	Oct-15	S
Limestone Twp, IL	Jim Schertz (309) 696-4283	15109 West Bittersweet Court, Birmingh	1,204	8", 12", 15", 18", 24"	Oct-15	S
Metamora TWP, IL	Dave Schurmann (309) 696-4283	809 N. Wiedman St, Metamora, IL 61548	43	30"	Oct-15	S
Lazarewicz County Highway Dept.	Mike Johnson (309) 438-2732	21308 IL Route 9, Tremont, IL 61568	675	12", 15", 24", 48"	Oct-15	S
Illinois State University	John Lundgren (309) 837-1288	100 S. Fell Ave Suite 102, Normal, IL 61790	95	12"	Oct-15	S
Calchester, IL / Laverdiere Const.	Rick Petrovic (815) 744-9888	1733 Terry Dr, Joliet, IL 60436	7,905	8", 10"	Oct-15	S
Crystal Sewer & Water	Jeff Conie (217) 228-4527	730 Maize St, Quincy, IL 62301	1,931	8", 18", 24", 30"	Oct-15	S
Quincy, IL	Adam McNamara (312) 528-1122	521 Vermont St, Quincy, IL 62301	235	12", 15", 18"	Oct-15	S
Adams Co. Courthouse	Jim Wellington (708) 429-0860	2625 S. Locust St, Chicago, IL 60608	1,764	18" & 36"	Oct-15	S
Brandenburg / Waukegan OMC	Todd Campbell (815) 944-5574	7455 W. Duane Dr, Tinley Park, IL 60477	130	8"	Oct-15	S
Avy's, Inc.	Richard Cole	1024 W. Reynolds St, Pontiac, IL 61764	2,719	12", 18", 21"	Oct-15	S
Pontiac, IL	Richard Cole	1024 W. Reynolds St, Pontiac, IL 61764	140	12"	Oct-15	S
Washington TWP	Neal McAlister (309) 467-6014	121 W. Center St, Eureka, IL 61530	2,363	8", 15"	Oct-15	S
Eureka, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh	67	12", 15"	Nov-15	S
Bartonsville, IL	Jeff Sheffler (309) 694-4101	995 Wesley Road, Creve Coeur, IL 61610	1,117	8", 12", 14"	Nov-15	S
Creve Coeur, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh	52	18"	Nov-15	S
East Peoria, IL	Darin Monaco, PE (847) 459-2523	51 Papp Blv, Buffalo Grove, IL 60089	7,545	8"	Nov-15	S
Buffalo Grove, IL	Alan May (809) 799-3604	900 1st St, Coal Valley, IL 61240	2,242	8"	Nov-15	S
Coal Valley, IL	Mark Orey (309) 524-2341	3635 4th Ave, Moline, IL 61265	2,875	10", 12", 15", 18", 21"	Nov-15	S
Macine, IL	Dan Dingez (630) 637-0811	228 S. Main St, Braidell, IL 60163	5,731	8"	Nov-15	S
Barlett, IL	Wayne Bauer, (847) 926-1150	1150 Hall Day Road, Highland Park, IL 60035	359	8"	Nov-15	S
Highland Park, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	83	24"	Nov-15	S
Lake County DOT, IL	Bob Horton (309) 732-2236	1309 Mill St, Rock Island, IL 61202	6,662	6", 8", 10"	Nov-15	S
Rock Island, IL	Stan Sayre (309) 367-2581	102 N. Davenport, Metamora, IL 61548	197	24"	Nov-15	S
Metamora, IL	Jeff Perriac (630) 847-5512	30 S. Lambert Rd, Glen Ellyn, IL 60137	840	21"	Nov-15	S
East Moline, IL	Tim Kammer (309) 752-1595	1200 13th Ave, East Moline, IL 61244	9,727	8", 10"	Dec-15	S
Eastern Springs, IL	Brian Gilmore (630) 719-7577	950 Warrenville Rd, Ste. 101, Lisle, IL 60532	560	36"	Dec-15	S
Paros Heights, IL	(708) 361-1806	7607 W. College Dr, Palos Heights, IL 60463	2,280	8", 12", 24"	Dec-15	S
AWC Orland Hills, IL	Eric LaRue (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	1,782	8", 10", 12", 15"	Dec-15	S
Silvis, IL	Jim Grafton (309) 792-9181	121 11th St, Silvis, IL 61782	2,279	8"	Dec-15	S
Glendale Heights, IL	Jeff McCumber (630) 260-6040	300 Civic Center Plaza, Glendale Heights, IL 60139	1,627	8", 12", 18"	Dec-15	S
Carlevoza, IL	Jim Boone (309) 738-3557	906 Main Ave, Carlevoza, IL 61242	1,222	8"	Dec-15	S
Galva, IL	Greg Thompson (309) 932-2555	210 Front Street, Galva, IL 61434-0171	1,174	8"	Dec-15	S
AWC Valley View	Eric LaRue (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	17,043	8", 10", 12"	Dec-15	S
Peoria, IL / GPSD	Jim Sloan (309) 837-3511	2322 S. Daral St, Peoria, IL 61607-2093	494	8"	Jan-16	S
Limestone Township, IL	Ron Kiefer (309) 363-4360	524 Town Hall Rd, Metamora, IL 61548	103	36"	Jan-16	S
Glencoe, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh	370	12" & 15"	Jan-16	S
Montgomery Twp, IL	Christine Van Dorck (847) 461-1119	675 Village Court, Glenview, IL 60022	7,630	8", 10"	Jan-16	S
Glencoe, IL	Art Wiegand (309) 275-1687	200 N. Etrelka St, Goodfield, IL 61742	78	18" & 21"	Jan-16	S
Bloomington, IL	Ryan Otto (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	3,865	8", 12", 15", 18", 24"	Jan-16	S

2015 TOTAL
292,450



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS


CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	
						CURE	CURE
Bartonville, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	646	18" x 21"	Jan-16	S	S
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	222	24" x 60"	Jan-16	S	S
Galesburg Sanitary District	Marshall Schaefer (309) 342-0131	2700 W. Main St, Galesburg, IL 61401	691	48"	Jan-16	S	S
Havana, IL	Jewel Buzay (309) 543-3526	107 N. High St, Havana, IL 62654	193	24"	Jan-16	S	S
Bartlett, IL	Dan Dingus (630) 837-0811	228 S. Main St, Bartlett, IL 60103	6,806	8"	Feb-16	S	S
Glen Ellyn, IL	Jeff Perrigo (630) 547-5512	P.O. Box 589, Normal, IL 61761	5,826	8"	Feb-16	S	S
Normal, IL	Keith Simpson (309) 454-9788	F.O. Box 589, Normal, IL 61761	1,888	24" x 30" x 36"	Feb-16	S	S
Pekin, IL	Joe Wueller (309) 477-2300	111 S. Capitol St, Pekin, IL 61554	198	12"	Feb-16	S	S
Germanatown Hills, IL	Rich Brocklin (309) 383-2200	218 Highland Rd, Germanatown Hills 61548	254	12" x 15" x 18"	Feb-16	S	S
Prospect Heights, IL	Jim O'Neal (847) 456-4206	8 N. Elmhurst Rd, Prospect Heights, IL 60070	111	8"	Mar-16	S	S
Wilton, IL	Russell Peacock (630) 280-2040	303 W. Wesley St, Wheaton, IL 60187	10,354	8" x 10" x 12" x 15" x 24"	Mar-16	S	S
Cincinnati Twp, Peñon, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	147	15" x 36"	Mar-16	S	S
Avon, IL	Megan Cook, Engineer (309) 639-4594	McCleure Engineering, 714 E. Jackson St, Macomb, IL 61	14,140	8" x 10" x 12"	Mar-16	S	S
Riocondado TWP	Anthony Nairi, GC	Non Brothers Construction Inc.	984	21" x 24"	Mar-16	S	S
Vinfield, IL	Dan Watson, PE (630) 232-0827	324 W. State St, Geneva, IL 60134	4,845	8" x 10" x 12" x 15"	Mar-16	S	S
Bushnell, IL	Megan Cook, Engineer (309) 833-4554	McCleure Engineering, 714 E. Jackson St, Macomb, IL 61	5,073	10" x 12" x 18"	Mar-16	S	S
Champaign County, IL	Jeff Blue, PE	1805 E. Main St, Urbana, IL 61802	296	8"	Mar-16	S	S
Cambria, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St, Cambridge, IL 61238	1,007	8" x 10"	Mar-16	S	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	1,067	8"	Mar-16	S	S
Champaign, IL	Jeff Crabtree (217) 403-4710	702 Edgewater Dr, Champaign, IL 61820	815	8"	Mar-16	S	S
Brackney Inc. / Brownsburg, IN	Doug Bruns (765) 265-2387	P.O. Box 221, Brownsburg, IN 47012	6,439	8" x 10" x 12" x 15" x 18"	Apr-16	S	S
Marshall, IL	Jason Gobie (217) 465-5306	300 N. Central Ave., Paris, IL 61944	3,563	15" x 18" x 24" x 30" x 33" x 36"	Apr-16	S	S
Lake Forest, IL	Bernard Pombster (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	10,319	8"	Apr-16	S	S
Brandenburg / Waukegan OMC	Adam McManara (312) 528-1122	2925 S. Loomis St, Chicago, IL 60608	126	36"	Apr-16	S	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Half Day Road, Highland Park, IL 60035	11,877	6" x 8" x 10" x 21"	Apr-16	S	S
Lake County DOT, IL	Paul Guard (847) 878-9125	600 W. Winchester Rd, Libertyville, IL 60048	130	24"	Apr-16	S	S
Mason City, IL	Wayne Dixon	143 S. Main St, Mason City, IL 62664	1,744	14" x 21" x 24"	Apr-16	S	S
Mason City TWP, IL	Anthony Altomir	110 S. Logan, Mason City, IL 62664	46	24"	Apr-16	S	S
Elliington, IL	Michelle Wilkins (217) 342-5303	PO Box 648, Elliington, IL 62401	11,986	8" x 10" x 12" x 15"	Apr-16	S	S
Algonquin, IL	Andy Warmus (309) 658-2754	2200 Harnish Drive, Algonquin, IL 60102	3,713	8" x 12" x 14"	Apr-16	S	S
Gurnee, IL	David DuPino (847) 599-7550	325 N. O'Leary Rd, Gurnee, IL 60031	1,540	8"	May-16	S	S
Urbana, IL	Justin Swindler (217) 384-2343	706 S. Glover Ave, Urbana, Illinois 61802	10,965	8" x 8" x 10" x 12" x 15" x 24"	May-16	S	S
Palatine, IL	Matthew Barry (847) 705-5200	148 W. Illinois Ave., Palatine, IL 60067	6,142	8" x 10" x 18"	May-16	S	S
Bloomington, IL	Ward Sner (309) 267-3334	115 East Washington Street, Bloomington, IL 61701	7,655	8" x 10" x 12" x 15" x 24" x 36"	Oct-16	S	S
Fine Lakes Golf Course, Washington, IL	Mike Maxheimer	25130 Schuch Rd., Washington, IL 61517	125	24"	May-16	S	S
East Peoria, IL	Jackie Harriman (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	304	8"	May-16	S	S
Pekin, IL	Joe Wueller (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	4,582	10" x 12" x 15"	May-16	S	S
Winnetka, IL	Susan Chen (847) 716-3532	510 Green Bay Rd., Winnetka, IL 60093	289	12"	May-16	S	S
Mackinaw, IL	Mike Schopp (309) 357-5821	100 E. East, Mackinaw, IL 61755	3,648	8"	Jun-16	S	S
Ladd, IL	Doug Engelstaub (815) 878-5906	121 N. Main Ave, Ladd, IL 61329	405	24"	Jun-16	S	S
Rock Falls, IL	Matt Hansen (815) 294-3381	Willett Hofmann & Assoc, Inc, 809 E. 2nd St, Dixon, IL 6	311	24"	Jun-16	S	S
DOT - Marshall & Woodford Co	Inad Mohamed (309) 671-3657	1507 Regan 344 Office, Peoria, IL	276	24" x 36"	Jun-16	S	S
Lockport, IL	Andy Warner (815) 838-0549 ext 2315	17112 S. Prime Blvd, Lockport, IL 60441	7,725	8" x 10" x 12" x 27" x 30"	Jun-16	S	S
Rolling Meadows, IL	Kevin Gassy (847) 963-0500	3600 Kinross Rd., Rolling Meadows, IL 60009	5,254	8" x 10" x 12"	Jun-16	S	S
Arlington Heights, IL	Jeff Musinski (847) 398-5906	222 North Ridgeway Ave, Arlington Heights	10,814	8" x 10" x 12"	Jun-16	S	S
Champaign, IL	Jeff Perrigo (630) 547-5512	702 Edgewater Dr., Champaign, IL 61820	21,472	10" x 12" x 15" x 18" x 21" x 24"	Jul-16	S	S
Glen Ellyn, IL	Mimsy Cruz-Montez (217) 403-4700 ext.4723	30 S. Lambert Rd, Glen Ellyn, IL 60137	14,619	8" x 10" x 12"	Jul-16	S	S
Ary's / IAWC Mount Prospect	Heavy Marudana (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	26,535	6" x 8" x 10" x 12" x 18"	Oct-16	S	S
Marquette Heights, IL	David Ghadina (309) 453-8473	715 Lincoln Road, Marquette Heights, IL 61554	278	15"	Aug-16	S	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	209 N. Euruka St Goodfield, IL 61742	141	15" x 18"	Aug-16	S	S
Peñon, IL	Mike Guerra (309) 477-2300	111 S. Capitol St., Pekin, IL 61554	1,207	8" x 24" x 18" transition	Aug-16	S	S
East Peoria, IL	Jim Ferguson (309) 472-9479	700 Broadway St, Lincoln, IL 62656	5,359	8" x 12" x 18"	Aug-16	S	S
Germanatown Hills, IL	Jackie Harriman (309) 397-1025	2322 E. Washington, East Peoria, IL 61611	1,332	8"	Aug-16	S	S
Lake County, IL	Rich Brocklin (309) 383-2200	216 Holland Rd, Germanatown Hills 61548	133	8" x 15" x 18"	Aug-16	S	S
Lake County, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd Libertyville, IL 60048	4,139	8" x 10" x 12"	Sep-16	S	S
Laverdiere / Beardstown, IL	Jon Lundgren (309) 837-1258	4655 W. Jackson St, Macomb, IL 61455	1,843	15" x 18" x 24" x 48"	Sep-16	S	S
Bartonville IL / Pat Meyer	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingfield, IL 61517	97	15" x 24" transition	Sep-16	S	S
Naperville Storm	Bob Mealer (630) 420-6095	180 Fort Hill Dr, Naperville, IL 60540	16,607	0" x 12" x 15" x 18" x 21" x 24"	Oct-16	S	S



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Mount Prospect, IL	Matt Overeem (847) 392-6000	50 S. Emerson St., Mount Prospect, IL 60056	8,725	15", 18", 21", 24", 30", 33"	Nov-16	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Oldo Hall Day Rd. Lincolnshire, IL 60069	4,087	8", 12", 21"	Oct-16	S
Aurys / IAWC Ferroway Orland Park, IL	Henry Maradadiya (630) 538-1041	1020 International Parkway, Woodridge, IL 60517	22,364	8", 10"	Dec-16	S
Aurys / Orland Park	Tom Land (708) 429-0660	7455 W. Duwan Dr., Tinley Park, IL 60477	365	12"	Nov-16	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	130	18"	Nov-16	S
L'X - Northwestern University	Pat Clarke (847) 256-3860	3636 Lake Ave. Wilmette, IL 60091	1,617	12", 15", 18"	Nov-16	S
Tazewell County Highway Dept.	Dave Shuerman (309) 698-0485	11308 N. Route 9, Tremont, IL 61568	1,568	24", 30", 36", 42", 48"	Dec-16	S
Aurys / IAWC Mount Prospect Phase 2	Henry Maradadiya (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	16,781	8", 10"	Dec-16	S
Carleersville, IL	Bob Cole (224) 293-1600	1075 Tantrac Dr. Carleersville, IL 60110	4,957	8", 10", 12"	Nov-16	S
CBREL / Northlake, IL	William Lotius, CBREL (847) 823-0500	565 S. Bartlett Rd., Streamwood, IL 60018	759	15"	Dec-16	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	9575 W. Higgins Rd., Suite 600 Rosemont, IL 60018	6,757	0", 15", 18", 21", 24", 30"	Dec-16	S
Aurys / IAWC Mount Prospect Phase 3	Henry Maradadiya (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	18,203	8"	Dec-16	S
Eureka, IL	Neal McHusler (309) 467-6014	121 W. Center St. Eureka, IL 61530	2,508	8", 15"	Dec-16	S
Arlington, IL	Greg Schuster (309) 368-6951	114 E. Meek St., Arlington, IL 61410	705	8"	Dec-16	S
Coal Valley, IL	Alan May (309) 799-3604	900 1st St., Coal Valley, IL 61240	2,137	8"	Dec-16	S
East Moline, IL	Tim Kammer (309) 752-1585	1200 13th Ave., East Moline, IL 61244	9,768	8", 10", 12", 24"	Dec-16	S
Silvis, IL	Jim Grafion (309) 722-9181	121 11th St., Silvis, IL 61282	1,060	8"	Dec-16	S
Pontiac, IL	Jake Kirkland (815) 844-5574	1024 W. Reynolds St., Pontiac, IL 61764	4,015	8", 10"	Jan-17	S
Gonora Con / Sreator, IL - Pralle	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	6,325	8"	Jan-17	S
Garden Home SD, Garden Homes, IL	Martin King (630) 368-8411	3701 W. 116th St., Garden Homes, IL 60903	2,220	8", 12"	Jan-17	S
Sreator, IL - Capacity Upgrade	Jeremy Palm (815) 672-2517	204 S. Bloomington St., Sreator, IL 61364	7,773	24", 41", 48"	Feb-17	S
Crystal Lake, IL	Andrew Heisek (815) 356-3700 x4041	100 W. Woodstock St., Crystal Lake, IL 60014	4,666	8"	Feb-17	S
Bloomington, IL	Ward Smart (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	18,358	10", 12", 15", 18", 24", 3"	May-17	S
Park Ridge, IL	Eileen Solis (847) 384-5457	505 Baker Pl., Park Ridge, IL 60068	12,893	0", 12", 15", 18", 24", 30"	Feb-17	S
Palos Heights, IL	Carl Schraumm (708) 361-1806	7607 W. College Dr., Palos Heights, IL 60463	404	12"	Feb-17	S
Laverdiere / Beardstown, IL	Jon Lundgren (309) 857-1258	4055 W. Jackson St., Macomb, IL 61455	1,239	18", 21", 24"	Feb-17	S
Marquette Heights, IL	David Ghadira (309) 459-8473	715 Lincoln Road, Marquette Heights, IL 61554	1,771	12"	Mar-17	S
Enclined Gardens Mobile Home Park	Eric Hasselbacher (309) 303-3960	508 Reagan Drive Eureka, IL 61530	230	8"	Mar-17	S
Mount Prospect Park District	Bob Smith, (815) 219-0817	1000 W. Central Rd., Mount Prospect, IL 60056	360	8"-12" transition	Mar-17	S
Glenn Ellyn, IL	Jeff Perrigo (830) 547-5812	30 S. Lambert Rd., Glen Ellyn, IL 60137	1,554	6", 8", 10"	Mar-17	S
East Peoria, IL	Dennis Barron (309) 698-4716	2322 E. Washington, East Peoria, IL 61611	2,488	8", 10", 15"	Mar-17	S
Elk Grove TWP, IL	Matt Hansen (815) 284-3381	418 11th Ave., Fullon, IL 61252	9,982	8", 10", 15"	Mar-17	S
Washington, IL	Mark Toll, ENG (847) 480-6757	450 Skokie Blvd # 105, Northbrook, IL 60062	5,398	8", 10"	Apr-17	S
Roanoke, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	580	8"	Apr-17	S
Palatine, IL	Mark Asselmann (309) 223-3325	101 N. Main St., Roanoke, IL 61561	2,178	8"	Apr-17	S
Montgomery Twp, IL	Matthew Barry (847) 705-9200	148 W. Illinois Ave., Palatine, IL 60067	5,255	8", 10", 12"	Apr-17	S
NHS Property Management	Jon Symmonds (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	50	24"	Apr-17	S
Mount Prospect, IL	Cassy Beiterman (847) 392-6000	810 W. Trailcreek Dr., Peoria, IL 61614	386	12" & 18" 15" transition	Apr-17	S
VIP/Gilman, IL	Neil Pligush (815) 614-3447	50 S. Emerson St., Mount Prospect, IL 60056	10,424	8", 36"	May-17	S
Evansion, IL	Hannah Goods, (847) 448-4311	586 William Latham Dr., Suite B Bourbonnais, IL 60914	847	12"	May-17	S
City of Peoria, IL	Beth Underwood (309) 494-8814	2100 Ridge Ave. Evansion, IL 60201	4,351	9", 10", 12", 15", 21"	May-17	S
Limestone TWP, IL	Patrick Meyer, PE (309) 446-9907	3905 N. Drees Lane, Peoria, IL 61604	1,170	15", 18"	May-17	S
Palos Heights, IL	Carl Schramm (708) 361-1806	15109 West Bittersweet Court, Birmfield, IL 61517	184	15"	May-17	S
Bensenville, IL	Mohul Patel, (630) 594-1196	7607 W. College Dr., Palos Heights, IL 60463	1,040	8"	May-17	S
Mackinaw, IL	Mike Schopp (309) 357-5821	717 E. Jefferson, Bensenville, IL 60106	5,113	8", 12"	May-17	S
Rolling Meadows, IL	Kevin Casey (847) 963-0500	100 E. East, Mackinaw, IL 61755	6,458	8"	May-17	S
IDOT - Brandt Construction	Troy Simpson (309) 787-4644	3600 Karchoff Rd., Rolling Meadows, IL 60008	11,313	8"	May-17	S
Belleveue, IL	Patrick Meyer, PE (309) 446-9907	700 4th St. West, Milan, IL 61284	370	30" & 42"	May-17	S
Sycamore, IL	Mark Bushnell (815) 895-5557	15109 West Bittersweet Court, Birmfield, IL 61517	146	24", 18"	May-17	S
Gough Cons./Crown Point, IN	Steve Drabek (219) 756-2200	308 W. State St., Sycamore, IL 60178	1,037	8"	May-17	S
Lombard, IL	Play Hoving (630) 620-3598	2200 E. 98th Dr., Merrillville, IN 46410	6,603	8", 18"	May-17	S
GPSP	Jim Sloan (309) 637-3511	1051 S. Hammerschmidt Ave., Lombard, IL 60148	5,794	8", 10"	May-17	S
Homter Glen, IL	Tom Land (708) 429-0660	2322 S. Darsi St., Peoria, IL 61607-2033	8,020	8", 10", 18", 21"	Jul-17	S
Arlington Heights, IL	Jeff Matuski, (847) 368-5806	7453 W. Duwan Dr., Tinley Park, IL 60477	304	15"	Jul-17	S
Worn TWP, IL	Ron Richter (309) 383-4360	222 North Ridge Ave., Arlington Heights	10,576	8", 10"	Jul-17	S
Creve Coeur, IL	Jeff Sheffer (309) 694-4101	524 Town Hall Rd., Metamora, IL 61548	83	18", 36"	Jul-17	S
		985 Wesley Road, Creve Coeur, IL 61610	2,363	8", 12"	Jul-17	S

2016 TOTAL
373,560



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	CURE
Havana, IL	Jewel Bucy (309) 543-2526	107 N. High St. Havana, IL 62844	174	24"	Jul-17	S	S
Carol Stream, IL	Bill Cleveland (630) 665-7050	500 N. Gary Ave., Carol Stream, IL 60188	1,190	8", 10", 12"	Jul-17	S	S
INDOT - UCM	Dan Swisher (309) 871-3333	401 Main St # 300, Peoria, IL 61602	298	36"	Jul-17	S	S
Mundelein, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	4,697	8" & 10"	Aug-17	S	S
Lake Lawn, IL	Doug Youngblood, PE (651) 252-3782	7850 Curfell Blvd., Suite 300, Woodbury, MN 55125	3,778	8", 10", 12"	Aug-17	S	S
Lake Forest, IL	Bernard Potwaster (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	6,438	8"	Aug-17	S	S
Peori, IL	Adam Ossola (815) 233-3344	3017 5th St., Peori, IL 61354	359	24"	Aug-17	S	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	40	24"	Aug-17	S	S
Olio TWP, IL	Ron Handler (309) 467-5249	1427 CR 700N, Eureka, IL 61530	35	30"	Aug-17	S	S
Highland Park, IL	Wayne Bauer, (847) 928-1150	1150 Half Day Road, Highland Park, IL 60035	23,974	8", 10", 12", 15"	Oct-17	S	S
Kewanee, IL	Terr Hill (309) 852-2611	401 East 3rd St., Kewanee, IL 61443	605	8"	Aug-17	S	S
City of Peoria, IL	Beih Underwood, (309) 484-8814	3505 N. Dries Lane, Peoria, IL 61604	333	12"	Aug-17	S	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	314	12"	Aug-17	S	S
East Peoria, IL	Dennis Barron (309) 689-4716	2332 E. Washington, East Peoria, IL 61611	201	8"	Aug-17	S	S
Naperville Storm	Bob Meier, (630) 420-6095	180 Fort Hill Dr., Naperville, IL 60540	16,753	8", 10", 12", 15"	Oct-17	S	S
Oak Lawn / Airy's Inc.	Tom Land (708) 429-0860	7455 W. Duway Dr., Tinley Park, IL 60477	322	8"	Sep-17	S	S
Buffalo Grove, IL	Daron Monaco, PE (847) 459-2523	51 Raupp Blv., Buffalo Grove, IL 60089	3,387	24"	Oct-17	S	S
K-Five(INDOT)	Bill Jennings (630) 257-5600	999 Oakmont Plaza Dr. Suite 200 Westmont, IL 60559	392	24", 30", 36"	Oct-17	S	S
Elmhurst, IL	Chris DuFort (630) 530-3036	986 S. Riverside Dr., Elmhurst, IL 60126	16,466	8"-27"	Oct-17	S	S
Eureka, IL	Neal McAlister (309) 467-6014	121 W. Center St. Eureka, IL 61530	2,611	8", 18"	Oct-17	S	S
McLean Co.	Luke Holmlin, (309) 663-9445	102 S. Twarda Barnes Rd, Bloomington, IL 61705	78	30"	Oct-17	S	S
Montgomery Twp, IL	Art Wiegand (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	90	18"	Oct-17	S	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	303	18"	Oct-17	S	S
Coal Valley, IL	Alan May (309) 799-3604	900 1st St., Coal Valley, IL 61240	1,317	12", 15"	Oct-17	S	S
East Moline, IL	Tim Kammmer (309) 752-1595	3635 4th Ave., Moline, IL 61265	4,141	12"	Oct-17	S	S
Glendale Heights, IL	Jeff McCumber (630) 260-8040	1200 13th Ave. East Moline, IL 61214	10,649	8"	Oct-17	S	S
St. Louis, IL	Jim Grafton (309) 792-9181	320 Civic Center Plaza, Glendale Heights, IL 60133	261	42"	Oct-17	S	S
Cambridge, IL	Ed Dole, (309) 937-3380	101 N. Pleasant St. Cambridge, IL 61238	1,354	8"	Nov-17	S	S
City of Peoria, IL	Beih Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	975	12"	Nov-17	S	S
DuPage County	Ryan Singer (630) 407-6900	421 N. County Farm Rd, Wheaton, IL 60187	274	12", 15"	Nov-17	S	S
Lincolnshire, IL	Terry Hawkins, (847) 913-2383	One Cade Half Day Rd, Lincolnshire, IL 60069	847	24", 42"	Nov-17	S	S
Fazewell County Highway Dept.	David DePiro (847) 599-7650	325 N. Opaline Rd, Gurnee, IL 60031	206	8", 12"	Nov-17	S	S
Geneva, IL	Dave Shuermann (309) 696-0485	21308 IL Route 9, Tremont, IL 61568	1,416	24", 30", 36"	Nov-17	S	S
Bloomington, IL	James Chikress, (630) 232-1551	1800 South St. Geneva, IL 60134-2547	5,732	6", 8", 10", 12"	Dec-17	S	S
Batavia, IL	Tim Grimm, (630) 454-2756	115 East Washington Street, Bloomington, IL 61701	3,270	8", 10", 12", 15", 20"	Dec-17	S	S
Frankfort, IL	Brad Schrader, (815) 632-6657	200 N. Raedani Rd, Batavia, IL 60510	5,041	6", 8", 10", 12", 24"	Dec-17	S	S
Washington, IL	Tony Minetto, (815) 469-2177	1605 Ave L, Sterling, IL 61081	196	8"	Dec-17	S	S
Any 97 Homer Glen, IL	Kevin Schone (309) 745-3503 ext 303	422 W. Nebraska St. Frankfort, IL 60423	5,036	8"	Dec-17	S	S
INDOT Various Locations	Tom Land (708) 429-0860	301 Walnut, Washington, IL 61571	1,635	6"-8" Transillians	Dec-17	S	S
St. Charles, IL	Bob Hack, (309) 671-3658	7455 W. Duway Dr., Tinley Park, IL 60477	140	36"	Dec-17	S	S
Heritage Lake, Macdonaw, IL	Dave Todd (630) 782-7071	401 Main St. Peoria, IL 61602-1111	2,061	18", 24", 30", 36", 60"	Jan-18	S	S
Wood Dale, IL / RJN Group	Ric Crasay (309) 691-0224	2 E. Main Street, St. Charles, IL 60174-1984	5,722	8", 10", 12", 15", 27"	Jan-18	S	S
Lake Bluff, IL	Catherine Buckley P.E. (630) 882-4700	311 SW Water St #215, Peoria, IL 61602	236	15"	Jan-18	S	S
Sandwich, IL / Strand & Associates	Jeff Hanson, P.E. (847) 283-6884	200 W. Front Street Wheaton, IL 60187	6,859	8", 21"	Jan-18	S	S
Woodridge / MPR	Glenn Tronowski (608) 251-4843 ext 1103	40 E. Center Ave. Lake Bluff, IL 60044	3,097	8", 21", 24", 30"	Jan-18	S	S
Naperville, IL	Raid Ruprecht (312) 307-5292	1170 South Hubbard Rd, Joliet, IL 60431	2,933	8"	Feb-18	S	S
Morrisons, IL	Katy Libretti (630) 305-5994	2500 W. Arlington St. Chicago, IL 60612	351	8"	Feb-18	S	S
Efingham, IL	Jason Stoll (815) 266-1877	1200 W. Ogden Avenue Naperville, IL 60563	6,466	8", 10", 16"	Feb-18	S	S
Washington, IL	Mike French (217) 342-5300	201 E. Jefferson, Effingham, IL 62401	14,718	6"-12", 27"	Feb-18	S	S
Peoria, IL - Peoria Storm	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	190	8", 12"	Feb-18	S	S
Medina Township, Mossville, IL	Beih Underwood, (309) 494-8814	3505 N. Dries Lane, Peoria, IL 61604	523	10", 12", 18"	Mar-18	S	S
Bloomington, IL / Slack Excavating	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	417	12", 15"	Mar-18	S	S
Mundelein, IL	Don Coliclasura, Jr., (309) 828-5034	1805 W. Washington St., Bloomington, IL 61701	113	15"	Mar-18	S	S
Marshall, IL	Rob Greenfield (847) 949-3264	440 E. Crystal St., Mundelein, IL 60060	1,498	8", 10"	Mar-18	S	S
	Jason Gobbs (217) 465-5306	330 N. Central Ave., Paris, IL 61944	8,417	6", 36"	Mar-18	S	S

2017 TOTAL
297,827



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS


CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
South Elgin, IL	Dan Watson, PE (630) 232-0827	324 W. State St., Geneva, IL 60134	1,660	30"	Mar-18	S
Joliet, IL CN Railway	Owen Dean, RYN/City of Joliet (815) 724-4254	150 W. Jefferson St. Joliet, IL 60432	3,259	8" 24" 30"	Mar-18	S
MI Carroll, IL	Abby Moww (319) 536-3489	2117 State St. Suite 200, Bettendorf, IA 52722	1,095	8" & 12"	Apr-18	S
Lisle, IL	Eric Kuen (630) 271-4173	925 Burlington Ave. Lisle, IL 60532	2,261	8"	Apr-18	S
Morton Grove, IL	Kevin Loehmer (847) 470-5235	7840 Nagle Ave. Morton Grove, IL 60053	5,109	8" & 12"	Apr-18	S
NOT	Bob Hack (509) 671-3658	401 Main St. Peoria, IL 61602-1111	186	24" & 36"	Apr-18	S
MacKinaw, IL	Mike Schopp (309) 357-5821	100 E. East MacKinaw, IL 61755	3,864	8"	Apr-18	S
Bloomington, IL	Ward Spear (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	10,688	8" 10" 12" 15"	Apr-18	S
Highland Park, IL	Wayne Bauer, (847) 926-1190	1150 Hall Day Road, Highland Park, IL 60035	26,100	8" 15"	Jul-18	S
RJ Hoerr Velle Church	Luke Theola, (309) 434-2225	115 East Washington Street, Bloomington, IL 61701	127	10"	May-18	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	301 Walnut, Washington, IL 61571	395	8"	May-18	S
Champaign, IL	Jeff Crabtree (217) 403-4710	202 Edgemoor Dr., Champaign, IL 61820	396	15"	May-18	S
Montgomery Twp. IL	Art Wiesand (309) 275-1687	RT 29 Rorch Rd. Bldg AC, Dock 29, P.O. BOX 610, Moss	1,172	6" 12"	May-18	S
Cal Mossville	Loyd Hurr (309) 675-7471	101 Main St. Roanoke, IL	1,157	8"	May-18	S
Roanoke, IL	Mark Aeschleman (309) 923-3335	1551 W. Norris Dr., Ottawa, IL 61350	6,937	8" 22"	Jun-18	S
PPI/Ottawa, IL	Chad Wilson (815) 433-0080	204 S. Bloomington St., Sreator, IL 61364	435	10" 15" 30"	Jun-18	S
Streator, IL	Jeremy Pain (815) 672-2517	650 W. Winchester Rd Libertyville, IL 60048	952	10"	Jun-18	S
Lake County, IL	Heather Galon (847) 377-7141	400 S. Eagle St. Naperville, IL 60540	63	18"	Jun-18	S
Naperville Storm	Dave Nalley, (630) 548-2981	148 W. Illinois Ave., Palatine, IL 60067	6,553	6" 21"	Jun-18	S
Palatine, IL	Mark Grabowski, (847) 202-6962	1700 West Central Road, Mount Prospect, IL 60056	24,686	8" 30"	Jun-18	S
Mount Prospect, IL	Casey Botteman (847) 392-9000	1501 W. Garfield, Bartonville, IL 61607	5,423	8" 10" 15"	Jun-18	S
Lombard, IL	Brian Jack (630) 620-9598	715 Lincoln Road, Marquette Heights, IL 61554	180	12" 18" 21"	Jun-18	S
Limestone TWP, IL	Rick Allinder (309) 697-3811	717 E. Jefferson, Bensenville, IL 60018	161	12"	Jul-18	S
Marquette Heights, IL	David Ghadina (309) 453-8473	16045 W. Lincoln Highway, Frankfort, IL 60423	6,783	8"	Jul-18	S
Bensenville, IL	Mohd Patel, (630) 594-1196	1551 W. Norris Dr. Ottawa, IL 61350	6,307	8" 10" 12" 15"	Jul-18	S
Midlothian, IL	Tom Neale, Robinson Eng (708) 210-5690	2750 W. Washington St. Springfield, IL 62702	5,659	8" 24"	Jul-18	S
Plainfield, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	8400 N. University, Peoria, IL 61615	1,016	12" 24"	Jul-18	S
Chatham, IL	Jim Michael, CMT Engineers (217) 787-8050	2322 S. Dairs St., Peoria, IL 61607-2693	1,812	8"	Jul-18	S
IAWC, Washington, IL	Eric Larson (309) 566-4133	400 W. 1st St. Spring Valley, IL 61362	10,185	8" 36"	Aug-18	S
GPSD 2561	Jim Sloan (309) 272-4850	216 Holland Rd. Garmantown Hills, IL 61548	42	21"	Aug-18	S
Germantown Hills, IL	Rich Brecklin (309) 383-2200	2322 E. Washington, East Peoria, IL 61611	107	31" 23" transition	Aug-18	S
Spring Valley, IL	Jeff Norton (815) 664-4221	1100 E. University Ave. Urbana, IL 61803	215	12"	Aug-18	S
East Peoria, IL	Todd Ellis (309) 427-7653	1200 Wilmette Ave. Wilmette, IL 60091	676	12"	Aug-18	S
Arcola, IL	Josh Pistonus, Halverson Const. (217) 753-0027	910 W. Virginia Dr. Madison, WI 53715	15,136	8" 21"	Dec-16	S
UCSD - Champaign Urbana, IL	Mark Radd (217) 367-3409	150 W. Jefferson St. Joliet, IL 60432	22,752	15"	Aug-18	S
Wilmette, IL	Danielle Horn (847) 853-7628	3124 S. 6th Court, Cicero, IL 60604	782	8" 12"	Aug-18	S
Sandwich, IL / Strand & Associates	Glenn Trankowski, Strand & Assoc. (608) 251-4843	222 North Ridge Ave. Arlington Heights	150	15"	Aug-18	S
Joliet Silver Cross	Owen Dean (815) 724-4254	150 W. Jefferson St. Joliet, IL 60432	13,638	8" 21"	Aug-18	S
Northbrook Park Dist. / M & J Asphalt	Mike Novickals (708) 222-1200	180 Fort Hill Dr. Naperville, IL 60545	4,130	8" 30"	Aug-18	S
Lake Forest, IL	Rick Allinder (309) 697-3521	3635 4th Ave. Moline, IL 61265	65	8"	Sep-18	S
Lake Forest, IL	Jeff Musinski, (847) 368-6906	3000 Bardick St. Rolling Meadows, IL 60008	11,125	8" 21"	Sep-18	S
Lake Forest, IL	Owen Dean (815) 724-4254	301 Walnut St. Washington, IL 61571	74	24"	Sep-18	S
Naperville Storm	Bernard Pondexter (847) 810-3558	8608 W. Catalpa Ave Suite 606, Chicago, IL 60656	236	12" & 15"	Sep-18	S
Joliet CN Railway	Dave Nalley, (630) 548-2981	1390 Willow Rd. Winnetka, IL 60093	5,148	8" 10" 12"	Oct-18	S
Lake Forest, IL	Dave Nalley, (630) 548-2981	77 W. Hintz Rd. Wheeling, IL 60090	4,750	8" & 12"	Oct-18	S
Naperville Storm	Darrel Preston (309) 524-2555	1200 W. Ogden Ave. Naperville, IL 60563	21,845	8" 10"	Nov-18	S
Arlington Heights, IL	Jeff Musinski, (847) 368-6906	1875 Rocking Road Suite B, Rolling Meadows, IL 60008	1,759	12"	Oct-18	S
Joliet CN Railway	Owen Dean (815) 724-4254	419 Richmond Rd. Kenilworth, IL 60043	1,969	9" 21"	Oct-18	S
Lake Forest, IL	Dave Nalley, (630) 548-2981	31W331 N Aurora Rd. Naperville, IL 60563	52	15"	Oct-18	S
Naperville Storm	John Kead & Company, Inc.	2300 E. Lake Ave. Glenview, IL 60025	16,094	8" 21"	Dec-18	S
John Kead & Company, Inc.	Brett Postl, Postl-Yore (847) 640-1010	21308 IL Route 9, Tremont, IL 61568	506	15" & 18"	Oct-18	S
Lake-In-The-Hills, SD/ Postl-Yore & Assoc., Inc.	Donald Lochrt (847) 257-2354	496 City Rd 1625 E. Gougerville, IL 61729	101	30" & 36"	Oct-18	S
Kenilworth, IL	Pat Teslin (630) 978-0380					
Wheeling, IL	Jeff Wallgram (847) 279-6928					
Naperville Sanitary	Tony Conn (630) 305-5587					
Lake-In-The-Hills, SD/ Postl-Yore & Assoc., Inc.	Brett Postl, Postl-Yore (847) 640-1010					
Kenilworth, IL	Donald Lochrt (847) 257-2354					
Naperville TWP	Pat Teslin (630) 978-0380					
Glenview, IL	Jim Schwisler (847) 304-4422					
Lazewski Co. Hwy Dept. / Heritage Lake, MacKinaw, IL	Dave Schreiermann (309) 925-5932					
Montgomery Twp. IL	Art Wiesand (309) 275-1687					



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CUIRE
McLean Co., IL	Luke Hohulin, (309) 663-9445	102 S. Towanda Barnes Rd, Bloomington, IL 61705	778	18" - 48"	Oct-18	S
Northbrook, IL	Ken Gardner (847) 370-7344	1225 Cedar Lane, Northbrook, IL 60062	261	10"	Oct-18	S
Carrollton, IL	Walter Dittich (847) 913-2387	One Old Hill Day Rd, Lincolnshire, IL 60069	4,513	8" - 10"	Oct-18	S
Carrollton, IL	Kevin Gray (224) 283-1600	1075 Tamarae Dr, Carpentersville, IL 60110	3,007	6" - 10"	Nov-18	S
PPF Ottawa, IL	Max Surella (815) 315-6013	1551 W. Morris Dr, Ottawa, IL 61350	1,044	8" - 12"	Nov-18	S
Cambridge, IL	Ed Dole, (309) 937-3380	124 W. Exchange St, Wyoming, IL 61481	1,457	8" - 10"	Nov-18	S
Wyoming, IL	Joe Kusella (309) 635-4831	108 E. Williams St, Wyoming, IL 61481	910	10"	Nov-18	S
Coal Valley, IL	Arnette Ernst (309) 799-3604	P.O. Box 105 Coal Valley, IL 61240	1,614	8" - 12"	Nov-18	S
Bataavia, IL	Jeremy Barker (630) 454-2000	300 N. Raddant Rd Bataavia, IL 60210	6,249	6" - 15"	Nov-18	S
Madison, IL	Darrel Preston (309) 524-2355	3635 4th Ave, Moline, IL 61265	2,417	8"	Nov-18	S
East Moline, IL	Tim Kammler (309) 752-1595	1200 13th Ave, East Moline, IL 61244	12,863	8"	Nov-18	S
Eureka, IL/AJ Dowell	Neel McAlister/AJ Dowell (309) 467-6014	121 W. Center St Eureka, IL 61530	2,565	8"	Nov-18	S
JAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	2,021	8"	Nov-18	S
Limestone Township, IL	Rick Allinder (309) 697-3521	1501 W. Garfield, Bartonville, IL 61607	174	12"	Nov-18	S
Swiss, IL	Henry Maradaga (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	21,368	8" - 12"	Nov-18	S
Carbon Cliff, IL	Jim Gratton (309) 792-9181	121 1/2 St, Swiss, IL 61282	811	8"	Nov-18	S
Streamwood, IL	Nick Gottwalt (309) 796-6045	1001 Mansur Ave, Carbon Cliff, IL 61239	429	8"	Nov-18	S
Geneva, IL	Matt Mann, P.E. (630) 736-3850	565 S. Barlett Rd, Streamwood, IL 60107	3,582	10" - 24"	Dec-18	S
Danville, IL	James Childress, (630) 232-1551	1800 South St, Geneva, IL 60134-2547	4,673	6" & 8"	Dec-18	S
Limestone Township, IL	David Snow (217) 431-2288	1555 East Voorhees, Danville, IL 61832	174	8"	Dec-18	S
Marquette Heights, IL	Patrick Meyer, PE (309) 446-9907	15109 West Bittersweet Court, Birmingh, IL 61517	1,252	12" - 18"	Jan-19	S
Lacon, IL	Pete Miller (309) 246-6111	715 Lincoln Road, Marquette Heights, IL 61554	642	8"	Jan-19	S
Bloomington, IL	Ward Sney (309) 287-3334	406 5th St, Lacon, IL 61540	392	8"	Jan-19	S
Streamwood, IL	Matt Mann, P.E. (630) 736-3850	115 East Washington Street, Bloomington, IL 61701	25,653	6" - 42"	Mar-19	S
Apostolic Christian Church of Rockrose Montgomery Twp, IL	Church Board President	565 S. Barlett Rd, Streamwood, IL 60107	10,041	8" - 12"	Jan-19	S
St. Charles, IL	Dave Todd (630) 762-7071	1570 County Road 1300N, Rockrose, IL 61561	227	8" - 12"	Jan-19	S
Washington, IL	Kevin Schone (309) 745-3503 ext 303	200 N. Europa St, Goodfield, IL 61742	87	10" & 15"	Jan-19	S
East Peoria, IL	Dennis Barron (309) 698-4716	301 Walnut St, Washington, IL 61571	17,204	8" - 21"	Mar-19	S
Mundelein, IL	Rob Greenfield (847) 949-3264	2 E. Main Street, St. Charles, IL 60174-1984	1,080	15"	Jul-19	S
Crestwood, IL / Performance Construction	Lannie Avey (630) 918-1237	2332 E. Washington, East Peoria, IL 61611	4,331	8" - 10"	Feb-19	S
Oncida, IL	Neil Smith, B2Z Engineering (309) 343-9292	440 E. Crystal St, Mundelein, IL 60060	2,283	8" - 15"	Mar-19	S
Shookie, IL	Paul Ryan (847) 933-8231	217 W. John St, Plano, IL 60345	31,519	6" - 15"	Apr-19	S
Farmer City, IL	Calvin Florey, (309) 928-3412	5127 Oakton St, Shookie, IL 60077	5,990	12" - 24"	Apr-19	S
Glencoe, IL	David Max (847) 461-1116	105 S. Main St, Farmer City, IL	401	32"	Mar-19	S
Guerne, IL	Nick Leach (847) 599-7586	675 Village Court, Glencoe, IL 60022	3,539	8" & 10"	Apr-19	S
UCSD - Champaign-Urbana, IL	Mark Raci (217) 367-3409	325 N. O'Phaine Rd, Guerne, IL 60031	2,971	8" & 10"	Apr-19	S
Mount Prospect, IL	Casey Baiterman (847) 392-6000	1100 E. University Ave, Urbana, IL 61803	3,894	15" & 21"	Apr-19	S
Woodhull, IL	Wayne Miteham (309) 334-2500	1700 West Central Road, Mount Prospect, IL 60056	26,413	8" - 21"	Jun-19	S
Abingdon, IL	Neil Smith, B2Z Engineering (309) 343-9282	150 N. Division St, Woodhull, IL 61490	3,063	8" & 10"	Apr-19	S
Aurys/Oland Park, IL	Tom Land (708) 429-0660	188 E. Simmons St, Galtsburg, IL 61401	13,373	8" - 15"	May-19	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6884	7435 Duwan Dr #3, Trinity Park, IL 60477	402	8" - 10"	Apr-19	S
Medina Township, Mossville, IL	Frank Sturm, PE (309) 692-9500	40 E. Center Ave, Lake Bluff, IL 60044	185	10"	May-19	S
OSF, Peoria, IL	Dea Hardenburg, (309) 677-0741	10628 N. Galena Rd, Massville, IL 61552	170	12"	May-19	S
Peoria, IL	Adam Gasia (615) 223-3344	601 SW Water St, Peoria, IL 61602	482	8" & 15"	May-19	S
Tremont, IL	Brian Hill (309) 925-5711	3017 3th St, Peoria, IL 61604	239	12"	May-19	S
Kewanee, IL	Terri Hill (309) 852-2811	211 S. Samson St, Tremont, IL 61568	407	8"	May-19	S
Pontiac, IL	Jake Kinkad (815) 844-5574	461 East 3rd St, Kewanee, IL 61443	1,161	8" & 10"	May-19	S
Elgin, IL / Mantam Construction	James Gardner (847) 960-8557	115 W. Howard St, Pontiac, IL 61764	11,404	8" & 15"	Jun-19	S
Peoria Park District, Peoria, IL	Rebecca Fredrickson (309) 866-3366	1200 Gnskot Dr, Elgin, IL 60120	3,279	15" - 24"	Jun-19	S
Yoggesion, IL	Tracy Fulton, Donenue & Assoc (217) 903-5092	1314 N. Park Road Peoria, IL 61604	185	48"	Jun-19	S
Bensenville, IL	Mehul Patel, (630) 594-1166	1605 S. State St, Suite 1C, Champaign, IL 61820	7,697	8" & 10"	Jun-19	S
Orenda Township, IL / Aury's	Tom Land (708) 429-0660	717 E. Jefferson, Bensenville, IL 60106	6,429	8"	Jun-19	S
Normal, IL	Jason Corbett (309) 433-9917	7455 Duwan Dr #3, Tinley Park, IL 60477	60	24"	Jun-19	S
Oak Park, IL / K-Five	Eryan Wartick, (630) 257-5600	1301 Warfner St, Normal, IL 61761	4,043	8" - 36"	Jul-19	S
Champaign, IL	Nathan Dornfeld (217) 403-4700	999 Oakmont Plaza Dr, Suite 200 Westmont, IL 60559	4,491	12" - 36"	Jul-19	S
		762 Edgebrook Dr., Champaign, IL 61820	20,764	6" - 27"	Sep-19	S

2018 TOTAL
409,893



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS




CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Arlington Heights, IL	Jeff Musinski (847) 368-5806	224 North Ridge Ave. Arlington Heights	12,979	8" - 12"	Aug-19	S
Chillicothe Sanitary District	Dave Day (309) 274-3563	17116 N. 2nd St. Chillicothe, IL	162	12"	Jul-19	S
Cincinnati Twp, Peoria, IL	Patrick Meyer, PE (309) 446-9507	15109 West Butterstreet Court, Birmield, IL	70	18"	Aug-19	S
Germanatown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Germanatown Hills, IL	50	12"	Aug-19	S
North TWP, IL	Ron Koelner (309) 383-4360	524 Town Hall Rd. Metanora, IL	233	18" - 30"	Aug-19	S
Rolling Meadows, IL	Dan Sevaska (847) 963-0500	3900 Bardock St. Rolling Meadows, IL	7,176	8" - 21"	Aug-19	S
Palatine, IL	Mark Grabowski (847) 202-6962	148 W. Illinois Ave. Palatine, IL	4,969	8" - 12"	Aug-19	S
IAWC - Mount Prospect, IL	Henry Maradaga (630) 536-1041	1000 International Parkway, Woodridge, IL	16,048	8" - 12"	Aug-19	S
LeRoy, IL	Scott Bryant (309) 962-3211	710 E. Maple, Le Roy, IL	692	30"	Aug-19	S
UCSD - Champaign-Urbana, IL	Mark Rudi (217) 367-3409	1100 E. University Ave. Urbana, IL	8,433	8" - 24"	Sep-19	S
Wheaton, IL	Russell Peacock (630) 980-2040	303 W. Wesley St. Wheaton, IL	5,283	8" - 30"	Sep-19	S
Roselle, IL	John LaRocca (630) 980-2000	31 S. Prospect St. Roselle, IL	3,633	8"	Sep-19	S
Fox Lake, IL	Aaron Berry, Troler Assoc. (630) 587-0470	40W281 Wasco Road, Suite D, St. Charles, IL	3,842	8" - 12"	Sep-19	S
Champaign, IL / Stark Co.	Nathan Orrfield (217) 403-4700	702 Edgebrook Dr. Champaign, IL	5,649	8" - 27"	Dec-19	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	800 North Field Drive, Lake Forest, IL	9,187	8" - 15"	Sep-19	S
Tazewell County Highway Dept.	Dave Stuermann (309) 698-0485	21308 Il Route 9, Tremont, IL	636	18" - 54"	Sep-19	S
Des Plaines, IL	Tom O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	10,229	8" - 12"	Sep-19	S
Peoria, IL	Mike Guerra (309) 477-2300	111 S. Capital St. Peoria, IL	1,144	30" & 33"	Sep-19	S
Naperville, IL	Dave Naley (630) 549-2061	400 S. Eagle St. Naperville, IL	13,777	6" - 46"	Oct-19	S
Wheatridge, IL	Karel Gokas, RJN Group. (630) 384-4362	200 W. Front Street Wheaton, IL	8,152	8" - 30"	Oct-19	S
AWC - Bolingbrook	Tom Land (708) 429-0560	7455 W. Duvan Dr. Tinley Park, IL	145	6" - 8"	Oct-19	S
IAWC - Highland Park, IL	Henry Maradaga (630) 536-1041	1000 International Parkway, Woodridge, IL	350	8"	Oct-19	S
UICM - Chiksen Parkway Bartonville, IL	Wayne Bauer (847) 926-1150	1150 Half Day Road, Highland Park, IL	15,522	8" - 30"	Oct-19	S
East Peoria, IL	Rick Allinger (309) 697-3521	6915 W. Plank Road, Peoria, IL	300	18" 24" & 36"	Oct-19	S
Gather Inc - Normal H2O Quality Liner	Dennis Barron (309) 698-4716	1501 W. Garfield, Bartonville, IL	590	15" & 18"	Oct-19	S
Eureka, IL	Doug Gholser (309) 663-8458	2322 E. Washington, East Peoria, IL	2,084	8"	Oct-19	S
Marion Grove, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL	389	12"	Oct-19	S
D&L Excavating/Industry, IL	Shane Larson, Hutchinson Eng. (309) 681-1633	2015 W. Glen Ave. Suite 210, Peoria, IL	2,431	6" - 8"	Oct-19	S
Cambridge, IL	Ed Dole (309) 537-3360	1958 Il. 104, Liberty, IL	6,946	8"	Nov-19	S
Woodhull, IL	Angelle Ernst (309) 799-1604	P.O. Box 105 Coal Valley, IL	1,485	8"	Nov-19	S
Buffalo Grove, IL	Wayne Milham (309) 334-2500	150 N. Division St. Woodhull, IL	2,239	8"	Nov-19	S
Sturgis, IL	Darin Monice, PE (847) 459-2523	51 Raupp Blv. Buffalo Grove, IL	105	12"	Nov-19	S
East Moline, IL	Jim Grafton (309) 792-8181	121 11th St. Silvis, IL	14,132	8"	Dec-19	S
Spoon Valley Sanitary District, IL	Tim Kammer (309) 752-1595	1200 13th Ave. East Moline, IL	877	12"	Dec-19	S
IAWC - Mount Prospect, IL	Neil Smith, BCZ Engineering (309) 343-9282	188 E. Simmons St. Galesburg, IL	8,181	8" - 12"	Dec-19	S
Roanoke, IL	Henry Maradaga (630) 536-1041	1000 International Parkway, Woodridge, IL	8,209	8" - 12"	Dec-19	S
Madira Township, Mossville, IL	Frank Schriener (309) 923-3335	101 Main St. Roanoke, IL	24,207	8" - 10"	Dec-19	S
Campbell / Lake County Highway	Jim Sloan (309) 637-3511	10628 N. Galena Rd. Mossville, IL	1,818	8"	Dec-19	S
Palos Heights, IL	Austin Zupac (847) 336-9696	2322 S. Darst St., Peoria, IL	187	15"	Dec-19	S
Woodridge, IL	Karl Schramm (708) 361-1896	39207 N. Magnolia Blvd. Wadsworth, IL	154	8" - 10"	Dec-19	S
Lombard, IL	Jeff Moline (630) 719-4754	7607 W. College Dr. Palos Heights, IL	62	30"	Dec-19	S
Litchfield, IL	Ray Hoiving (630) 320-3560	1 Plaza Dr. Woodridge, IL	306	6"	Dec-19	S
PPI7/Kingman, IN	Walter Dittrich (847) 913-2387	1310 Monmouth Blvd. Galesburg, IL	2,138	15" - 60"	Apr-20	S
Peoria, IL	Chad Wilson (815) 493-0080	1051 S. Hammerschmitt Ave. Lombard, IL	120	10"	Dec-19	S
Limestone TWP, IL	Joe Wuehler (309) 477-2300	One Olds Hall Day Rd. Lincolnshire, IL	1,977	8" - 24"	Jan-20	S
Mundelein, IL	Brian Hill (309) 925-5711	1551 W. Norris Dr. Ottawa, IL	2,994	8"	Jan-20	S
Grove Coeur, IL	Rick Allinger (309) 997-9811	211 S. Capitol St. Peoria, IL	2,293	14" - 34"	Feb-20	S
ICCI - IDOT #8971.3, Creve Coeur, IL	Rob Greenfield (847) 949-3264	1501 W. Garfield, Bartonville, IL	515	15"	Feb-20	S
Cystal Lake, IL	Jeff Sheffer (309) 694-4101	440 E. Crystal St., Mundelein, IL	99	18"	Feb-20	S
Matswill, IL	Scott Reese (309) 694-4224	985 Wesley Road, Creve Coeur, IL	3,368	5" - 8"	Mar-20	S
	Andrew Resak (815) 356-3700 x6041	420 Princeton Drive, East Peoria, IL	825	12" - 18"	Mar-20	S
	Jason Gable (217) 465-5396	100 W. Woodstock St. Crystal Lake, IL	14,121	8" - 12"	Apr-20	S
		330 N. Central Ave., Paris, IL	7,146	6" - 48"	Apr-20	S

2019 TOTAL
432,850



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Berkeley, IL	Joe Wagner (708) 234-2624	5819 Electric Ave., Berkeley, IL 60163	5,022	10"-24"	Apr-20	S
Gatesburg Sanitary District	Marshall Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	60	6"	Apr-20	S
Lake Bluff, IL	Jeff Hanson, P.E. (847) 283-6884	40 E. Center Ave. Lake Bluff, IL 60044	4,059	8"-10"	Apr-20	S
Bartlett, IL	Dan Dingus (830) 637-0811	228 S. Main St., Bartlett, IL 60103	12,945	8"	May-20	S
ILDOT (#68E16)	Ed Schenck II (309) 370-7521	401 Main St., Peoria, IL 61602-1111	1,379	16"-72"	May-20	S
Bloomington, IL FY20	Ward Smarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	0	8"-48"	Dec-20	S
Piote Construction - IL Tollway	Nick Porter (847) 560-1077	7255 Church Rd., Aurora, IL 60502	382	15"-36"	May-20	S
Montgomery Twp. IL	Art Wiesgard (309) 275-1687	200 N. Eureka St. Goodfield, IL 61742	78	15"	May-20	S
Limestone Twp. IL	Luke Huhulin (309) 663-8445	152 S. Towanda Barnes Rd. Bloomington, IL 61705	166	36"-48"	May-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	448	12"-15"	May-20	S
Bushnell, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	36	15"	Jun-20	S
Des Plaines, IL	Tim O'Malley (847) 774-3018	111 Joseph Schwab Road, Des Plaines, IL	9,101	8"	May-20	S
Mecina Township, Dumlap, IL	Frank Sturm, PE (309) 692-8500	7336 N. University St., Peoria, IL 61614	260	15"	Jun-20	S
East Peoria, IL	Tom Land (708) 428-0660	7455 W. Duwan Dr., Tinley Park, IL 60477	225	6"	Jun-20	S
Peoria County	Jeff Gilles (309) 697-6400 ext. 127	2332 E. Washington, East Peoria, IL 61611	427	8"	Jun-20	S
Dear Creek, IL	Gordon Roberson (309) 273-4472	6315 W. Plank Road, Peoria, IL 61604-5246	190	36"-54"	Jun-20	S
Joub Kennedy Construction - Fox Lake, IL	Michael Platt (847) 380-8080	40 Noll St., Waukegan, IL 60085	289	8"	Jun-20	S
GPSD - Peoria, IL	Jim Sloan (309) 337-1034	2322 S. Darst St., Peoria, IL 61607-2093	224	12"-15"	Jun-20	S
Chillicothe Sanitary District	Dave Day (309) 274-3593	17116 N. 2nd St., Chillicothe, IL 61523	9,776	8"-10"	Jun-20	S
Lake Forest, IL	Bernard Poncelet (847) 810-3556	800 North Field Drive, Lake Forest, IL 60045	1,173	12"-21"	Jun-20	S
IAWC - Fisher, IL	Matt White (217) 849-7797	1406 Cardinal Ct., Urbana, IL 61801	3,717	8"-12"	Jul-20	S
Komatsu	Keith Schroeder (309) 672-7170	2300 NE Adams St., Peoria, IL 61639	946	24"	Jul-20	S
Highland Park, IL	Wayne Bauer, (847) 926-1150	1150 Hill Day Road, Highland Park, IL 60035	14,144	6"-15"	Jul-20	S
PPL/Kewanee, IL	Tom McGreevy, Performance Pipelining (815) 433-0080	1551 W. Norris Dr. Ollawa, IL 61350	3,904	8"-12"	Jul-20	S
Whiting, IL	Lana Rudnak (847) 279-5912	2 Community Blvd., Whiting, IL 60090	378	8"-18"	Jul-20	S
Nestle	RJ (309) 231-5573	301 Walnut St., Washington, IL 61571	66	24"	Jul-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	216 N. Morton Ave., Morton, IL 61560	66	8"	Jul-20	S
Genoa, IL	Janice Melton (815) 784-2327	1501 W. Garfield, Bartonville, IL 61607	2,793	8"	Jul-20	S
Arlington Heights, IL	Mike Nolan (847) 840-9828	333 E. First St., Genoa, IL 60135	12,614	8"-10"	Aug-20	S
Peekin, IL	Josie Esker (309) 478-5099	111 S. Capitol St., Peekin, IL 61584	182	62"	Aug-20	S
IAWC - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615	983	8"	Aug-20	S
Washington, IL	RJ (309) 231-5573	301 Walnut St., Washington, IL 61571	1,217	8"-12"	Aug-20	S
Limestone TWP. IL	Rick Allinder (309) 697-3811	1501 W. Garfield, Bartonville, IL 61607	154	15"	Aug-20	S
Woodridge, IL	Jeff Moline (630) 719-4754	1 Plaza Dr., Woodridge, IL 60517	22,618	8"-24"	Aug-20	S
Bensenville, IL	Mehul Patel, (630) 594-1196	717 E. Jefferson, Bensenville, IL 60106	220	12"-36"	Aug-20	S
Waukegan, IL	James Bernhal (847) 716-3261	1300 Willow Rd. Waukegan, IL 60093	6,322	8"-18"	Aug-20	S
Northfield, IL	Dick Knudson (847) 441-3810	361 Happ Road Northfield, IL 60093	642	8"-18"	Aug-20	S
Chick Schiedle - Metamora, IL	Gavin Yearman (708) 768-2539, (708) 228-3350	1308 Lourdes Rd. Metamora, IL 61549	112	24"	Aug-20	S
Evergreen Park, IL	Jason Comton, (309) 433-9917	9418 S. Kedzie Ave. Evergreen Park, IL 60805	5,889	10"	Aug-20	S
Normal, IL	Darin Monica, PE (847) 459-2523	1301 Warriner St. Normal, IL 61761	8,447	8"-24"	Sep-20	S
Burling Grove, IL	Albert Huff, (309) 883-6045	51 Raupp Blv., Buffalo Grove, IL 60089	7,636	8"-12"	Sep-20	S
IAWC - Washington, IL	Dave Englishaupt (815) 678-5506	110 W. Front St. Fisher, IL 61843	3,623	8"-12"	Sep-20	S
Ladell, IL	Megan Crook, Engineer (309) 833-4594	121 N. Main Ave. Ladell, IL 61329	505	15"	Sep-20	S
Bushnell, IL	Cassy Bortman (847) 392-8000	McClure Engineering, 714 E. Jackson St., Macomb, IL 61	7,248	8"-15"	Sep-20	S
Mount Prospect, IL	Henry Marudaya (630) 538-1041	1700 West Central Road, Mount Prospect, IL 60056	27,891	8"-21"	Sep-20	S
IAWC - Mount Prospect, IL	Rick Allinder (309) 697-3811	1000 International Parkway, Woodridge, IL 60517	31,728	8"-12"	Oct-20	S
Limestone Twp. IL	Albert Huff, (309) 883-6045	1501 W. Garfield, Bartonville, IL 61607	331	12"-16"	Sep-20	S
IAWC, Glasford, IL	Sieva Sonntag, (773) 469-1365	8400 N. University, Peoria, IL 61615	4,809	8"	Sep-20	S
Limestone Twp. IL	Rick Allinder (309) 697-3811	109 North Broadway, Normal, IL 61546	122	10"	Sep-20	S
Tazewell Co. Hwy Dept. / Tazewell County, IL	Dave Schuermans (309) 825-5532	1501 W. Garfield, Bartonville, IL 61607	59	15"	Sep-20	S
Shorewood, IL	Brian Fuchs, R.J.N. (630) 882-4700	21308 IL Route 9 Tremont, IL 61568	332	24"-42"	Oct-20	S
IAWC - Washington, IL	Albert Huff, (309) 883-6045	940 Essington Rd. Joliet, IL 60435	10,579	8"-12"	Oct-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	8400 N. University, Peoria, IL 61615	492	8"	Oct-20	S
IAWC - Fisher, IL	Matt White (217) 649-7797	1406 Cardinal Ct., Urbana, IL 61801	4,767	8"-12"	Oct-20	S




HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS



CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT	CURE
Spring Valley, IL	Jeff Norton (815) 664-4221	215 N. Greenwood St. Spring Valley, IL 61362	158	48"	Oct-20	S	S
Garmentown Hills, IL	Rich Brecklin (309) 383-2200	216 Holland Rd. Garmentown Hills, IL 61548	56	38"	Oct-20	S	S
Naperville, IL	Dave Naley (630) 548-2981	400 S. Esplanade St. Naperville, IL 60540	10,420	10'-30"	Oct-20	S	S
Peoria, IL	Emily Ambrose (309) 637-3511	2322 S. Darst St. Peoria, IL 61607-2083	11,780	8'-24"	Nov-20	S	S
Mundelein, IL	Paul Cacoppe (847) 875-2554	1610 S. Milwaukee Ave. Libertyville, IL 60048	3,099	8'-15"	Nov-20	S	S
Reading, IL	Dan Sevestra (847) 963-0500	3900 Berdnick St. Rolling Meadows, IL 60008	9,323	8'-24"	Nov-20	S	S
Tremont, IL	Brian Hill (309) 925-5711	211 S. Sanson St. Tremont, IL 61568	500	10'-12"	Nov-20	S	S
Cambridge, IL	Ed Dale (309) 937-3380	124 W. Exchange St. Whydenburg, IL 61491	1,135	8'	Nov-20	S	S
Coal Valley, IL	Arnette Ernst (309) 799-3804	P.O. Box 105 Coal Valley, IL 61249	1,849	8'-12"	Nov-20	S	S
Havana, IL	Jewel Buey (309) 543-2926	107 N. High St. Havana, IL 62644	55	48"	Nov-20	S	S
East Peoria, IL	Patrick Meyer, PE (309) 446-9907	2222 E. Washington. East Peoria, IL 61611	55	15'	Nov-20	S	S
East Moline, IL	Tim Karmirer (309) 752-1595	1200 13th Ave. East Moline, IL 61244	10,836	8'-18"	Dec-20	S	S
Bloomington, IL	Ward Snow (309) 287-3334	115 East Washington Street. Bloomington, IL 61701	1,139	48"	Dec-20	S	S
Bloomington, IL	Walter Dietrich (847) 913-2387	One Oldie Half Day Rd. Lincolnshire, IL 60069	3,455	8'-12"	Dec-20	S	S
Lincolnshire, IL	Heather Galen (847) 377-7141	650 W. Winchester Rd. Libertyville, IL 60048	9,841	8'	Dec-20	S	S
Hanna City, IL	Brian Boyler (309) 565-7411	313 N. First St. Hanna City, IL 61536	296	8'	Dec-20	S	S
Galesburg Sanitary District	Marshal Schrader (309) 342-0131	2700 W. Main St. Galesburg, IL 61401	3,170	8'-24"	Dec-20	S	S
Wood Dale, IL / RJN Group	Patrick Hulseboson, RJN (224) 425-1014	200 W. Front Street Wheaton, IL 60187	2,470	8'	Dec-20	S	S
Medina TWP, IL	Frank Sturm, PE (309) 692-8500	P.O. Box 170, Massville, IL 61552	671	12'-15"	Dec-20	S	S
Sioux, IL	Jim Grafton (309) 792-9181	121 11th St. Sioux, IL 61282	606	8'-18"	Dec-20	S	S
Knoxville, IL	Kevan Cooper, BCZ (309) 943-9282	188 E. Simmons St. Galesburg, IL 61401	2,941	6'-8"	Dec-20	S	S
Glenview, IL	Tim Schwitzer (847) 904-4422	2500 E. Lake Ave. Glenview, IL 60026	6,588	8'-21"	Jan-21	S	S
UCSD	Brad Bennett (217) 367-3409, ext 1226	1100 E. University Ave. Urbana, IL 61803	6,120	8'-38"	Jan-21	S	S
Elmhurst, IL	Mike French (217) 342-5300	201 E. Jefferson, Elmhurst, IL 60121	6,885	8'-15"	Jan-21	S	S
Prospect Heights, IL	Patrick Glenn, GHA (847) 476-9700	625 Forest Edge Drive Vernon Hills, IL 60061	4,294	8'-15"	Jan-21	S	S
Sycamore, IL	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	14,847	8'-30"	Mar-21	S	S
Spoon Valley Sanitary District, IL	Neil Smith, BCZ Engineering (309) 343-9282	188 E. Simmons St. Galesburg, IL 61401	21,987	8'-12"	Mar-21	S	S
Northbrook, IL	Erik Jensen (847) 664-4129	655 Huehl Road, Northbrook, IL 60062	6,475	8'-15"	Mar-21	S	S
Washington, IL	Derek Hackney (309) 208-8396	301 Walnut St. Washington, IL 61571	853	6'-8"	Mar-21	S	S
Peoria, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Peoria, IL 61654	296	8'	Mar-21	S	S
Bloomington, IL	Ward Snow (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	4,840	12'-18"	Mar-21	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	39	15'	Mar-21	S	S
Westport Apartments - NHS Property Management	Jon Symmonds (309) 689-1700	610 W. Tallcreek Dr. Peoria, IL 61614	195	12'	Mar-21	S	S
Peoria, IL / GPSD	Josh Auxier (309) 772-4842	2322 S. Darst St., Peoria, IL 61607-2093	389	8'	Mar-21	S	S
Farmer City, IL	Sue McLaughlin (309) 328-3412	105 S. Main St. Farmer City, IL	483	10'-12"	Mar-21	S	S
Peoria, IL / GPSD	John Boyl (309) 678-9035	2322 S. Darst St., Peoria, IL 61607-2093	281	8'	Apr-21	S	S
Washington, IL	Derek Hackney (309) 208-8596	301 Walnut St. Washington, IL 61571	475	12'	Apr-21	S	S
Limestone Township, IL	Patrick Meyer, PE (309) 446-9907	1501 W. Garfield, Bartonville, IL 61607	42	12'	Apr-21	S	S
IAWC - Glasford, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	7,553	8'	Apr-21	S	S
IAWC - Fisher, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct., Urbana, IL 61801	6,937	8'	Apr-21	S	S
Wheeling, IL	Jeil Wollgram (847) 279-6928	2 Community Blvd., Wheeling, IL 60090	4,439	8' & 10"	Apr-21	S	S
IAWC - Mount Prospect, IL	Henry Maradiga (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	16,968	6' & 16"	Apr-21	S	S
IAWC - Balingbrook, IL	Henry Maradiga (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	1,811	8'-24"	Apr-21	S	S
IAWC - Washington, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	3,221	8'	Apr-21	S	S
BNWRD Bloomington, IL	Duane Lindeman (309) 827-4396	2015 W. Oakland Ave. Bloomington, IL 61701	4,232	30' & 36"	May-21	S	S
Bartlett, IL	Tyler Isham (224) 339-0224	1150 Bittersweet Dr., Bartlett, IL 60103	13,722	8' & 10"	May-21	S	S
Macomb, IL	Megan Crook, Engineer (309) 833-4594	McClure Engineering, 714 E. Jackson St. Macomb, IL 61	4,085	8' & 15"	May-21	S	S
University of IL / A&R Services, Inc.	Justin Woodier (217) 387-4227	711 E. Kuttner Park Drive, Urbana, IL 61801	126	6'-10"	May-21	S	S
Quincy, IL	Jeffrey Comie (217) 228-4527	730 Maier St. Quincy, IL 62301	10,914	8' & 35"	Jun-21	S	S
Mount Prospect, IL	Catsey Botterman (847) 392-6000	1700 West Central Road, Mount Prospect, IL 60056	18,433	8' & 48"	Jun-21	S	S
Elkhardt, IL / Fischer Exc.	Wayne Fischer (815) 233-3232	1567 Heine Road Freeport, IL 61032	1,685	8' & 12"	Jul-21	S	S
Woodford County Hwy Dept	Doug Muller (309) 923-2891	301 South Main Street Roanoke, IL 61861	194	18' & 36"	Jul-21	S	S
Universal Asphalt & Excavating, Inc./Streator, IL	Mandy Tomassini, Universal Asphalt	PO Box 1536 LASalle, IL 61301	263	15"	Jul-21	S	S
Town of Normal, IL	Jason Comfort (309) 433-9917	1301 Warner St. Normal, IL 61761	75	30"	Jul-21	S	S
McLean County, IL	Luke Hohulin (309) 663-9445	102 S. Towanda Barnes Rd. Bloomington, IL 61705	707	33"	Jul-21	S	S
Farmer City, IL	Sue McLaughlin (309) 328-3412	105 S. Main St., Farmer City, IL	179	24' & 30"	Jul-21	S	S
Knox County, IL	Duane Rattermann (309) 285-2514	1214 U.S. Hwy 150 E. Knoxville, IL 61448	179	24' & 30"	Jul-21	S	S


2020 TOTAL
364,618



HOERR CONSTRUCTION, INC. COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Roselle, IL	Erik Langhner (630) 980-2435	720 Rush Street Roselle, IL 60172	7,670	8"	Aug-21	S
Batavia, IL	Tim Grimm (630) 454-2758	200 N Raddant Rd Batavia, IL 60510	11,309	6" - 27"	Aug-21	S
Lake County - Cherry Valley	Kelly Osborns (847) 377-7146	648 Winchester Rd Libertyville, IL 60048	631	8"	Aug-21	S
Lombard, IL	Brian Jack (630) 620-3598	255 East Wilson Ave. Lombard, IL 60148	3,448	8" - 43"	Aug-21	S
Highland Park, IL	Ron Barron (847) 926-1146	1150 Half Day Road, Highland Park, IL 60035	14,443	6" - 24"	Sep-21	S
Rolling Meadows, IL	Kevin Casey (847) 963-0500	3800 Berdick St, Rolling Meadows, IL 60008	7,126	8" - 27"	Sep-21	S
Aurora, IL	Kurt Muth (630) 256-0200	44 Esse Downer Pl, Aurora, IL 60507	1,022	24" x 30"	Sep-21	S
Lake Forest, IL	Bernard Poeschl (847) 810-3556	800 North Field Drive, Lake Forest, IL 60046	4,221	8" - 27"	Sep-21	S
Eureka, IL	Rusty Klaus (309) 467-2113	111 West Court St, Eureka, IL 61530	3,811	6" x 8"	Sep-21	S
Mundelein, IL	Paul Ciocoppo (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	1,779	8"	Sep-21	S
Harvard, IL	Jim Knuckenberg (815) 943-4161	900 W Bink St, Harvard, IL 60033	2,883	8" x 18"	Sep-21	S
J.W. Osoda - Spring Valley, IL	Robert Osoda (815) 339-6112	PO Box 346 Gramville, IL 61226	860	12"	Sep-21	S
Spring Valley, IL	Jeff Norton (815) 684-4221	215 N. Greenwood St, Spring Valley, IL 61362	247	12"	Sep-21	S
Metamora Township Road District	Kyle Schertz (309) 696-4393	500 North Niles Street, Metamora, IL 61350	305	15"	Sep-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Trent Oaks)	Max Succia, PPI (815) 313-6013	1551 W Norris Drive, Oltawa, IL 61350	8,275	8" - 10"	Sep-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Hayside)	Max Succia PPI (815) 313-6013	1551 W Norris Drive, Oltawa, IL 61350	9,597	8" - 18"	Sep-21	S
A. Lamp Concrete Contractors / Northlake, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	5,651	8" - 15"	Sep-21	S
Limestone Township, IL	Patrick Meyer, PE (309) 448-9907	1501 W. Garfield, Bartonville, IL 61607	145	15" - 24"	Oct-21	S
Naperville, IL	Dave Naley (630) 546-2981	1801 Fort Hill Dr, Naperville, IL 60540	12,178	10" - 36"	Oct-21	S
Arlington Heights, IL	Jim Zacharopoulos (847) 368-5832	33 S Arlington Heights Rd, Arlington Heights, IL 60005	9,124	8" - 18"	Oct-21	S
Washington, IL	Brian Ritterhouse (803) 745-3503	301 Walnut St, Washington, IL 61571	7,929	8" - 10"	Oct-21	S
Saint Charles, IL	Dave Todd (630) 762-7071	2 E Main Street, St. Charles, IL 60174	16,161	8" - 21"	Oct-21	S
Metamora Township Road District	Kyle Schertz (309) 696-4383	7840 Nagle Ave, Norton Grove, IL 60053	104	18"	Oct-21	S
East Peoria, IL	Kevin Lechner (847) 470-5235	2232 E. Waggoning, East Peoria, IL 61611	8,508	8" - 12"	Nov-21	S
Tazewell Co. Hwy Dept. / Tazewell County, IL	Ric Sencowski (309) 596-4716	21308 E. Tremont, IL 61588	322	21"	Nov-21	S
Bloomington Township Road District / Bloomington, IL	Dave Schreiermann (309) 925-5532	176 300 th St, Bloomington, IL 61802	176	30" - 36"	Nov-21	S
Milton Township Highway Department / Glen Ellyn, IL	Robert Nagan (630) 528-5221	6N030 Rosedale Ave, Bloomington, IL 61808	100	56" x 37"	Nov-21	S
IAWC - Washington, IL	Gary Muehleit (630) 682-4270	23 West 040 Pass Street, Glen Ellyn, IL 60137	50	60" x 37"	Nov-21	S
IAWC - Glasford, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	5,158	8"	Nov-21	S
Chicago Ridge, IL	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	11,315	8" x 18"	Nov-21	S
Coal Valley, IL	Dan Schreier (224) 311-0185	10455 South Ridgeland Avenue	1,204	8" - 12"	Nov-21	S
IAWC - Fisher, IL	Penny Mullen (309) 799-3604	816 1st Street, Coal Valley, IL 61240	2,038	8" - 12"	Dec-21	S
IAWC - Andalusia, IL	Justin Swinford (217) 384-2343	1405 Cardinal Ct., Urbana, IL 61801	4,867	8" x 12"	Dec-21	S
Performance Pipelining, Inc. / City of Joliet, IL (Raynor Park)	Albert Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	10,501	8" x 10"	Dec-21	S
(Through December 31, 2021)	Max Succia PPI (815) 313-6013	1551 W Norris Drive, Oltawa, IL 61350	11,896	8" - 15"	Dec-21	S
Winneka, IL	Emily Grimm (847) 716-3532	1300 Wilkey Rd, Winneka, IL 60093	8,374	6" - 27"	Dec-21	S
Oak Lawn, IL	Aaron Osromanski (708) 499-7847	9446 South Raymond Ave, Oak Lawn, IL 60453	15,985	8" - 12"	Dec-21	S
Des Plaines, IL	Rob Greenfield (847) 949-3264	1111 Joseph Schwab Rd, Des Plaines, IL 60016	7,140	8" - 15"	Dec-21	S
Park Ridge, IL	Eiren Soles (847) 318-5157	505 Buller Pl, Park Ridge, IL 60068	12,335	8" - 21"	Dec-21	S
East Moline, IL	Joseph Miller (309) 752-1573	1200 13th Ave, East Moline, IL 61244	8,995	8" - 24"	Jan-22	S
Limestone Township, IL	Patrick Meyer, PE (309) 448-9907	1501 W. Garfield, Bartonville, IL 61607	115	15"	Jan-22	S
Tazewell County Highway Dept.	Craig Fink (309) 525-5532	21308 E. Tremont, IL 61588	93	36"	Jan-22	S
Mason County Highway Dept.	Miko Pedraza (309) 543-3233	1164 E. Laurel Ave, Havana, IL 62544	84	36"	Jan-22	S
Urbana Champaign Sanitary District	Rupa Ganuly (217) 367-3409 ext. 1234	P.O. Box 669, Urbana, IL 61803	3,505	10" - 30"	Jan-22	S
Peoria Township	Milo Gibbs (309) 368-7058	1706 Knox Highway 11, Galesburg, IL 61436	215	24"	Feb-22	S
IAWC - Orland Hills, IL (Fernway Phase I)	Henry Maradeja (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	15,814	8" - 12"	Feb-22	S
IAWC - Orland Hills, IL (Fernway Phase II)	Henry Maradeja (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	10,401	8" x 10"	Feb-22	S
Pekin, IL	Josie Esker (309) 478-5399	111 S. Capitol St., Pekin, IL 61554	7,101	8" - 36"	Feb-22	S
Lincshshire, IL	Walter Dittich (847) 913-2387	1 Old Half Day Rd, Lincolnshire, IL 60069	3,147	8" x 10"	Mar-22	S
Glencoe, IL	James Liguas (847) 635-4111	675 Village Court, Glencoe, IL 60022	3,495	8" x 10"	Mar-22	S
Northfield, IL	Eric Jordan (847) 446-9200	1900 Winneka Rd, Northfield, IL 60093	1,296	8"	Mar-22	S
Cambridge, IL	John Whiter (309) 937-2570	124 W. Exchange St, Cambridge, IL 61238	749	8" - 18"	Mar-22	S
Northbrook, IL	Eric Jensen (847) 664-1129	655 Hush Road, Northbrook, IL 60062	6,764	8" - 12"	Mar-22	S
A. Lamp Concrete Contractors / Northlake, IL	Anthony Iacullo (847) 891-6000	1900 Wright Blvd., Schaumburg, IL 60193	957	15"	Mar-22	S
Bloomington, IL (FY22 Sewer Rehab)	Ward Sharr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	62	48"	Mar-22	S
GA Ricer - GPSD - OSF - Peoria, IL	Jared Justus (309) 447-6231	204 S. Peary St., Deer Creek, IL 61733	16	36"	Mar-22	S


2021 TOTAL
410,424



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Plaster Construction, Quincy IL	Mike Carlson (618) 852-9408	2808 Thola Plocher Road Highland, IL 62249	105	60"	Apr-22	S
GFSD #2707 - Peoria, IL	Emily Ambrose (309) 637-3511	2322 S. Darsi St., Peoria, IL 61607-2083	4,173	8", 12", 18"	Apr-22	S
Mason City, IL	Tom Sumner (217) 415-6203	145 South Main Street, Mason City, IL 62664	6,990	8", 30"	Apr-22	S
Keokuk, IL	Donald Leitch (847) 257-2354	347 Ivy Court, Keokuk, IL 60043	1,887	8" & 10"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (Rayner Park)	Max Scullia, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	12,381	8" & 10"	Apr-22	S
(Work in 2022)	Max Scullia, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	16,212	8", 24"	Apr-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 1)	Mark Aeschliman (309) 923-3335	101 N. Main St., Rockock, IL 61561	1,410	8" & 10"	Apr-22	S
Rockock, IL	Josie Esker (309) 478-5398	111 S. Capitol St., Pekin, IL 61554	184	18"	Apr-22	S
Pekin, IL	Doug Gildner (309) 663-8458	P.O. Box 846	37	6"	Apr-22	S
George Gidner, Inc. - Bloomington Country Club	Jerry Litcher/Jammy Frakes (309) 879-2368	205 Brookwood Lane, Duhiuda, IL 61428	6,352	8", 12"	May-22	S
Spoon Valley Sanitary District, IL	Brian Fitterhouse (803) 745-3503	301 Walnut St., Washington, IL 61571	935	8"	May-22	S
Washington, IL	Kelly Osborne (847) 377-7146	648 Winchester Rd., Libertyville, IL 60048	9,747	8"	May-22	S
Lake County, IL - Sylvan Lake	Matt Mann, P.E. (630) 736-3850	565 S. Bartlett Rd., Streamwood, IL 60107	11,946	8", 18"	May-22	S
Lake County, IL	Tim Schwister (847) 904-4422	2500 E. Lake Ave., Glenview, IL 60026	7,047	8", 15"	May-22	S
Glenview, IL	Ken Dunbar (217) 445-3350	510 W. 5th St., Tilton, IL 61833	4,384	8"	May-22	S
Midwest Asphalt - Tilton, IL	Max Scullia, PPI (815) 313-6013	1551 W Norris Drive, Ottawa, IL 61350	17,804	8", 24"	May-22	S
Performance Pipelining, Inc. / City of Joliet, IL (NE Area 2)	Erik Lanphier (630) 980-2436	720 Rush Street Roselle, IL 60172	3,252	8", 10"	Jun-22	S
Rockock, IL	Dave Naley (630) 548-2981	160 Fort Hill Dr., Naperville, IL 60540	11,933	10", 21"	Jun-22	S
Lombard, IL	Ray Schwab (630) 620-5979	255 East Wilson Ave., Lombard, IL 60148	2,007	8" & 15"	Jun-22	S
Evergreen Park, IL	Timothy Klass, Novotony Engineering (830) 887-8640	9418 S. Kedzie Ave., Evergreen Park, IL 60805	6,997	10" & 12"	Jun-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	148 W. Illinois Ave., Palatine, IL 60067	4,236	8", 15"	Jun-22	S
IAW - Chicago Executive Airport - Wheeling, IL	Henry Maradona (630) 538-1041	1501 S. Oak St., Champaign, IL 61820	453	18"	Jun-22	S
Spaulding, IL	Stan Sayre (309) 367-2581	1000 Internationale Parkway, Woodridge, IL 60517	396	12" & 24"	Jun-22	S
Tampico, IL	Dan Loos, Willett Holman (815) 284-3381	P.O. Box 278, Lacom, IL 61540	157	10"	Jun-22	S
Stark Excavating - Bloomington, IL	Dominic Kallas, City of Bloomington (309) 434-2225	P.O. Box 219, Tampico, IL 61283	6,922	8"	Jun-22	S
Bartlett, IL	Tyler Isham (224) 339-0224	1805 W. Washington St., Bloomington, IL 61701	4,694	10", 24"	Jun-22	S
Limestone Township, IL	Randy Neal (309) 692-3811	1150 Bittersweet Dr., Bartlett, IL 60103	11,827	8" & 10"	Jul-22	S
Deer Creek, IL	Gordon Robertson (309) 273-4472	1501 W. Garfield, Bartonville, IL 61807	198	15"	Jul-22	S
University of Illinois, Champaign	Robbie Bauer (217) 265-6492	P.O. Box 38, Deer Creek, IL 61733	205	8"	Jul-22	S
Canon Union School District #66	William Phillips, Graham & Hyde (309) 647-2978	1501 S. Oak St., Champaign, IL 61820	382	15"	Jul-22	S
Bellevue, IL	Anthony Brown (309) 382-3455	20 W. Walnut St., Canton, IL 61520	482	8"	Jul-22	S
Champaign, IL	Patrick Meyer, PE (309) 446-9907	715 Lincoln Road, Marquette Heights, IL 61554	659	8"	Jul-22	S
IAW - Glasford, IL	Brad Osterbur (217) 403-4710	15109 West Bittersweet Court, Brimfield, IL 61517	457	24" & 30"	Jul-22	S
Cambridge, IL	Al Huff (309) 883-6045	702 Edgebrook Drive, Champaign, IL 61820	36,955	8", 36"	Jul-22	S
Perdonance Pipelining, Inc. / Ottawa, IL	John Walter (309) 937-3380	8400 N. University, Peoria, IL 61615	5,967	8"	Jul-22	S
Eureka, IL	Patrick Grievase, PPI (815) 830-3284	124 W. Exchange St., Cambridge IL 61238	67	42"	Jul-22	S
Dillon Township Road District	Erik Hasselbacher (309) 303-3968	1551 W Norris Drive, Ottawa, IL 61350	27,964	8", 36"	Jul-22	S
R/W Dunleavy - Glen Ellyn, IL	Kenneth Siegrist, (309) 267-7344	111 West Court St., Eureka, IL 61530	5,394	8"	Aug-22	S
GA Rich - Northern Oaks Homeowner's Association	Ryan Dunleavy (630) 953-1500	8590 Locust Road, Delavan, IL 61734	780	15"	Aug-22	S
Medina Township Road District	Nate Jones (309) 447-6231	600 S. Lombard Rd., Addison, IL 60101	264	8"	Aug-22	S
IDOT (Contract #72N19)	Frank Sturm, PE (309) 692-8500	204 S. Perry St., Deer Creek, IL 61733	263	30"	Aug-22	S
Merrionette Park, IL	Maylo Faras	P.O. Box 170, Mossville, IL 61552	279	15"	Aug-22	S
IAW - Orland Hills & Orland Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	212 Carwright Dr., Springfield, IL 62704	2,318	36"	Aug-22	S
Orland Park, IL	Ken Dardo (708) 403-6100	11720 South Kedzie Ave., Merrionette Park, IL 60803	2,315	10" & 15"	Aug-22	S
Lake Forest, IL	Bernard Pondexter (847) 810-3556	1000 Internationale Parkway, Woodridge, IL 60517	23,738	8", 21"	Aug-22	S
Highland Park, IL	Ron Burton (847) 926-1146	14700 S. Rivington Ave., Orland Park, IL 60462	7,421	8" & 15"	Aug-22	S
Harver Park, IL	Jack Kuszek, Engineer (615) 433-2060	800 North Field Drive, Lake Forest, IL 60045	630	24", 30" & 42"	Sep-22	S
Wyanet, IL	Paul Cacioppo (847) 875-2554	1150 Hall Day Road, Highland Park, IL 60035	4,189	6", 8", & 12"	Sep-22	S
Mundelein, IL	Chris Uppinger (217) 555-7288	2121 Lake Street, Harver Park, IL 60133	3,485	8"	Sep-22	S
Open Road Paving Co. - IDOT #70A29 - 174, Tilton, IL	Mark Kilarak (847) 963-0500	1610 S. Milwaukee Ave., Libertyville, IL 60048	1,770	8" & 10"	Sep-22	S
Rolling Meadows, IL	Janet Pzyronk (217) 703-7852	1414 W. Anthony Dr., Urbana, IL 61802	354	36"	Sep-22	S
Vermillion County Highway Department - Newell Township, IL	Luka Holujin, (309) 663-9446	3900 Bardnick St., Rolling Meadows, IL 60008	6,160	6", 15"	Sep-22	S
McLean County Highway Department	Ron Hawkin (309) 348-3807	2732 Batesown Rd., Olatwood, IL 61858	133	30"	Sep-22	S
Cincinnati Twp. - Pekin, IL		102 S. Towanda Barnes Rd., Bloomington, IL 61705	121	24"	Sep-22	S
		204 E. Main St., South Pekin, IL 61564	96	12"	Sep-22	S



HOERR CONSTRUCTION, INC.

COMPLETED CIPP LINING PROJECTS

CITY/STATE	CONTACT	ADDRESS	TOTAL LENGTH INSTALLED	SIZES INSTALLED	COMPLETED	STEAM/ HOTWATER/ AMBIENT CURE
Morton Grove, IL	Chris Tomlich (847) 815-3678	7840 Nagle Ave, Morton Grove, IL 60053	6.194	8" & 15"	Oct-22	S
Aurora, IL	Stuart Jett (708) 429-0660	21825 Cherry Hill Rd, Joliet, IL 60433	924	6" 12"	Oct-22	S
Toloca, IL	Dave Dollinger (815) 432-2406	P.O. Box 516, Toloca, IL 61389	2,857	24"	Oct-22	S
Wheaton, IL	Russell Prosser (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187	3,911	8" 15"	Oct-22	S
Geneva, IL	Jamies Childress (630) 232-1551	22 S. 1st St., Geneva, IL 60134	2,950	8" 15"	Oct-22	S
Mount Prospect, IL	Casoy Bolgerman (847) 392-6000	50 S. Emerson St., Mount Prospect, IL 60056	87	12"	Oct-22	S
Fox Lake, IL	Aaron Berry, Troller Assoc. (630) 587-0470	260 Industrial Ave., Fox Lake, IL 60020	2,258	8"	Oct-22	S
Leyden Township / Leyden Township, IL	Carmel Lubo (847) 603-2033	1251 Redbocker Rd Des Plaines, IL 60016	1,568	10"	Nov-22	S
Cambidge, IL	John Witter (309) 937-3380	124 W. Exchange St., Wyoming, IL 61491	1,828	8"	Nov-22	S
IAW - Andalusia, IL	Justin Swinford (217) 384-2343	1406 Cardinal Ct., Urbana, IL 61801	5,415	8" & 15"	Nov-22	S
IAW - Andalusia, IL	AJ Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	2,728	8"	Nov-22	S
Bloomington, IL - FY23 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	17,658	8" 24"	Nov-22	S
Bloomington, IL - FY22 - Installed in 2022	Ward Snarr (309) 287-3334	115 East Washington Street, Bloomington, IL 61701	28,668	8" 24"	Nov-22	S
Mantion Construction - Northlake, IL	Robert Kutrovitz (847) 608-5800	1200 Gasket Dr., Elgin, IL 60120	1,235	8" 24"	Nov-22	S
IAW - Balingbrook, IL	Joe Sullivan, Robinson Engineering (615) 412-2025	1050 W. Romeo Rd., Romeoville, IL 60446	2,614	15" 48"	Nov-22	S
LaGrange Park, IL	Henry Muradinas (630) 538-1041	1000 International Parkway, Woodridge, IL 60517	11,671	8" 12"	Nov-22	S
Litchfield, IL	Mark Volk, Harcock Engineering (708) 865-0300	937 Bartsdale Road, La Grange Park, IL 60526	1,300	12" & 15"	Nov-22	S
East Peoria, IL	Andrew Blows (217) 732-4030	700 Broadway St., Lincoln, IL 62655	966	12"	Nov-22	S
Andalusia, IL	Nick Williams (309) 696-4716	2232 E. Washington, East Peoria, IL 61611	51	15"	Nov-22	S
Eureka, IL	Justin Paroch (309) 798-2215	221 1st St., Andalusia, IL 61232	69	30"	Nov-22	S
Hollis Township, IL	Eric Hasselbacher (309) 303-3960	111 West Court St., Eureka, IL 61530	186	18"	Nov-22	S
East Moline, IL	Derinis Beckman (309) 697-6252	6430 W. Wheeler Rd., Moline, IL 61547	303	15" & 18"	Nov-22	S
Galva, IL	Joseph Miller (309) 752-1573	1200 13th Ave. East Moline, IL 61244	6,645	8" 12"	Dec-22	S
Gumoa, IL	Neil Smith, BCZ Engineering (309) 343-3282	311 Northwest 4th Ave. Galva, IL 61434	4,539	8" & 10"	Dec-22	S
IAW - Washington, IL	Nicholas Leach (847) 599-7586	325 N. O'Plaine Rd., Gurnee, IL 60031	2,936	8" & 15"	Dec-22	S
IAW - Mount Pulaski, IL	AJ Huff (309) 883-6045	8400 N. University, Peoria, IL 61615	901	8"	Dec-22	S
CAD Construction - Mississippi Palisades State Park	AI Huff (309) 893-6045	8400 N. University, Peoria, IL 61615	653	8"	Dec-22	S
Shelby, IL	Jake Harlow (309) 231-6570	150 S. Bear Rd., Trenton, IL 61568	2,094	6" & 8"	Dec-22	S
Wintfield, IL	Michael Snow (815) 433-0080	1551 W. Norris Dr., Ottawa, IL 61350	6,894	8" & 10"	Dec-22	S
Farmer City, IL	Brad Schroeder (815) 692-6657	1605 Ave L, Sterling, IL 61081	2,373	8" 24"	Dec-22	S
Yorkville, IL	Dan Watson, Hempe Sharpe (630) 232-0827	27 W 465 Jewell Rd, Wintfield, IL 60190	4,978	8" & 10"	Dec-22	S
Congerville, IL	Kyle Welte, Engineering Ent. (630) 466-6775	105 S. Main St., Farmer City, IL	1,459	15"	Dec-22	S
Madwest Asphalt - Danville, IL	David Steffen (309) 303-4256	610 Tower Ln., Yorkville, IL 60560	763	6" & 12"	Dec-22	S
Milton Township Highway Department - Glen Ellyn, IL	Ken Durbar (217) 446-3350	P.O. Box 118, Congerville, IL 61729	70	21"	Dec-22	S
University of Illinois, Champaign	Dave Bohac, Mbrns Engineering (630) 271-0770	510 W. 5th St., Tilton, IL 61838	145	12"	Dec-22	S
	Robbie Bauer (217) 265-6492	23 West 040 Pass Street, Glen Ellyn, IL 60137	52	36"	Dec-22	S
		1501 S. Oak St., Champaign, IL 61820	97	8"	Dec-22	S

Project dollar amounts may be obtained by request from project owners or a Hoerr Constuction, Inc. representative

TOTAL: 4,242,901 FEET
804 MILES
DATE OF REPORT: 1/31/2023

2022 TOTAL
496,799



HOERR CONSTRUCTION, INC. COMPLETED CHEMICAL GROUT PROJECTS


Distance Up Lateral

CITY/STATE	CONTACT	ADDRESS	Manholes Grouted	Main Joints Grouted	Laterals Grouted	Main Pipe Sizes	2'	3'	5'	COMPLE TED
Bloomington, IL	Ward Smith (309) 287-3334	115 East Washington Street, Bloomington, IL 61701		180	28	8"			28	Dec-18
Harverson Construction / Arcola, IL	Josh Pistonious (217) 993-1034	620 N. 19th St., Springfield, IL 62702		2	0	12"				Dec-18
Batavia, IL	Jeremy Barker (630) 454-2060	200 N. Radcliff Rd, Batavia, IL 60310		36	36	8"-12"		36		Feb-19
Geneva, IL	James Childress (630) 232-1551	1800 South St. Geneva, IL 60134-2547		73	73	8"-12"		73		Feb-19
Specialized Construction / Rochelle, IL	Tyler Lubbs (815) 499-5464	206 Mulberry St. Coleta, IL 61081		2	0	18"				Apr-19
St. Charles, IL	Dave Todd (630) 762-7071	2 E. Main Street, St. Charles, IL 60174-1984		238	238	8" - 15"		238		Apr-19
Geneva, IL	David Mau (847) 461-1116	675 Village Court, Glenco, IL 60022		59	59	8" & 10"		58		Apr-19
Carlson Cliff, IL	Nick Gottwalt (309) 795-6045	1001 Mansur Ave, Carbon Cliff, IL 61239		50	2	8"		2		May-19
Woodhull, IL	Wayne Mileham (309) 334-2500	150 N. Division St., Woodhull, IL 61490		35	35	8"-12"		35		May-19
HOA in Algonquin, IL	Thomas Hall (847) 854-3459 ext426	110 Meyer Drive, Algonquin, IL 60102		4	4	8"		4		Jun-19
Hanna City, IL	Jim Sweatnigon	313 N. 1st St Hanna City, IL 61536	5	0	0					Jun-19
Entire Excavating / Decatur, IL	Stuart Entler			1	0	12"				Aug-19
Pontiac, IL	Jake Kirkard (815) 844-5574	115 W. Howard St. Pontiac, IL 61764		10	10	8"		10		Aug-19
Hoopeson, IL	Tracy Fuller, Donchus & Assoc (217) 903-5092	1605 S. State St, Suite 1C, Champaign, IL 61820		24	145	8"		145		Aug-19
Kinney Contractors / Curran, IL	Bill Kinney (217) 229-3322	19342 East Frontage Rd, Raymond, IL 62560	4	3	2	10"		2		Sep-19
Wheaton, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wheaton, IL 60187		8	58	8"-12"		58		Sep-19
IAWG - Washington, IL	Eric Larson (309) 566-4133	8400 N. University, Peoria, IL 61615		7	7	8"		7		Oct-19
Glenn Elynn, IL / PPI	Tom McGreevy, PM PPI (815) 433-0080	1551 W. Norris Dr., Ottawa IL 61350		65	65	8"-12"		65		Dec-19
Quincy, IL	Brian Koch, (217) 228-4537	730 Maine Street Quincy, IL 62301		40	0	15"				Sep-20
Shawneer, IL / RJN Group	Brian Fuchs, RJN Group (630) 682-4700	950 Essington Rd, Joliet, IL 60435		63	38	8"-18"		38		Sep-20
Wood Dale, IL	Max Sucilla, PM PPI (815) 433-0080	19342 East Frontage Rd, Raymond, IL 62560		65	65	8"-18"		65		Dec-20
Joliet, IL / PPI	Aaron Osmanski (708) 469-7847	9446 South Raymond Ave, Oak Lawn, IL 60453		200	200	8"-30"		200		Dec-20
Oak Lawn, IL	Ken Loos, Willett Holman (615) 284-3381	P.O. Box 219, Tampico, IL 61283		100	107	8" & 10"		100		Dec-21
Tampico, IL	Ken Loos (708) 403-6100	14700 S. Raving Ave., Orland Park, IL 60462		107	107	8"		107		Aug-22
Orland Park, IL	Joe Sullivan, Robinson Engineering (815) 412-2025	11720 South Kedzie Ave, Mertonette Park, IL 60803		4	118	8" - 15"		118		Sep-22
Mertonette Park, IL	Brad Schrader, (815) 632-6657	1505 Ave L, Sterling, IL 61081		12	12	10" & 15"		12		Aug-22
Sterling, IL	Russell Peacock (630) 260-2040	303 W. Wesley St., Wiggins, IL 60187		35	35	8"-24"		35		Dec-22
Wheaton, IL	James Childress (630) 232-1551	22 S. 1st St., Geneva, IL 60134		14	14	8"		14		Nov-22
Geneva, IL			41	345	1,543	8" & 10"		93		Dec-22



Hoerr Construction, Inc.
COMPLETED VAC-A-TEE & LMK T LINING PROJECTS

JOB #	CITY/STATE	CONTACT	ADDRESS	VAC-A-TEES INSTALLED	LATERAL LINING FOOTAGE	TOTAL T-LINERS	MAIN LINE LINE LINE LINE LINE					COMPLETION DATE (MONTH/YEAR)	CURE VIA: STEAM/ AMBIENT/UV	
							5"	8"	10"	12"	15"			18"
11059	Melmaria, IL	Mike Lutz, Farnsworth Engineering (309) 689-9868	102 N. Devonport Melmaria, IL 61648	34	620	33	22	6	5			Dec-12	Ambient	
14079	Bloomington, IL	Jim Swazinger (309) 585-7411	313 N. 1st Street, Hannu City, IL 61536	41	860	44	44					Jul-12	Steam	
16034	Bushnell, IL	Ryan Ottomard Snarr (309) 434-2225	115 E. Washington St. Bloomington, IL 61702	0	0	55	45	10				Feb-17	Steam	
19021-B	GPSD (6597 & 6598)	Margen Cook, McClure Engineering (309) 633-4594	138 E. Hall, Bushnell, IL 61422	0	0	30	22	3	5			Jun-18	Steam	
19038	D & L Excavating - Industry, IL	Jim Sloan (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0	0	2	2					Apr-19	Steam	
19078	GPSD (2587) - Peoria, IL	Alex Raers (D & L) (217) 645-3701	1958 Highway 104, Liberty, IL 62447	0	0	3	3					Jun-20	Steam	
20021-14	GPSD (8305/87279) - Peoria, IL	Josh Aunier (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0	0	22	18	4				Jun-20	Steam	
20026	Bushnell, IL	Margen Cook, McClure Engineering (309) 633-4594	138 E. Hall, Bushnell, IL 61422	0	0	7	7					Nov-20	Steam	
20052	GPSD (2623) - Peoria, IL	Emily Ambrosio (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0	0	35	35					Dec-20	13 Ambient, 22 Steam	
21021-5	View Sewer of Muscoun, Farmington, IL	James Bohin (Vigor Stever) (618) 397-9840	7895 St. Clair Ave, East St. Louis, MO 62203	15	15	33	33					May-21	Steam	
21021-15	GPSD (2882) - Peoria, IL	Josh Aunier (309) 637-3511	2322 South Darst St, Peoria, IL 61607	3	3	3	3					Apr-21	Steam	
21021-24	Walker Excavating - Peoria, IL	Ted Bailey (BE) (309) 342-3806	1310 Monmouth Blvd, Galesburg, IL 61401	0	0	1						May-21	Steam	
21088	GPSD (2707) - Peoria, IL	Jamie Richardson (309) 674-6617	2222 W. Farmington Rd, Peoria, IL 61604	0	0	1						Oct-21	Steam	
22062	Aly's - IAW - Elmhurst	Emily Ambrosio (309) 637-3511	2322 South Darst St, Peoria, IL 61607	0	0	1						May-22	Steam	
22060	Mundelein, IL	Thomas Land (Aly's) (708) 429-0860	1000 Internationale Parkway, Woodridge, IL 60517	131	4778	233	206	22				Mar-23	UV	
22056	Chand Park, IL	Paul Caporaso (847) 875-2554	1610 S. Milwaukee Ave, Libertyville, IL 60048	0	0	25	10	97				Nov-22	UV	
22073	Rolling Meadows, IL	Ken Dado (708) 403-8100	14700 S. Ravina Ave, Orland Park, IL 60462	0	0	3	20	5				Nov-22	UV	
22058	Geneva, IL	Mark Kilanski (847) 983-0900	3900 Berdick St, Rolling Meadows, IL 60008	0	0	328	3					Dec-22	UV	
22088	Moline, IL	Bobby Peters, Fehr Graham Eq (630) 800-0805	230 Woodlawn Ave, Aurora, IL 60506	1	1	38	38					Apr-23	UV/Steam	
23006	Peoria, IL	Brett Marshall (309) 524-2352	3636 4th Ave, Moline, IL 61265	0	0	53	53					Apr-23	UV/Steam	
22042	Poniac, IL	Jason Esmer (309) 478-5399	111 S. Capitol St, Pekin, IL 61554	7	238	11	6	3				Apr-23	Steam	
23206	Illinois American Water - Fisher, IL	Jake Kinkad (815) 844-5574	115 West Howard Street, Peoria, IL 61764	3	3	4	0	10	4			Mar-23	UV	
23701	Instructure - FRSA, Rockford, IL	Lindsay Swinford (217) 373-3755	1406 Cardinal Ct, Urbana, IL 61801	0	0	24	4					Mar-23	Steam	
23302	GPSD (2742) - Peoria, IL	Emily Ambrosio (309) 637-3511	3501 Kishwaukee St, Rockford, IL 61109	0	0	22	24					Jun-23	Steam	
			2322 South Darst St, Peoria, IL 61607	0	0	22	6	5	11			Jul-23	UV	
				TOTALS:	2315	6854	606							



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

List of Major Sewer Rehab Equipment

A. Combination Jetter/Vacuum Trucks

- 2005 International 4000 Jetting Only Truck (#58)
 - 1" Jetter: 2000psi @ 60gpm
 - ½" Jetter: 4000psi @ 14gpm
- 2008 Tandem axle Vactor – Sterling Chassis (#96)
 - Vacuum: PD blower capable of pulling 27 inches of Hg
 - Jetter: 2500psi @ 100gpm
- 2012 Tandem axle GapVax - Peterbilt Chassis (#77)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2014 Tandem axle Vactor – Kenworth Chassis (#27)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2014 Tandem axle Vactor – Freightliner Chassis (#97)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2015 Tandem axle Vactor – Freightliner Chassis (#78)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2016 Tandem axle Vactor – Kenworth Chassis (#74)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2017 Tandem axle Vactor – Kenworth Chassis (#70)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2018 Tandem axle Vactor – Kenworth Chassis (#94)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2020 Tandem w/ drop axle Vactor – Kenworth Chassis (#92)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
 - Sewer Water Recycling System
- 2022 Tandem w/ drop axle GapVax - Peterbilt Chassis (#12)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm
- 2022 Tandem w/ drop axle GapVax - Peterbilt Chassis (#25)
 - Vacuum: PD blower capable pulling 18 inches of Hg
 - Jetter: 2500psi @ 80gpm

B. Jetting Accessories

- Wide assortment of nozzles for all pipe sizes and cleaning applications
 - Includes penetrating, grenade, spinner, and "bottom feeder" nozzles
- Root saws that configure from 6" to 24" pipe
- Chain cutters that configure from 8" to 30" pipe
- Barrel cutters for 8" to 12" pipe




Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

C. Televising Equipment

- 2006 Cues camera/cutter truck - Chevrolet 5500 chassis (#86)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2006 Cues camera/lateral launch camera truck - Chevrolet C4500 chassis (#67)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2008 Cues camera/cutter truck - Ford F550 chassis (#61)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2010 Cues camera/cutter truck - Ford F550 chassis (#22)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2012 Cues camera/cutter truck - Chevrolet 5500 chassis (#84)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2012 Cues camera/lateral launch camera truck – Ford F550 chassis (#91)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system,
 - Granite Net software
- 2013 Cues camera/cutter truck - Ford F650 chassis (#59)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Cues LAMP II lateral inspection system, new with truck
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Granite Net software
- 2015 Cues camera/cutter truck - Ford F650 chassis (#50)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2015 Cues camera/cutter truck - Ford F650 chassis (#60)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2017 Cues camera/grout truck - Kenworth T370 chassis (#13)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Logiball Mainline & Lateral Joint Packers from 6"-27"
 - Granite Net software
- 2018 Cues camera/cutter truck - Ford F750 chassis (#89)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
- 2019 Cues camera/grout truck - Kenworth T370 chassis (#17)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Logiball Mainline & Lateral Joint Packers from 6"-27"
 - Granite Net software
- 2019 Cues camera/cutter truck - Kenworth T370 chassis (#53)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

- 2019 Cues camera/cutter truck – Ford F750 chassis (#55)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Granite Net software
 - Wolverine 2.0 Electric Reinstatement Cutter
- 2022 Cues camera/Schwalm Trailer – (#1140)
 - Cues OZII pan & tilt camera with wheel, track & skid transporters
 - Schwalm Talpa 1330 & 2060 Rehabilitation Robots
 - Granite Net software
- Multiple Rigid push cameras & locators to work in 2" – 8" pipes

D. General Construction Equipment


- As a sewer and water contractor we maintain a fleet of construction vehicles and equipment that includes: backhoes, excavators, dump trucks, directional boring rigs, etc. that can be used in the event they are needed for any project.

E. Boilers

- 2000 Freightliner Chassis / 2013 Iowa Manufacturing Brand Boiler (#42)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2006 Kenworth Chassis / 2012 Hurst Brand Boiler (#29)
 - 25 HP diesel fired steam boiler for lateral lining
- 2012 Semi Trailer / 2012 Hurst Brand Boiler (#122)
 - 150 HP diesel fired hot water & steam high pressure boiler
- 2012 Mack Chassis / Kewanee Brand Boiler (#63)
 - 150 HP diesel fired hot water & steam high pressure boiler
- 2012 Volvo Chassis / 2015 Hurst Brand Boiler (#46)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2016 Volvo Chassis / 2015 Hurst Brand Boiler (#44)
 - 100 HP diesel fired hot water & steam low pressure boiler
- 2016 Volvo Chassis / 2015 Hurst Brand Steam Generator (#41)
 - 100 HP diesel fired hot water & steam low pressure boiler
 - Pressure pipe tank inverter included in the truck

F. Refrigerated Box Trucks

- 1991 Semi Trailer with new 2015 Thermo-King Refrigerator Unit and liner handling system (#1004)
- 2000 Sterling Tandem Axle Box (#45)
- 2003 Semi Trailer with new 2019 Thermo-King Refrigerator Unit and liner handling system (#1007)
- 2006 Freightliner M106 Tandem Axle Reefer Box (#87)
- 2007 International Tandem Axle Box (#88)
- 2007 Freightliner M106 Tandem Axle Reefer Box (#82)
- 2011 Peterbilt Tandem Axle Reefer Box (#47)
- 2013 Freightliner M2 Tandem Axle Reefer Box (#51)
- 2020 Freightliner M2106 Tandem Axle Reefer Box (#68)
- 2020 Volvo VHD84B300 Tandem Axle Reefer Box (#90)



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

G. Manhole Rehabilitation Equipment

- 2023 Madewell Cementitious/Geopolymer Mixing & Pump Trailer (#382)
- 2023 Raven Epoxy Mixing & Pump Trailer (#1222)


H. Other Rehabilitation Equipment

- Mainline Cured In Place Pipe (CIPP) Lining
 - Capable of putting a new pipe within a pipe in the 6" – 60" diameter range
 - Requires access to both ends of the line segment
- LMK T-Liner and Lateral Cured In Place Pipe (CIPP) Lining
 - Capable of putting a T or Y connection liner in 8" – 24" mainline
 - Capable of performing lateral lining from only one access point
- LMK Vac-A-Tee cleanouts
 - Installation of lateral cleanouts with minimal excavation
- Pipeline Renewal Technologies Veri-Cure DTS Version 2
 - Pipe Temperature Computer

I. Wet Out Facilities

- Our wet-out facility is located at 1416 County Road 200 N in Goodfield, IL 61742. The building is 80' x 160' and was built in 2007. It is 100% climate controlled with geothermal heating and air conditioning.

Updated: 9/6/23



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Key Qualifications

Max Hoerr II has been involved in the construction business for many years. In 1982 he was actively involved in PJ Hoerr Operations and after moving up through the company and being responsible for all phases of business, he spun off PJ Hoerr's utility division and became President & Secretary of Hoerr Construction in 1994.

Andrew Hoerr is Vice President & Assistant Secretary at Hoerr Construction. He has been with the company since the summer of 2009 and graduated with a degree in construction management in 2013. Andrew has been heavily involved in all aspects of sewer rehabilitation work.

Kurt Plattner joined Hoerr Construction in the spring of 2022 as Chief Financial Officer. He has served in executive management roles in several industries including construction, manufacturing, and healthcare. With over 20 years' experience in financial roles, Kurt is a decision maker on strategic initiatives and operational execution. As Treasurer & Assistant Secretary, he has responsibility for the company's financial reporting and future looking financial planning and analysis.

David Steffen is an Estimator/Project Manager for the water & sewer portions of work at Hoerr Construction. He graduated with a degree in construction management and has been with the company since 2003.

Mike Kaisner is an Estimator/Project Manager for the CIPP work at Hoerr Construction. He graduated with a degree in business management in 1998 and has worked for various construction related companies. He has been with Hoerr Construction since the beginning of 2007.


John Manijak joined Hoerr Construction in 2022 and has been instrumental in Business Development with the company. John has been in the sewer/water industry since 1999, and has decades of experience in cleaning & televising, grouting, and manhole rehabilitation. John has co-authored several NASSCO specifications that relate to manhole rehabilitation and sewer grouting, and he is currently chair of the NASSCO Grouting (ICGC) committee.

Jim Pool, Project Manager has over 35 years of experience in installation and repair of all types of underground utilities, specifically water and sewer. Jim was a crew foreman for 20 years and has been the project manager of our directional drilling crews since 2018.

Dan Wiegand, CIPP Superintendent has over 20 years of experience in installation and repair of conduit, manholes, and concrete. Dan has been the head of our CIPP and trenchless crew since it began in 2005.

Marlon Cazares, Sewer Clean & TV& Grout Foreman has 6 years of sewer inspection and rehab experience. He began working for Hoerr Construction in the summer of 2017 as a TV tech.

Carl Moberg, CIPP Foreman has been in utility construction since 1994, working with CIPP since 2011. He began working for Hoerr Construction in early 2014.



Hoerr Construction, Inc.
1416 County Road 200 N
P.O. Box 65
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Alex Dearing, CIPP Foreman has been working for Hoerr Construction since 2016. He has worked in various roles in CIPP and CCTV since starting, and currently is a foreman for a CIPP crew.

Juan Calvillo, MH Rehab & SAPL Foreman began working at Hoerr Construction in 2023, but has over 10 years of experience installing manhole rehabilitation & spray applied liners for other contractors. Juan is a certified applicator for Raven, Avanti, A/W Cook-Cemtec, and GeoTree.

Dennis Johnson, T-Liner install foreman has been in sewer rehabilitation since before 2015, working with Musson Brothers Inc T-Liner division from 2014-2022 beginning as a crew laborer, then as a T-Liner install foreman. He began working for Hoerr Construction in mid-2022 as the foreman for our T-Liner install crew. Dennis is well versed in all aspects of T-Liner installation and has extensive experience in long and short T-Liner installation and wet out.

Brandon Carl – T-Liner Crew Laborer, worked for Musson Brothers Inc as a T-Liner laborer for 10+ years before coming to Hoerr Construction to work on T-Liner projects in mid-2022.


Bill Kandray – T-Liner Crew Laborer, worked for Musson Brothers for 4+ years as a Lateral Launch tech and an install crew laborer before coming to work for Hoerr Construction on T-Liner projects in mid-2022.

Jeff DeLong – CIPP / Trenchless crews laborer, worked for Terra Engineering and Michel's Corp for 20+ years installing mainline liners or lining prep as a laborer or lining crew foreman. He currently runs the boiler truck for mainline or T-Liner installs

Max McLinden – T-Liner / Prep foreman, has worked for Hoerr Construction for 6 years doing T-Liner installations, mainline CIPP, clean & TV and other trenchless rehabilitation work.

Nick Guilfoyle, Safety Consultant is the President of Allied Safety Group LLC. Nick has been in the Occupational Safety & Health field since 2016 and holds numerous certifications that relate to safety & training. Nick & his firm provide monthly safety meetings, periodic jobsite visits, and safety analytics.

Any of the above personnel will be available or can be made available as needed. Hoerr Construction, Inc. understands the importance of keeping communications open and has consistently worked closely with project stakeholders to achieve the desired outcomes on their projects.



UTILITY CONTRACTORS
P.O. Box 65
1416 County Road 200 N
Goodfield, IL 61742

Office: (309) 691-6653
Fax: (309) 508-7990

Project Understanding

This project is understood to be providing a wide range of trenchless rehabilitation & pipeline maintenance services that is utilizing a unit price pricing structure. Our understanding is that this contract will be made available to multiple participating agencies in various locations around the country. Our primary geographic area of interest is the State of Illinois, and we will apply further scrutiny to requests outside of the State of Illinois.

Since every project is going to be different, our proposed schedules will vary accordingly. For a typical project, we would expect that once the work scope & pricing details have been agreed to we would discuss a proposed schedule with the project owner. A project manager and/or superintendent will be assigned to the project, and they will be the primary point of contact for the project owner. If any milestones are required, we will incorporate them as needed into the project schedule and will keep the project owner updated as the project progresses.

We adhere to the industry standard(s) and performance metric(s) that are applicable to the different scopes of work that we perform. With nearly 30 years of experience in the underground utility industry, we have consistently met the industry standards & performance metrics for our work.

If an incident occurs on a project, it is reported to our management. Depending on the nature of the incident, an incident report (see attached) can be submitted and further investigation can be performed by management and/or our third party safety consultant.

During the course of the project, if a problem is identified that would affect the schedule, quality, or pricing for the project it is first reported to the supervisor & management. Once we understand the nature of the problem, we will notify the County (or project owner) and explain the situation. We have a large amount of experience in the underground utility industry, and we can draw on this experience to help craft a solution to the problem that is acceptable to all parties. Typically, this is worked out via emails, online meetings, and/or phone calls but we are available for site visits with the project owner if they desire.

HOERR CONSTRUCTION, INC.

Incident Investigation Form

(this form shall be completed by the direct supervisor, foreman, or manager)

Incident Type: Injury/Illness Property Information Only

Incident Description:		Date of Incident:
Employee name(s):		Date Reported:
Department:		Time Occurred:
Age:	M / F ? :	Hours Worked Prior to Incident:
Other Party(ies) Involved (Y / N) ?:		Location of Incident:
OSHA Notification Required (Y/N) ? :		Date/ Time of OSHA Notification:

INCIDENT INFORMATION

Description of incident: (Include: tools or equipment in use, task being performed, etc.)

Describe in detail the type/extent of injury, including specific body part affected:

Was proper PPE used at time of incident? Yes No N/A

Were correct procedures followed leading up to incident? Yes No N/A

Was medical treatment sought? Yes No, treatment was declined at time of incident

If yes, from whom? _____

On-site Healthcare Clinic Emergency Room/Hospital Doctor


Has Injured Been Treated for this Condition Before? Yes, describe further No N/A

Was injured and/or involved employee(s) sent for drug screen? Yes No N/A

SUMMARY

Your recommendations to prevent this from occurring again? (Please be specific)

Employee Signature:	Date:
HOERR CONSTRUCTION, INC. Representative Signature:	Date:



**Apprenticeship or
Training Program
Certification**

Return to Buyer and with Bid

COMPANY NAME: HOERR CONSTRUCTION, INC

All contractors are required to complete the following certification:

- For this contract proposal or for all groups in this deliver and install
 proposal. For the following deliver and install groups in this material
proposal:

The County of DuPage policy, adopted in accordance with the provisions of DuPage County, Illinois County Code requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidders' subcontractors to disclose participation in apprenticeship or training programs that are:

(1) approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training, and

(2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to complete the following certification:

- I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with its own employees.
- II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the work of the subcontract.

III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the Certificate of Registration for all the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category for which there is no applicable apprenticeship or training program available.

Laborers - Chicagoland Laborers J.A.T.C. + Illinois Laborers + Contractors JATP

Teamsters - Illinois Teamsters/Employers Apprenticeship + Training Fund Affiliated with Joint Councils 25+65

Operating Engineers - International Union of Operating Engineers, Local #649

IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the contract or deliver and install proposal solely by individual owners, partners, or member and not by employees to whom the payment of prevailing rates of wages would be required, check the following box, and identify the owner/operator workforce and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or after award may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all its subcontractors. To fulfill the participation requirement, it shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract or deliver and install proposal.

Bidder: HOERZ CONSTRUCTION, INC.

By



(Signature)

Address: 1416 County Road 200N
Goodfield, IL 61742

Title:

Vice President

Exhibit A
Response for National Cooperative Contract

1.0 Scope of National Cooperative Contract

Capitalized terms not otherwise defined herein shall have the meanings given to them in the Master Agreement or in the Administration Agreement between Supplier and OMNIA Partners.

1.1 Requirement

The County of DuPage, IL (hereinafter defined and referred to as “Principal Procurement Agency”), on behalf of itself and the National Intergovernmental Purchasing Alliance Company, a Delaware corporation d/b/a OMNIA Partners, Public Sector (“OMNIA Partners”), is requesting proposals for Trenchless Rehabilitation and Maintenance of Pipeline Infrastructure. The intent of this Request for Proposal is any contract between Principal Procurement Agency and Supplier resulting from this Request for Proposal (“Master Agreement”) be made available to other public agencies nationally, including state and local governmental entities, public and private primary, secondary and higher education entities, non-profit entities, and agencies for the public benefit (“Public Agencies”), through OMNIA Partners’ cooperative purchasing program. The Principal Procurement Agency has executed a Principal Procurement Agency Certificate with OMNIA Partners, an example of which is included as Exhibit D, and has agreed to pursue the Master Agreement. Use of the Master Agreement by any Public Agency is preceded by their registration with OMNIA Partners as a Participating Public Agency in OMNIA Partners’ cooperative purchasing program. Registration with OMNIA Partners as a Participating Public Agency is accomplished by Public Agencies entering into a Master Intergovernmental Cooperative Purchasing Agreement, an example of which is attached as Exhibit C, and by using the Master Agreement, any such Participating Public Agency agrees that it is registered with OMNIA Partners, whether pursuant to the terms of the Master Intergovernmental Purchasing Cooperative Agreement or as otherwise agreed to. The terms and pricing established in the resulting Master Agreement between the Supplier and the Principal Procurement Agency will be the same as that available to Participating Public Agencies through OMNIA Partners.

All transactions, purchase orders, invoices, payments etc., will occur directly between the Supplier and each Participating Public Agency individually, and neither OMNIA Partners, any Principal Procurement Agency nor any Participating Public Agency, including their respective agents, directors, employees or representatives, shall be liable to Supplier for any acts, liabilities, damages, etc., incurred by any other Participating Public Agency. Supplier is responsible for knowing the tax laws in each state.

This Exhibit A defines the expectations for qualifying Suppliers based on OMNIA Partners’ requirements to market the resulting Master Agreement nationally to Public Agencies. Each section in this Exhibit A refers to the capabilities, requirements, obligations, and prohibitions of competing Suppliers on a national level in order to serve Participating Public Agencies through OMNIA Partners.

These requirements are incorporated into and are considered an integral part of this RFP. OMNIA Partners reserves the right to determine whether to make the Master Agreement awarded by the Principal Procurement Agency available to Participating Public Agencies, in its sole and absolute discretion, and any party submitting a response to this RFP acknowledges that any award by the Principal Procurement Agency does not obligate OMNIA Partners to make the Master Agreement available to Participating Procurement Agencies.

1.2 Marketing, Sales and Administrative Support

During the term of the Master Agreement OMNIA Partners intends to provide marketing, sales, partnership development and administrative support for Supplier pursuant to this section that directly promotes the Supplier's products and services to Participating Public Agencies through multiple channels, each designed to promote specific products and services to Public Agencies on a national basis.

OMNIA Partners will assign the Supplier a Director of Partner Development who will serve as the main point of contact for the Supplier and will be responsible for managing the overall relationship between the Supplier and OMNIA Partners. The Director of Partner Development will work with the Supplier to develop a comprehensive strategy to promote the Master Agreement and will connect the Supplier with appropriate stakeholders within OMNIA Partners including, Sales, Marketing, Contracting, Training, and Operations & Support.

The OMNIA Partners marketing team will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through channels that may include:

- A. Marketing collateral (print, electronic, email, presentations)
- B. Website
- C. Trade shows/conferences/meetings
- D. Advertising
- E. Social Media

The OMNIA Partners sales teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through initiatives that may include:

- A. Individual sales calls
- B. Joint sales calls
- C. Communications/customer service
- D. Training sessions for Public Agency teams
- E. Training sessions for Supplier teams

The OMNIA Partners contracting teams will work in conjunction with Supplier to promote the Master Agreement to both existing Participating Public Agencies and prospective Public Agencies through:

- A. Serving as the subject matter expert for questions regarding joint powers authority and state statutes and regulations for cooperative purchasing
- B. Training sessions for Public Agency teams
- C. Training sessions for Supplier teams
- D. Regular business reviews to monitor program success
- E. General contract administration

Suppliers are required to pay an Administrative Fee of 3% of the greater of the Contract Sales under the Master Agreement and Guaranteed Contract Sales under this Request for Proposal. Supplier will be required to execute the OMNIA Partners Administration Agreement (Exhibit B). At Supplier's option, Suppliers may pay additional fees beyond administrative fees, such as technology fees, to OMNIA Partners and/or a third party for additional support and/or access to OMNIA Partners' technology platform.

1.3 Estimated Volume

The dollar volume purchased under the Master Agreement is estimated to be approximately \$50M annually. While no minimum volume is guaranteed to Supplier, the estimated annual volume is projected based on the current annual volumes among the Principal Procurement Agency, other Participating Public Agencies that are anticipated to utilize the resulting Master Agreement to be made available to them through OMNIA Partners, and volume growth into other Public Agencies through a coordinated marketing approach between Supplier and OMNIA Partners.

1.4 Award Basis

The basis of any contract award resulting from this RFP made by Principal Procurement Agency will, at OMNIA Partners' option, be the basis of award on a national level through OMNIA Partners. If multiple Suppliers are awarded by Principal Procurement Agency under the Master Agreement, those same Suppliers will be required to extend the Master Agreement to Participating Public Agencies through OMNIA Partners. Utilization of the Master Agreement by Participating Public Agencies will be at the discretion of the individual Participating Public Agency. Certain terms of the Master Agreement specifically applicable to the Principal Procurement Agency (e.g., governing law) are subject to modification for each Participating Public Agency as Supplier and such Participating Public Agency may agree without being in conflict with the Master Agreement as a condition of the Participating Agency's purchase and not a modification of the Master Agreement applicable to all Participating Agencies. Participating Agencies may request to enter into a separate supplemental agreement to further define the level of service requirements over and above the minimum defined in the Master Agreement (e.g., governing law, invoice requirements, order requirements, specialized delivery,

diversity requirements such as minority and woman owned businesses, historically underutilized business, etc.) (“Supplemental Agreement”). It shall be the responsibility of the Supplier to comply, when applicable, with the prevailing wage legislation in effect in the jurisdiction of the Participating Agency. It shall further be the responsibility of the Supplier to monitor the prevailing wage rates as established by the appropriate department of labor for any increase in rates during the term of the Master Agreement and adjust wage rates accordingly. In instances where supplemental terms and conditions create additional risk and cost for Supplier, Supplier and Participating Public Agency may negotiate additional pricing above and beyond the stated contract not-to-exceed pricing so long as the added price is commensurate with the additional cost incurred by the Supplier. Any supplemental agreement developed as a result of the Master Agreement is exclusively between the Participating Agency and the Supplier (Contract Sales are reported to OMNIA Partners).

All signed Supplemental Agreements and purchase orders issued and accepted by the Supplier may survive expiration or termination of the Master Agreement. Participating Agencies’ purchase orders may exceed the term of the Master Agreement if the purchase order is issued prior to the expiration of the Master Agreement. Supplier is responsible for reporting all sales and paying the applicable Administrative Fee for sales that use the Master Agreement as the basis for the purchase order, even though Master Agreement may have expired.

1.5 Objectives of Cooperative Program

This RFP is intended to achieve the following objectives regarding availability through OMNIA Partners’ cooperative program:

- A. Provide a comprehensive competitively solicited and awarded national agreement offering the Products covered by this solicitation to Participating Public Agencies;
- B. Establish the Master Agreement as the Supplier’s primary go to market strategy to Public Agencies nationwide;
- C. Achieve cost savings for Supplier and Public Agencies through a single solicitation process that will reduce the Supplier’s need to respond to multiple solicitations and Public Agencies need to conduct their own solicitation process;
- D. Combine the aggregate purchasing volumes of Participating Public Agencies to achieve cost effective pricing.

2.0 REPRESENTATIONS AND COVENANTS

As a condition to Supplier entering into the Master Agreement, which would be available to all Public Agencies, Supplier must make certain representations, warranties and covenants to both the Principal Procurement Agency and OMNIA Partners designed to ensure the success of the Master Agreement for all Participating Public Agencies as well as the Supplier.

2.1 Corporate Commitment

Supplier commits that (1) the Master Agreement has received all necessary corporate authorizations and support of the Supplier's executive management, (2) the Master Agreement is Supplier's primary "go to market" strategy for Public Agencies, (3) the Master Agreement will be promoted to all Public Agencies, including any existing customers, and Supplier will transition existing customers, upon their request, to the Master Agreement, and (4) that the Supplier has read and agrees to the terms and conditions of the Administration Agreement with OMNIA Partners and will execute such agreement concurrent with and as a condition of its execution of the Master Agreement with the Principal Procurement Agency. Supplier will identify an executive corporate sponsor and a separate national account manager within the RFP response that will be responsible for the overall management of the Master Agreement.

2.2 Pricing Commitment

Supplier commits the not-to-exceed pricing provided under the Master Agreement pricing is its lowest available (net to buyer) to Public Agencies nationwide and further commits that if a Participating Public Agency is eligible for lower pricing through a national, state, regional or local or cooperative contract, the Supplier will match such lower pricing to that Participating Public Agency under the Master Agreement.

2.3 Sales Commitment

Supplier commits to aggressively market the Master Agreement as its go to market strategy in this defined sector and that its sales force will be trained, engaged and committed to offering the Master Agreement to Public Agencies through OMNIA Partners nationwide. Supplier commits that all Master Agreement sales will be accurately and timely reported to OMNIA Partners in accordance with the OMNIA Partners Administration Agreement. Supplier also commits its sales force will be compensated, including sales incentives, for sales to Public Agencies under the Master Agreement in a consistent or better manner compared to sales to Public Agencies if the Supplier were not awarded the Master Agreement.

3.0 SUPPLIER RESPONSE

** See Attached, Following * → Responses in BOLD*

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services.
- B. Total number and location of salespersons employed by Supplier.
- C. Number and location of support centers (if applicable) and location of corporate office.
- D. Annual sales for the three previous fiscal years.

- a. Submit FEIN and Dunn & Bradstreet report.
- E. Describe any green or environmental initiatives or policies.
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.
- G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:
 - a. Minority Women Business Enterprise
 - Yes No
 - If yes, list certifying agency: _____
 - b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)
 - Yes No
 - If yes, list certifying agency: _____
 - c. Historically Underutilized Business (HUB)
 - Yes No
 - If yes, list certifying agency: _____
 - d. Historically Underutilized Business Zone Enterprise (HUBZone)
 - Yes No
 - If yes, list certifying agency: _____
 - e. Other recognized diversity certificate holder
 - Yes No
 - If yes, list certifying agency: _____
- H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.
- I. Describe how supplier differentiates itself from its competitors.
- J. Describe any present or past litigation, bankruptcy or reorganization involving supplier.
- K. Felony Conviction Notice: Indicate if the supplier
 - a. is a publicly held corporation and this reporting requirement is not applicable;
 - b. is not owned or operated by anyone who has been convicted of a felony; or
 - c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions.
- L. Describe any debarment or suspension actions taken against supplier

3.2 Distribution, Logistics

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier.
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas.
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement.
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user.
- E. Provide the number, size and location of Supplier's distribution facilities, warehouses and retail network as applicable.

3.3 Marketing and Sales

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier's primary go to market strategy for Public Agencies to supplier's teams nationwide, to include, but not limited to:
 - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days
 - ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
 - i. Creation and distribution of a co-branded press release to trade publications
 - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days
 - iii. Design, publication and distribution of co-branded marketing materials within first 90 days

- iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement
 - v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners.
 - vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement
 - vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.)
 - viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with:
 - OMNIA Partners standard logo;
 - Copy of original Request for Proposal;
 - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
 - Summary of Products and pricing;
 - Marketing Materials
 - Electronic link to OMNIA Partners' website including the online registration page;
 - A dedicated toll-free number and email address for OMNIA Partners
- C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements.
- D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well.
- E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate:
- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency

- ii. Best government pricing
 - iii. No cost to participate
 - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include:
- i. Key features of Master Agreement
 - ii. Working knowledge of the solicitation process
 - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
 - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
- i. Executive Support
 - ii. Marketing
 - iii. Sales
 - iv. Sales Support
 - v. Financial Reporting
 - vi. Accounts Payable
 - vii. Contracts
- H. Describe in detail how Supplier's national sales force is structured, including contact information for the highest-level executive in charge of the sales team.
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program.
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc.
- J. State the amount of Supplier's Public Agency sales for the previous fiscal year. Provide a list of Supplier's top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each.
- K. Describe Supplier's information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions.
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement ("Guaranteed Contract Sales").

\$ _____ .00 in year one
\$ _____ .00 in year two
\$ _____ .00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.

- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
- ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
- iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
- iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation.

3.0 SUPPLIER RESPONSE

Supplier must supply the following information for the Principal Procurement Agency to determine Supplier's qualifications to extend the resulting Master Agreement to Participating Public Agencies through OMNIA Partners.

3.1 Company

- A. Brief history and description of Supplier to include experience providing similar products and services. **See documents provided in "Technical Proposal"**
- B. Total number and location of salespersons employed by Supplier. **Currently 4 estimators/salespersons, 3 of which are located in Goodfield, IL and 1 in Orland Park, IL**
- C. Number and location of support centers (if applicable) and location of corporate office. **Corporate Office is located in Goodfield, IL and a satellite facility is located in Waukegan, IL**
- D. Annual sales for the three previous fiscal years.
 - 2022: \$36,700,545**
 - 2021: \$30,196,862**
 - 2020: \$26,624,511**
 - a. Submit FEIN and Dunn & Bradstreet report.
 - FEIN: 37-1319433**
 - Dunn & Bradstreet Number: 824676431**
- E. Describe any green or environmental initiatives or policies. **None at this time**
- F. Describe any diversity programs or partners supplier does business with and how Participating Agencies may use diverse partners through the Master Agreement. Indicate how, if at all, pricing changes when using the diversity program. If there are any diversity programs, provide a list of diversity alliances and a copy of their certifications.

Typically, our participating in diversity programs is driven by the requirements of the project owner. Since most of our scope of work is performed with our own forces, subcontracting opportunities can be limited. If the project owner wants diverse supplier participation, additional costs can range from 5%-10% on materials.

G. Indicate if supplier holds any of the below certifications in any classified areas and include proof of such certification in the response:

a. Minority Women Business Enterprise

Yes No

If yes, list certifying agency: _____

b. Small Business Enterprise (SBE) or Disadvantaged Business Enterprise (DBE)

Yes No

If yes, list certifying agency: **US Small Business Administration** _____

c. Historically Underutilized Business (HUB)

Yes No

If yes, list certifying agency: _____

d. Historically Underutilized Business Zone Enterprise (HUBZone)

Yes No

If yes, list certifying agency: _____

e. Other recognized diversity certificate holder

Yes No

If yes, list certifying agency: _____

H. List any relationships with subcontractors or affiliates intended to be used when providing services and identify if subcontractors meet minority-owned standards. If any, list which certifications subcontractors hold and certifying agency.

Subcontractor relationships will be project specific and as such cannot be disclosed at this time.

I. Describe how supplier differentiates itself from its competitors.

The vast majority of our work is performed with our own forces so we are rarely dependent upon outside contractors schedules. Our aim is for everyone to return home in as good as condition or better than they began the day, and for an efficient & smooth workflow.

J. Describe any present or past litigation, bankruptcy or reorganization involving supplier. **Not Applicable**

K. Felony Conviction Notice: Indicate if the supplier

a. is a publicly held corporation and this reporting requirement is not applicable; **Not Applicable**

b. is not owned or operated by anyone who has been convicted of a felony; **Yes** or

c. is owned or operated by and individual(s) who has been convicted of a felony and provide the names and convictions. **Not applicable**

L. Describe any debarment or suspension actions taken against supplier **None**

3.2 Distribution, Logistics

- A. Each offeror awarded an item under this solicitation may offer their complete product and service offering/a balance of line. Describe the full line of products and services offered by supplier. **See documents provided in “Technical Proposal”**
- B. Describe how supplier proposes to distribute the products/service nationwide. Include any states where products and services will not be offered under the Master Agreement, including U.S. Territories and Outlying Areas. **We anticipate providing our services in the following states: Illinois, Wisconsin, Indiana, Missouri, & Iowa. All potential projects will be evaluated individually to confirm that submitted pricing is compatible with each site’s specific conditions.**
- C. Describe how Participating Agencies are ensured they will receive the Master Agreement pricing; include all distribution channels such as direct ordering, retail or in-store locations, through distributors, etc. Describe how Participating Agencies verify and audit pricing to ensure its compliance with the Master Agreement. **We anticipate using the Master Agreement where requested to do so by a participating agency. This will all be handled through our corporate office in Goodfield, IL. Since this project is service based, we believe it is best if the participating agency verifies and audits the pricing in relation to their local economic conditions.**
- D. Identify all other companies that will be involved in processing, handling or shipping the products/service to the end user. **Hoerr Construction, Inc. will be responsible for all processing, handling, & shipping of the materials to the jobsite with our own forces or material suppliers as applicable.**
- E. Provide the number, size and location of Supplier’s distribution facilities, warehouses and retail network as applicable. **Hoerr Construction, Inc. currently maintains a facility in Goodfield, IL (primary) and Waukegan, IL (secondary) for warehousing and storage.**

3.3 Marketing and Sales

- A. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to immediately implement the Master Agreement as supplier’s primary go to market strategy for Public Agencies to supplier’s teams nationwide, to include, but not limited to:
 - i. Executive leadership endorsement and sponsorship of the award as the public sector go-to-market strategy within first 10 days **Our leadership will include the Master Agreement in our potential pricing options for our public sector work as we determine its applicability.**

- ii. Training and education of Supplier's national sales force with participation from the Supplier's executive leadership, along with the OMNIA Partners team within first 90 days **We will communicate with our local sales force/estimators the particulars of this Master Agreement.**
- B. Provide a detailed ninety-day plan beginning from award date of the Master Agreement describing the strategy to market the Master Agreement to current Participating Public Agencies, existing Public Agency customers of Supplier, as well as to prospective Public Agencies nationwide immediately upon award, to include, but not limited to:
- i. Creation and distribution of a co-branded press release to trade publications
Yes
 - ii. Announcement, Master Agreement details and contact information published on the Supplier's website within first 90 days **Yes**
 - iii. Design, publication and distribution of co-branded marketing materials within first 90 days **We will consider this request once we have had further discussion with OMNIA Partners.**
 - iv. Commitment to attendance and participation with OMNIA Partners at national (i.e. NIGP Annual Forum, NPI Conference, etc.), regional (i.e. Regional NIGP Chapter Meetings, Regional Cooperative Summits, etc.) and supplier-specific trade shows, conferences and meetings throughout the term of the Master Agreement. **We will make this decision on a case-by-case basis.**
 - v. Commitment to attend, exhibit and participate at the NIGP Annual Forum in an area reserved by OMNIA Partners for partner suppliers. Booth space will be purchased and staffed by Supplier. In addition, Supplier commits to provide reasonable assistance to the overall promotion and marketing efforts for the NIGP Annual Forum, as directed by OMNIA Partners. **We will make this decision on a case-by-case basis.**
 - vi. Design and publication of national and regional advertising in trade publications throughout the term of the Master Agreement **We will make this decision on a case-by-case basis.**
 - vii. Ongoing marketing and promotion of the Master Agreement throughout its term (case studies, collateral pieces, presentations, promotions, etc.) **We will make this decision on a case-by-case basis.**
 - viii. Dedicated OMNIA Partners internet web-based homepage on Supplier's website with: **We can provide a link on our webpage back to OMNIA Partners' website.**
 - OMNIA Partners standard logo;
 - Copy of original Request for Proposal;
 - Copy of Master Agreement and amendments between Principal Procurement Agency and Supplier;
 - Summary of Products and pricing;

- Marketing Materials
 - Electronic link to OMNIA Partners' website including the online registration page;
 - A dedicated toll-free number and email address for OMNIA Partners
- C. Describe how Supplier will transition any existing Public Agency customers' accounts to the Master Agreement available nationally through OMNIA Partners. Include a list of current cooperative contracts (regional and national) Supplier holds and describe how the Master Agreement will be positioned among the other cooperative agreements. **Since our current customers projects are all contract specific, they are not able to be migrated to the Master Agreement. We currently do not have any cooperative contracts in place that would be applicable to the Master Agreement.**
- D. Acknowledge Supplier agrees to provide its logo(s) to OMNIA Partners and agrees to provide permission for reproduction of such logo in marketing communications and promotions. Acknowledge that use of OMNIA Partners logo will require permission for reproduction, as well. **Agreed**
- E. Confirm Supplier will be proactive in direct sales of Supplier's goods and services to Public Agencies nationwide and the timely follow up to leads established by OMNIA Partners. All sales materials are to use the OMNIA Partners logo. At a minimum, the Supplier's sales initiatives should communicate: **Yes, where applicable & appropriate**
- i. Master Agreement was competitively solicited and publicly awarded by a Principal Procurement Agency
 - ii. Best government pricing
 - iii. No cost to participate
 - iv. Non-exclusive
- F. Confirm Supplier will train its national sales force on the Master Agreement. At a minimum, sales training should include: **Yes**
- i. Key features of Master Agreement
 - ii. Working knowledge of the solicitation process
 - iii. Awareness of the range of Public Agencies that can utilize the Master Agreement through OMNIA Partners
 - iv. Knowledge of benefits of the use of cooperative contracts
- G. Provide the name, title, email and phone number for the person(s), who will be responsible for:
- i. Executive Support **Max P. Hoerr, President, info@hoerr.com 309-691-6653**

- ii. Marketing **John Manijak, Business Development, jmanijak@hoerr.com 312-350-0301**
- iii. Sales **David Steffen, Lead Estimator, dsteffen@hoerr.com 309-691-6653**
- iv. Sales Support **Zach Terry, Estimator, zterry@hoerr.com 309-691-6653**
- v. Financial Reporting **Kurt Plattner, Treasurer, kplattner@hoerr.com 309-691-6653**
- vi. Accounts Payable **Janel Hillman, Accounts Payable, accountspayable@hoerr.com 309-691-6653**
- vii. Contracts **Holly Knepp, Contracts, hknepp@hoerr.com 309-691-6653**

- H. Describe in detail how Supplier’s national sales force is structured, including contact information for the highest-level executive in charge of the sales team. **Max Hoerr II is our highest-level executive, and the 4 personnel most involved in sales meet weekly and are in close communication.**
- I. Explain in detail how the sales teams will work with the OMNIA Partners team to implement, grow and service the national program. **We expect to be in frequent contact with OMNIA Partners throughout the length of the Master Agreement and can address potential issues or concerns as they arise.**
- I. Explain in detail how Supplier will manage the overall national program throughout the term of the Master Agreement, including ongoing coordination of marketing and sales efforts, timely new Participating Public Agency account set-up, timely contract administration, etc. **We will manage the Master Agreement as efficiently and thoroughly as needed. Timeframe requirements will be discussed between all parties.**
- J. State the amount of Supplier’s Public Agency sales for the previous fiscal year. Provide a list of Supplier’s top 10 Public Agency customers, the total purchases for each for the previous fiscal year along with a key contact for each. **We will only provide this information if expressly permitted by our top 10 public agency customers.**
- K. Describe Supplier’s information systems capabilities and limitations regarding order management through receipt of payment, including description of multiple platforms that may be used for any of these functions. **We will work with the appropriate parties to facilitate the necessary transfer of job information and funds electronically. We have the ability to receive and send funds electronically.**
- L. Provide the Contract Sales (as defined in Section 12 of the OMNIA Partners Administration Agreement) that Supplier will guarantee each year under the Master Agreement for the initial three years of the Master Agreement (“Guaranteed Contract Sales”).
- \$0.00 in year one
 - \$0.00 in year two
 - \$0.00 in year three

To the extent Supplier guarantees minimum Contract Sales, the Administrative Fee shall be calculated based on the greater of the actual Contract Sales and the Guaranteed Contract Sales.

- M. Even though it is anticipated many Public Agencies will be able to utilize the Master Agreement without further formal solicitation, there may be circumstances where Public Agencies will issue their own solicitations. The following options are available when responding to a solicitation for Products covered under the Master Agreement.
- i. Respond with Master Agreement pricing (Contract Sales reported to OMNIA Partners).
 - ii. If competitive conditions require pricing lower than the standard Master Agreement not-to-exceed pricing, Supplier may respond with lower pricing through the Master Agreement. If Supplier is awarded the contract, the sales are reported as Contract Sales to OMNIA Partners under the Master Agreement.
 - iii. Respond with pricing higher than Master Agreement only in the unlikely event that the Public Agency refuses to utilize Master Agreement (Contract Sales are not reported to OMNIA Partners).
 - iv. If alternative or multiple proposals are permitted, respond with pricing higher than Master Agreement, and include Master Agreement as the alternate or additional proposal.

Detail Supplier's strategies under these options when responding to a solicitation

When a public agency issues its own solicitation, we will respond to the solicitation with pricing that is applicable to that specific project. If we believe that there would be a benefit to utilizing the Master Agreement, we will present the Master Agreement to the public agency for their consideration.